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TENDER FOR PROPOSED INTERIOR FURNISHING WORKS  OFFICE/ BRANCH 
BUILDING AT   PROPERTY PLOT NO 4, PSP AREA NEAR AIIMS BAGSEWANIA 

BHOPAL (M.P.). 
 

   TENDER REFERENCE NO                           :  COBPL/ P&E / OB-BPL / 1013/ 

   NOTICE TYPE                                           :  DOMESTIC TENDER NOTICE 

   AUTHORITY TYPE                                     :   PUBLIC SECTOR BANK                                

   DATE OF PRE BID MEETING                       :05/12/2020 at 11.30 AM  
 
   LAST DATE FOR SUBMISSION OF TENDER    :14/12/2020 (UPTO 3.00PM) 

   DATE OF OPENING OF TECHNICAL BID        :14/12/2020 (AT 3.30PM)   

   EARNEST MONEY DEPOSIT                         : Rs. 152000/-                                                             

        ======================================================= 

      ISSUED BY                 :  Deputy  General Manager 
                                          Canara Bank    

                                Premises & Estate section.  
                                          Circle Office , Third Block, 

      5th floor ,Paryawas Bhawan, 
                                          Jail Road, Arera Hills ,Bhopal 
   ======================================================= 
      Contact Numbers               :Tel-  0755-2671035                                                
   ======================================================= 
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CANARA BANK 
( H.O. :: BANGALORE ) 

 
NOTICE INVITING TENDERS 

 
Canara Bank, Circle Office, Bhopal invites sealed bids from eligible  & 
experienced  contractors in a   “TWO BID  CONCEPT”  system  for the work of           
“INTERIOR FURNISHING WORKS OF NEW CIRCLE OFFICE BUILDING AT BHOPAL ”  
comprising of Interior Furnishing works and modular work stations.   

   
1) Details of the Tender :  

 
Estimated cost of works Rs. 151.22 Lakhs  
Earnest Money deposit   Rs.152000/-  (One Lakh Fifty Two 

Thousand Only) 
Period of  completion   03 months  
Date of Pre bid meeting  05/12/2020 at  11:30 AM  
Cost of Tender documents  Rs 1000/- if collected from Office 
Issue of Tender documents  21/11/2020 to 14/12/2020  

also available in bank’s web site  
www.canarabank.com 

Last date and time for submission of 
the tender  

14/12/2020 upto 3.00 PM 

Date and time of Opening of the  
Tenders  - Technical bids   

14/12/2020  at 3.30 PM 

 
2) Eligibility  Criteria  : Contractors who fulfill the following requirements 

shall be eligible to apply  :   
 
Sl 
No 

                           Criteria Documents Required 
 

1 The contractor should be a registered 
Class-… Civil contractor with PWD, 
CPWD, MES, Railways and such other 
Government organizations. Contractors 
registered/empanelled in Public sector 
units and public sector Bank’s and 
financial institutions of category 
equivalent to class-A of PWD/CPWD are 
also eligible.   
 

a) A copy of valid registration 
certificate from respective 
authorities. 
 
 

 
Sl 
No 

                           Criteria Documents Required 
 

2 The Contractor should have minimum of 
05 years experience in the field.  

Works Completion/work order  
copies from the customer prior 
to 31.10.2020. Copy of the 
registration of firm/ 
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company/agency with 
competent authority. 

3 The contractor should have executed 
construction projects during the last 
Seven (7) years  ending with 31.10.2020 
for at least, 
 
One (1) similar work costing Rs. 160.00 
lakh 
                             OR 
Two (2) similar works each costing  
Rs. 85.00 lakh 

OR. 
Three (3) similar works each costing 
Rs.60.00 lakh 
 
Out of the above works at least one work 
shall be for Government department/ 
organization/PSUs/PSBs/Autonomous 
bodies. 
Similar work means Interior Furnishing 
and Electrical work of office / residential 
complex/institutional buildings covering 
Inteior Furnishing, electrical and other 
allied activities related to the buildings 
Interior.  

Order copies and satisfactory 
completion certificates clearly 
indicating the cost & nature of 
work handled, date of 
commencement & completion 
issued by the officer not less 
the rank of executive engineer. 
 
Note: The amount of works 
executed during previous years 
shall be increased by 5 % every 
year from the date of actual 
completion to bring it to the 
present value. 
 
 
 
 
 
 
 

4 Bidder should have a minimum of 
Rs.200.00 Lakhs annual average turnover 
per year during last three financial 
years. 
i.e 2017-18, 2018-19 & 2019-20 from the 
Interior related business.   

1. Audited balance sheet and 
P&L account for years 
mentioned. 
2. Certificate from chartered 
accountant certifying the turn 
over for years mentioned 
Interior related business.  . 

5 The contractor must have GST 
registration, PAN number. 

 Copies of the registration 
certificate and PAN copy shall 
be enclosed.  
 

 
3) Tenders documents can  be  collected on payment  of  stipulated cost between 

the dates mentioned in the Notice Inviting  Offer (NIO) during the working hours 
every day except on  Sundays  and Public Holidays, at  Premises & Estate section, 
Circle Office, Canara Bank, Paryawas Bhawan, Arera Hills, Jail Road, Bhopal-
462011, M.P. OR Alternatively tender documents can be downloaded  free of cost 
from the banks web site- www.canarabank.com. 
    

4) The cost of tender documents shall be paid by way of Demand Draft for              
Rs 1,000/- ( One Thousand only ) of a Scheduled Bank issued in favour of  
Canara Bank, Circle Office  payable at  Bhopal.  Tenderers who down load the 
tender documents from the web site shall not submit the cost of the Tender 
documents as above.   



PROPOSED INTERIOR FURNISHING WORKS  OF OFFICE  BUILDING AT   PLOT NO 4 PSP AREA    NEAR AIIMS 

BAGSEWANIA BHOPAL. (M.P) 

< Page no. 5 > Signature  of Tenderer 

 
5) Tenders documents consists of Notice Inviting the Offer ( NIO ) , Eligibility 

criteria, General rules and Directions to Tenderers, Schedules  A to F, Conditions 
of contract, Clauses of Contract, Special conditions, Technical specifications, 
Safety code, Model rules for protection of Health & sanitary arrangements, List 
of preferred  makes, Annexures 1 to 18, Tender Drawings, Schedule of Quantity 
(SOQ)  

 
6) Tenders shall be on prescribed Form for item rate tenders as issued by the Bank  

/ hosted by the Bank in web site . 
 
7) The time allowed for carrying out of the work will be 03 months from the, 

fifteenth day after the date of written orders to commence the work or from the 
first date of handing over of the site, whichever is later. 

 
8) The site for the work is available. 

 
9) Nature of the document: TWO BID CONCEPT. This Tender document comprises 

of the following : 
A. TECHNICAL BID: (first envelope) consisting of following should be 

hardbound/spiral bound and submitted as in Sl. No. 10 below in a separate 
envelope- 

a) EMD – Earnest Money  Deposit  
b) Notice inviting tender (NIT). 
c) General Rules & directions to contractor. 
d) Schedules. 
e) Conditions of contract.  
f) Clauses of contract. 
g) Special conditions 
h) Safety code. 
i) Model rules for protection of health and sanitary arrangements for 

workers employed by contractors. 
j) Technical specifications for electrical works. 
k) Preferred makes/brand of materials  
l) Annexures. 
m) Integrity pact.  
n) Tender Drawings. 

 
B.FINANCIAL BID (second envelope): Schedule of quantity (SOQ).                          

Financial bid should be hardbound /spiral bound and submitted in separate 
envelop as in Sl. No. 10 below. 

  
10) Submission and opening of Tenders :   

 
a) Tenders on prescribed form should be placed in two envelops one sealed 

envelop consisting  of  “Technical bid”  duly superscribed as “Technical 
bid”  and  other sealed envelope consisting  “Financial bid” duly 
superscribed  as “Financial Bid” and  both envelopes shall be kept in one 
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bigger sealed single envelope, with the name of work, Name of Tenderer  
and  due date  written   on   the envelopes.  
 

b) Sealed Tenders  shall  be  addressed    to   
Assistant General Manager, 
Premises & Estate section, Canara Bank, Circle Office, Paryawas Bhawan 
Building, Jail Road, Arera Hills, Bhopal-462011, M.P. 

c) Sealed Tenders shall be dropped in the TENDER BOX kept at the above 
said address up to 03.00 P.M. on 14/12/2020.  

 
d) The first part of tenders i.e Technical bid  will be opened on  the same 

day and at the same location at  03.30  PM. If last day of submission of 
tender is declared a holiday under NI Act by the Government subsequent 
to issuance of tender the next working day will be deemed to be the last 
day for submission of the tender. 

 
e) The Financial bid of only the qualified /shortlisted applicants will be 

opened on a pre-notified time & date, under intimation to such qualified / 
shortlisted applicants.  

 
11) The tender shall be accompanied by earnest money deposit of Rs 1,52,000/-   by 

way of Demand Draft of a Scheduled Bank issued in favour of  Canara Bank, 
Circle Office, Bhopal payable at Bhopal. EMD can also be submitted by way of 
irrevocable Bank guarantee from scheduled commercial Bank other than Canara 
Bank valid for 90 days in the format prescribed by the Bank. 

 
No interest shall be allowed on the Earnest Money.  Tenders without Earnest 
Money shall be summarily rejected. However MSEs are exempted from paying 
Tender/RFP fee/cost, EMDs as per MSME Act 2012. For getting the benefits in 
case of MSE firms, contractors /agencies should submit  exemption certificate 
issued from the relevant authorities. 

 

12) Copies of other drawings and documents pertaining to the works will be open for 
inspection by the tenderers at the office of the above mentioned Office of the 
Bank /Architect. 
 

13) Tenderers  are  advised  to  inspect and  examine  the  site  and  its surroundings 
and satisfy themselves before submitting their tenders as to the  means of access 
to the site, the  accommodation  they  may require   and  in  general  shall  
themselves obtain  all   necessary information as to risks, contingencies and 
other circumstances  which may  influence or affect their tender. A tenderer 
shall be deemed to have full knowledge of the site whether he inspects it or not 
and not extra charges consequent on any misunderstanding or otherwise shall be 
allowed. Submission of a tender by a tenderers implies that he has read this 
notice and all other contract documents and has made himself aware of the 
scope and specifications of the work to be done, site details and local conditions 
and other factors bearing on the execution of the work. 
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14) The  tenderer  shall  be  responsible  for  arranging   and maintaining  at his own 
cost all materials, labour, tools and  plants,  water, electricity,  access,  
facilities for workers and all  other  services required for executing the work 
unless otherwise specifically provided for  in the contract documents.  

 
15) Canara Bank reserves to itself the right of accepting the whole or any part of the 

tender and the tenderer   shall be bound to perform the same at the rate 
quoted. 

 
16) The tender for the works shall remain open for acceptance for a period of            

90 days from the date of opening of tenders. If  any tenderer  withdraws  his 
tender before the said period  or  makes  any modifications in the terms and 
conditions of the tender which are  not acceptable to the Bank, then the Bank 
shall, without prejudice to  any other  right  or remedy, be at liberty to forfeit  
full value  of the earnest money as aforesaid. 

 
17) This Notice Inviting Tender shall form a part of the contract document. The 

successful Tenderer/contractor, on acceptance of his tender by the Accepting 
Authority, shall, enter in to an agreement within 15 days from the date of 
acceptance letter.  

18) Canara Bank does not bind itself to accept the lowest or any other tender, and 
reserves to itself the authority to reject any or all of the tenders received 
without the assignment of a reason.  All tenders in which any of the prescribed 
conditions are not fulfilled or new conditions are stipulated by the tenderer or 
are incomplete in any respect are liable to be rejected. 

19) Canvassing  whether directly or indirectly,  in  connection  with tenders  is 
strictly  prohibited and the  tenders  submitted  by  the contractors who resort to 
canvassing will be liable to rejection. 

20) Pre bid querries  and clarification to Tender :  
The tenderer should carefully examine and understand the specifications, terms 
and conditions of the Tender and may seek clarifications, if required. The 
tenderer in all such cases seek clarification in writing in a word document (.doc) 
in the same serial order of that of the Tender by mentioning the relevant page 
number and clause number of the Tender. The soft copy of the pre-bid queries 
should be sent by E Mail to  premcobpl@canarabank.com  The pre-bid query 
should be in the following format. 

Sl 
No 

Page 
No 

Tender 
Clause No 

Tender Clause           Query 

     
     

All communications regarding points requiring clarifications and any doubts 
shall be given in writing to the Premises & Estate section, Circle Office, 
Canara Bank, Paryawas Bhawan, Arera Hills, Jail Road, Bhopal-462011, M.P  by   
the   intending   tenderers  before 5:00 PM on 04.12.2020.  No oral or 
individual consultation shall be entertained.   

No queries will be entertained from the tenderers after the pre-bid meeting.  
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 Pre-Bid meeting: 

A pre-bid meeting of the intending tenderer  will be held as scheduled below 
to clarify any point/doubt raised by them in respect of this Tender document 

Date Time Venue 
05.12.2020 11.30 AM Premises & Estate section, Circle Office, 

Canara Bank, Paryawas Bhawan, Arera 
Hills, Jail Road, Bhopal-462011, M.P 

 
No separate communication will be sent for this meeting. If the meeting date 
is declared as a holiday under NI Act by the Government subsequent to 
issuance of RFP, the next working day will be deemed to be the pre-bid 
meeting day. Authorized representatives of interested tenderers shall be 
present during the scheduled time.  
Bank has the discretion to consider any other queries raised by the bidder’s 
representative during the pre-bid meeting. 
The Bank will consolidate all the written queries and any queries raised  
during the pre-bid meeting and the consolidated replies for the queries shall 
be made available in the Bank’s website and no individual correspondence 
shall be made. The replies/clarification of the Bank in response to the queries 
raised by the bidder/s, and any other clarification/amendments/corrigendum 
furnished hereof will become part and parcel of the Tender  document and it 
will be binding on the tenderers.     

Non-reply to the queries raised by any of the Tenderer  shall not be accepted 
as a valid reason for non-submission of the Tender. In addition, non-reply to 
any query may not be deemed the version of the Tenderer as reflected in the 
query has been accepted by the Bank. 

20. Amendment to Tender document : 

At any time prior to deadline for submission of Tender, the Bank, for any 
reason, whether, at its own initiative or in response to a clarification 
requested by prospective bidder may modify the Tender document by 
amendment. 

Notification of amendments will be made available on the Bank’s website 
(www.canarabank.com) and will be binding on all tenderers and no separate 
communication will be issued in this regard.  

In order to allow prospective tenderers reasonable time in which to take the 
amendment into account in preparing their tender, the Bank, at its 
discretion, may extend the deadline for a reasonable period as decided by 
the Bank for the submission of tender. 

 

21. Brief details of the work : Interior furnishing of office building. 
                                          for & on behalf of the Canara Bank 

Deputy General Manager, 
Canara Bank Circle Office , 
Bhopal 
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CANARA BANK 
(H.O. :: BANGALORE ) 

 
GENERAL RULES AND DIRECTIONS TO TENDERERS 

 
1. All work proposed for execution by contract will be notified in a form of Invitation 

to Tender and signed by the Bank Officer inviting tender. 
 
This  form will state the work to be carried out, as well as the  date for  
submitting and opening tenders and the time allowed for  carrying out  the work, 
also the amount of Earnest money to be  deposited  with the tender, and the 
amount of the security deposit to be deposited  by the  successful tenderers and 
the percentage, if any, to  be  deducted from bills.  Copies of the specification,  
drawings and any other  documents required in connection with the work signed  
for the purpose of identification by the officer inviting tender shall also be open  
for  inspection  by  the contractor at  the  office  of  officer inviting tender or the 
Architect during office hours. 
 

2. In the event of the tender being submitted by a firm, it must  be signed 
separately  by  each partner thereof or in the  event  of  the absence  of any 
partner, it must be signed on his behalf by  a  person holding  a power-of-attorney 
authorising him to do so, such  power  of attorney to be produced with the 
tender, and it must disclose that the firm  is  duly  registered under the Indian 
Partnership Act  1952  by enclosing a copy of the partnership deed duly certified 
by one partner as true copy. 
 
Tender by Hindu Joint Family ( HUF)  firm may be signed by the Kartha or 
Manager or any other duly authorized representative followed by the name and 
designation. 
 

3. Receipts for payments made on account of a work, when executed  by a firm, 
shall be in the name of the firm by one of the partners, or by some other person 
having due authority to give effectual receipts  for the firm. 
 

4. Any person who submits a tender shall fill up the usual printed form stating what 
rate he is willing to undertake each item of the work. Tenders, which propose any 
alteration in the  work specified  in  the same form of invitation to tender, or in  
the  time allowed  for  carrying  out  the  work, or  which contain  any   other 
conditions of any sort, will be liable to rejection.  No single tender shall include 
more than one work.  Tenders shall have the name and number of the works to 
which they refer, written on the envelopes. Modifications to specifications, item 
description, any   clauses, conditions or any provisions whatsoever in the tender 
documents shall lead to disqualification of the tender.  The tenderer may, if it is 
a must for any specific reason, give his comments or modifications in a separate 
sheet of paper attached to the tender. 
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In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, then such lowest 
contractors may be asked to submit sealed revised offer quoting rate of each item 
of the schedule of quantity for all sub-sections/sub heads as the case may be, but 
the revised quoted rate of each item of schedule of quantity for all sub 
sections/sub heads should not be higher than their respective original rate quoted 
already at the time of submission of tender. The lowest tender shall be decided 
on the basis of revised offer. 
 
If the revised tendered amount (worked out on the basis of quoted rate of 
individual items) of two or more contractors received in revised offer is again 
found to be equal, then the lowest tender, among such contractors, shall be 
decided by draw of lots. In case of any such lowest contractor in his revised offer 
quotes rate of any item more than their respective original rate quoted already at 
the time of submission of tender, then such revised offer shall be treated invalid. 
Such case of revised offer of the lowest contractor or case of refusal to submit 
revised offer by the lowest contractor shall be treated as withdrawal of his tender 
before acceptance and 50% of his earnest money shall be forfeited. In case all the 
lowest contractors those have same tendered amount (as a result of their quoted 
rate of individual items), refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each lowest contractors. Contractor, 
whose earnest money is forfeited because of non-submission of revised offer, or 
quoting higher revised rate(s) of any item(s) than their respective original rate 
quoted already at the time of submission of his bid shall not be allowed to 
participate in the retendering process of the work. 

 
(a) The rate(s) and/or amount(s) must be quoted in decimal coinage.  Amounts  

must be quoted in full rupees by ignoring fifty  paise and less and considering 
more than fifty paise as rupee one. 

 (b) In case of illiterate contractors the rates or the amounts should be attested 
by a witness, with a declaration that the contents of the tender documents 
have been explained to the tenderer. 

 
(c) The rate columns should be filled in English figures and English words. 
(d)  The rate and amount columns for alternative items, if any, shall be filled up 

but amounts shall not be added in the total. The amount of alternative items 
of which quantities are not mentioned shall not be filled. 

 
5. The officer inviting tender or his duly authorised assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the  event  of  a tender  being  accepted for consideration, a receipt for  
the earnest money  forwarded therewith shall thereupon be given to the 
contractor who  shall thereupon for the purpose of identification sign copies  of 
the  specifications and other documents mentioned in Rule-I.  In the event of a 
tender being disqualified and rejected, the earnest money forwarded with such 
unaccepted tender shall thereupon be returned to the contractor remitting the 
same, without any interest. 
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6. The Officer inviting tenders shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any one tender. 

 
7. The memorandum of work tendered for and the schedule of materials to be 

supplied by the Bank and their issue-rates, shall be filled in and completed in the 
office of the officer inviting tender before the tender form is issued. If a form is 
issued to an intending  tenderers without  having been so filled in and completed, 
he shall request  the officer to have this done before he completes and delivers 
his tender. 

 
8. The Tenderer  shall  take  all  necessary precautions  to  ensure  that  all 

confidential information which the Tenderer obtains in the course of participating 
in this  Tender  or at any time thereafter is not disclosed or used other  than for 
the purpose of  project   execution /scope of work/ deliverables. Tenderer shall 
suitably  defend,  indemnify   Bank for any loss/damage suffered   by  Bank on  
account  of  and  to  the  extent   of  any disclosure of such confidential 
information. Confidential information for this purpose refers to such information 
pertaining to Bank provided to Tenderer  which is marked as confidential and 
which is not available in the Public Domain”. 
 

9. In the case of item rate tenders, only rates quoted  shall  be considered.  Any 
tender containing percentage below/above the  rates quoted  is  liable to be 
rejected. Rates quoted by the contractor in item rate tender in figures and words 
shall be accurately filled in so that  there  is  no discrepancy in the rates written  
in  figures and  words. However, if a discrepancy is found, the rates which 
correspond with  the amount worked out by the contractor shall  unless  
otherwise proved  be taken as correct.  If the amount of an item is  not  worked 
out by the contractor or it does not correspond with the rates written either  in 
figures or in words then the rate quoted by the  contractor in  words  shall be 
taken as correct.  Where the rates quoted  by  the contractor in figures and in 
words tally but the amount is not  worked out  correctly,  the  rates  quoted  by  
the  contractor  will  unless otherwise proved be taken as correct and not the 
amount. In event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s), and amount blank, it will be presumed that the contractor has 
included the cost of this/these item(s) in other items and rate for such item(s) 
will be considered as zero and work will be required to be executed accordingly. 

 
In case the same item appears more than once in the schedule of work under the 
same sub head or among the different sub heads of works, the lowest rate quoted 
for that item shall be taken for other items also and tender will be evaluated 
accordingly.    

10. In the case of any tender where unit rate of any item/items appears unrealistic, 
such tender will be considered as unbalanced and in case the tenderer is unable 
to provide satisfactory explanation  such  a tender is liable to be disqualified and 
rejected. 
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11. In the case of any errors or omissions in the quoted rates, the  rates given in the 
tender marked "Original" shall be taken as correct rates. 

 

12. All rates shall be quoted only on the tender form.  Quoted  rates and  units  
different from prescribed in the tender schedule  will  be liable  for rejection. 
The amount for each item should be worked out and requisite totals given. 
Special care should be taken to write the rates in figures as well  as in  words  and  
the  amounts  in figures only,  in  such  a  way  that interpolation is not possible. 
The total amount should be written both in figures and in words. In case of 
figures, the word `Rs.' should  be written  before the figure of rupees and words 
`P' after  the  decimal figures,  e.g., `Rs.2.15p' and in case of words, the  words,  
`Rupees' should  precede  and the word `Paise' should be written  at  the  end, 
unless the rate is in whole rupees and followed by the words `only' it should  be  
invariably be up to two decimal places. While quoting the rate in Schedule of 
quantities, the word `only', should be written closely following the amount and it 
should not be written in the next line. 

 

All corrections such as cuttings, interpolations,  omissions  and over-writings  shall 
be numbered as `c', `i', `o' and `ow'  and  initialed and total of such c, l, o and 
ow on each page certified at the end  of the  page  with  grand  total  at the  end  
of  the  bill/schedule  of quantities. Use of correcting fluid, anywhere in tender 
document is not permitted. Such tender is liable for rejection. 
 

13. The  contractor  whose tender is accepted shall  be  required  to furnish  by way 
of Initial security a sum which shall be equal  to  2% (two  percent)  of  the 
accepted value of  the  tender  including  the Earnest Money Deposit , within 14 
(fourteen) days of the date of  issue of  the  letter  of acceptance of his tender,    
Demand  Draft payable to the Canara Bank or by way of Fixed Deposit Account 
with the Canara  Bank  for  the  duration of the  contract  period  and  defect 
liability  period.  A further sum of 8% (eight percent) of  the  Gross value of each 
interim/final bill shall be deducted as retention  money to  make  up,  together 
with the Initial  Security  Deposit,  a  total Security  Deposit equal to 10% on the 
first Rs. One lakh, 7.5 % on the next Rs. One Lakh and 5% of the remaining amount 
of the accepted value of the tender, subject to a maximum of Rs.25 lakhs.  The 
Security amount will also be accepted in Fixed Deposit Receipt of Canara Bank for 
the full period of contract or in form of Bank Guarantee from any other Scheduled 
Bank in the prescribed format. 

 

14. On  acceptance  of  the  tender,  the  name  of  the   accredited representative(s)  
of  the  contractor who would  be  responsible  for taking instructions from the 
Engineer-in-charge shall be  communicated in writing to Engineer-in-Charge. 

 

15. The rates quoted shall be all  inclusive  rates for the item of work described, 
including materials, labour, tools and plant, lead, lift  carriage  and transport 
supervision, Royalties,  duties,  levies,  cess,  entry  tax,   Octroi, profession  tax, 
Sales Tax, purchase tax, turnover tax, or  any  other tax on material or finished 
work in respect of this contract,  overheads  and  profits, mobilizing,  demolishing  
and other charges whatsoever  including any special difficulties any restrictions 
for transport etc. complete  for proper execution of the work as per drawings and 
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specifications and no claim  whatsoever  for any extra payment shall  be  
maintainable.    
 

Royalties,  duties,  levies,  cess,  entry  tax, Octroi, profession  tax, Sales Tax, 
purchase tax, turnover tax, or  any  other tax on material or finished work in 
respect of this contract shall  be payable  by the contractor and the Bank will not 
entertain  any  claim whatsoever in respect of the same. All charges payable to 
local bodies for  any service connections for construction purposes, land tax  etc. 
shall  also  be  paid by the contractor and  nothing  extra  shall  be 
paid/reimbursed for the same. 
 
GST should be quoted over and above the final amount as per latest GST norms 
for composite work contracts issued by Government of India. 

 
16. The contractor shall give a list of the Bank employees related to him with their 

places of posting and designations in prescribed Format as per the Annexure-05.  
 

17. The tender for the work shall not be witnessed by a contractor or contractors  
who himself/themselves has/have tendered or who  may  and has/have tendered 
for the same work. Failure to observe this condition would  render  tenders  of  
the  contractors  tendering,  as  well  as witnessing the tender, liable to summary 
rejection. 

 
18. The tender for composite work includes in addition to building work all other 

works such as sanitary and water supply installations drainage installation, 
electrical work, horticulture work, roads and paths etc. The tenderer apart from 
being an approved Civil Engineering contractor  (Building  &  Road )  or in the  
panel  of  Nationalised  Banks  must associate  himself  with  agencies  of  
appropriate  class  which  are eligible to tender for sanitary and water supply 
drainage,  electrical and horticulture works in the composite tender. The names 
and  details of such agencies shall be got approved by the Bank. 

 
19. Errors and omissions due to clerical, typographical or printing etc.., if any, will 

have to be got clarified  and  corrected  before quoting the rates. The 
interpretation given by the appropriate tender accepting authority of the Bank 
shall be final and binding. 

 
20. Procurement of all materials, other than specifically stipulated to be  issued  by  

the  Bank,  if any, shall  be  at  the  cost  and  the responsibility of the 
contractor. 

 
21. PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSES):- As per Government of 

India’s Public Procurement Policy act 2012, certain benefits will be given for MSE 
Units. The details are as under: 

 
a) The Public Procurement Policy shall apply to MSEs registered with District 

Industries Centres or Khadi Village Industries Commission or Khadi & 
Village Industries Board or Coir Board or National Small Industries 
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Corporation or Directorate of Handicrafts & Handloom or any other body 
specified by Ministry of Micro, Small & Medium Enterprises. 
 

b) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting 
the benefits in case of MSE firms, shall submit relevant documents such as 
valid MSE registration Certificates and exemption certificate  from 
relevant authorities. 

 
22.  INTEGRITY PACT: Integrity Pact format is enclosed as Annexure – 16. The same 

to be duly filled in a non-judicial stamp paper of Rs 200/- and submitted along 
with offer.  
Only those tenderers, who commit them selves to the above pact with the Bank, 
shall be considered eligible for participate in the tendering process. Those bids/ 
tenders which are not containing the above pact are liable for rejection.   
  

23. GST: GST on the value of works will be paid by the Bank as per the GST 
regulations notified from time to time.  
 

24. Tenderer shall fill in all the blanks  and put their signature and seal on each page 
of the tender documents. The successful Tenderer will have to enter  into an 
agreement with each component of the Tender document with the  Bank 

 
25. The tender drawing under this NIT are only indicative to broadly understand the  

scope of the works. The contractor  shall carry out the works according to the 
workings drawings/ construction drawings   issued by the Engineer in charge 
during the course of work from time to time.    

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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CANARA BANK 
( H.O. :: BANGALORE ) 

 
:: S C H E D U L E s :: 

 
SCHEDULE `A' :: 
 
Schedule of Quantities (Specified in detail and attached) 
    (Should be submitted in a separate envelope as financial bid) 
 
 
SCHEDULE `B' :: 
 

Schedule of materials to be issued to the contractor. 
                                                                       
Sl. 
No 

Description of items Quantity Rates in figures 
& words @which 

the materials 
will be charged 

to the 
contractor 

Place of 
Delivery 

 
- - - -   N  I  L  - - - - 

 
 
 
SCHEDULE – ‘C’ :: 
 

Tools and Plants to be hired to the contractor under headings. 
 
Sl. 
No 

Description Hire Charges per 
day 

 
- - - -  N  I  L  - - - - 

 
 
 
SCHEDULE ‘D’ :: 
 
Extra schedule for any work   :    

i. Special conditions  
ii. Technical specifications for civil,  water 

supply, plumbing, Electrical  works  
iii. Safety code 
iv. Model rules for protection of Health & 

sanitary  
v. List of preferred makes  
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SCHEDULE `E’ :: 
 
Name of work                ::  Proposed Interior Furnishing works of Office 

Building at Plot No 4, PSP Area Near AIIMS 
Bagsewania Bhopal (MP) 

    
SCHEDULE `F' ::  
 
Reference to Conditions of contract. 
 
Definitions :: 
 
2(a) work                      ::  Proposed Interior Furnishing works of Office Building 

at Plot No 4, PSP Area Near AIIMS Bagsewania 
Bhopal (MP) 

 
2(b)  Site                                          ::   PLOT NO 4, PSP Area Near AIIMS                                                       

Bagsewania Bhopal 
 
 
2(c)  Contractor                                       ::    Successful tenderer to whom the  
                                                                      work  is awarded  
 
2(d)  Bank or Employer                            ::   CANARA BANK,  

Premises & Estate section                                                                                                                              
Circle Office, Bhopal .                           

 
2(e)  Engineer-in-Charge /Architect         ::  M/s Shailendra Sharma and 
Associates 
 
                                                        
2(h) Accepting Authority                          ::  The Assistant General Manager, 
                                                                   Canara Bank, Circle  Office, Bhopal.              
                                        
 
2(j) Percentage on cost of materials        ::                 15.00 % 
        and labour to cover all overheads  
        and profits. 
 
2(k)  Standard Schedule of  Rates           ::    CPWD  or ….. schedule of Rates  

                  As the case may be  
 
9.1 (d) Standard specification  to be       ::   CPWD  
          followed                                             
 
10 (b) Standard Contract Form                  ::  Item rate Tender form  
                                                                  of Canara Bank as modified &   
                                                                  corrected up to date of tender. 
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Reference  to  CLAUSES OF CONTRACT  
 
Clause 1 : 
 
Estimated cost of work          ::    Rs. 151.22 Lakh 
 
Earnest Money  Deposit          ::    Rs. 1,52,000.00 
 

a) 2% initial security deposit (including EMD) within 14 days. 
 

b) Security  Deposit  ::  (Rule  12  of  General  Rules  and Directions)               
8% of  the work executed deducted from bills ::Maximum of Rs. 25  lacs. 

 
 

c) Maximum percentage for quantity of items     ::  Same as given below  
            of work to be executed beyond which                against clause 12 &  
            rates are to be determined in accordance           its subclasses 
            with clause 12.2 & 12.3 
 
 
Clause 2 :: Authority for fixing      

compensation under                     
clause 2. 
 

  General Manager,   
Canara Bank, Circle Office  

 

Clause 5 Time allowed for execution of 
work from date of 
commencement 
 

03 months 

Clause 5.4 Authority to give fair and 
reasonable extension of time for                     
completion of work 

       General Manager, 
 Canara Bank, Circle 

Office,Bhopal   
 
 
 

Clause 10 B Mobilisation Advance Max.  
 
percentage of accepted 
tendered cost (contract amount) 

   --  N I L --   

 Plant & Machinery Advance 
Maximum percentage of 
contract amount. 

--  N I L --  %  per annum 
 

  
Rate of interest per cent per 
annum on mobilization  Advance 
and Plant and machinery 
Advance 

 
 

--  N I L --  %  per annum 
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Clause 10 CA :: 
 

 
Base price: 
 
Cement (Ordinary Portland 
Cement 53 grade  
 

 
 

Rs.       /-  per tons 

 Steel reinforcement 
 
Structural steel. 

Rs.       /-  per tons 
 

Rs.       /-  per tons 
  

Other items (Specify) if any 
 
 

 
--  N I L -- 

Clause 10 CC :: 
(Sub Clause 3) 

Component expressed as 
percent of total cost of work on 
which escalation is payable 
{clause 10 cc (2)} 
of  Material                 `X' 

 
 
 
 

75 % 
 Of  Labour                  `Y' 25.% 
 Of  P.O.L.                   `Z' 

 
NIL 

Clause 12 :: 
12.1 (iii) 

Schedule of Rates for 
determining. Rates for 
additional, altered or 
substituted items that cannot be 
determined under 12.1 
(b)(i)&(ii) 
 

         CPWD or ….   
        Schedule of Rates  
       as the case may be  

        

12.1(vi)A(a) Limit for value of any contract 
item, substituted item or 
contract- cum-substituted item 
beyond which sub-clauses (i) to 
(v) shall not apply and clauses 
12.2 & 12.3 shall apply. 

25 % 
 

 
12.1(B)(vi)A(b) (for lumpsum contracts) Limit   

for   deviations ordered on any 
individual trade   beyond which 
provisions of sub-clauses (i) to 
(v) shall not apply and clauses 
12.2   and 12.3 shall apply. 

Not applicable. 

 
 

  

12.1(vi)B(a) Limit for value of any item  of 
any  individual trade beyond 
which  sub-clauses (i) to (v) shall 
not apply  and  clauses 12.2 and 
12.3 shall  apply. 

10  % 
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Clause 15 :: 
        (b) (II) 

Percentage  payable   to cover 
contractor’s indirect         
expenses for suspension    of    
work exceeding  30 days and not 
exceeding 3 months. 
  

Nil 

( c ) Percentage payable   to cover 
contractor’s indirect         
expenses for suspension    
exceeding 3 months. 
  

Nil 

Clause 16 :: Competent Authority for    
deciding reduced rates. 
 

  Assistant General Manager,  
Canara Bank, Circle Office   

 
Clause 19 :: 
 
 
 
 

Submission of Labour License  
 

Within 14 days  from the 
date of receipt of 
Acceptance letter  

Clause 25 i)  Amount of claim by any party 
beyond which  Arbitrator  shall   
give reasons for award. 
 

All Claim 

 ii) Appointing Authority The General Manager, 
 Canara Bank, P & E Section 

Circle Office Bhopal 
 

Clause 36 (i) (a) Minimum   Qualifications   & 
experience required for 
Principal Technical 
Representative to tender  more 
than  Rs.10 lakhs.  
 

GRADUATE ENGINEER with 3  
years Experience or Diploma 

holder 5 years Or Retired                
A. E. from Govt. 

Department with  … years 
experience as A. E 

 b) For works with estimated  
cost put to tender more than 
Rs.5 lakhs but less than Rs.10 
lakh 

 
 

Not Applicable. 

   
 c) Discipline to which the 

Principal Technical 
representative should belong 
 

Civil/Architect. 

 d) Minimum experience of works  3 years for Graduates and 5 
years for Diploma. 

 
 e) Recovery to be effected from  
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the contractor in the event of 
not fulfilling provision of   clause 
36(i). 
 

Rs 30,000/-p.m. 

Clause 42 :: 
(i) (a) 

Schedule/Statement for 
determining theoretical quantity 
of cement and bitumen. 
 

     on the basis Of Schedule 
of Rates printed               

by CPWD  

(ii). 
 

Variations  permissible on  
theoretical quantities :: 
 

 
 
 

 a)  Cement  ::  for  works   with 
estimated cost put to tender  not 
more than Rs.5 lakhs. 
Rs.5 lakhs 
 

 
 
 
 
 

 Cement - For  works   with      
estimated cost put to tender  more 
than Rs. 5 lakhs 
 

 
 

 b)  Bitumen :: All works 
 

 

 c)  Steel     :: Reinforcement and 
structural steel sections  for  each 
diameter section and  category 
 

 
 

 d) All other materials  
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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CANARA BANK 
( H.O. :: BANGALORE ) 

 
CONDITIONS OF CONTRACT 

Definitions ::- 
 
1.  The  `Contract'  means  the  tender documents  and acceptance thereof and 
the agreement duly executed between the  Canara Bank  and  the  Contractor, 
together with the  documents  referred  to therein  including these 
conditions,NIT,  specifications,  schedule  of quantities,  agreement,  designs,  
drawings  and  instructions issued  from  time  to time by the Engineer-in-Charge  
and  all  these documents  taken  together, shall be deemed to form one  contract  
and shall be complementary to one another. 
 
2.  In  the  contract, the following  expressions  shall,  unless  the context  
otherwise  requires, have the meanings,  hereby  respectively assigned to them. 
 
a) The  expression  `works'  or `work'  shall,  unless  there  be  something  either 
in the subject or context repugnant to  such construction,  be construed and 
taken to mean the works by  or by  virtue of the contract contracted to be  
executed  whether temporary   or  permanent,  and  whether  original,   altered, 
substituted or additional. 
 
b)  The  `Site'  shall mean the land/or other places on,  into  or through which 
work is to be executed under the contract or any adjacent  land,  path or street 
through which work  is  to  be executed  under  the contract or any adjacent  
land,  path  or street  which  may  be allotted or used  for  the  purpose  of 
carrying out the contract. 
 
c) The `Contractor' shall mean the individual Kartha, or  Manager of  HUF,  firm or 
Company,  whether  incorporated  or   not, undertaking   the   works   and  shall 
include   the   legal heirs/representatives  of  such  individual  or  the  partners 
composing  firm  and  theirs legal heirs  and  successors,  or company's  authorised 
and  constituted  attorneys/agents  and permitted assigns of such firm or 
company. 
 
d) The `Employer/Bank/Canara Bank means any officer of the  Bank, who  is 
specifically authorised to enter  into  contracts  in respect  of  the  premises  and 
estate  matters  of  Bank  at  HO/CO/RO. 
 
e) The  `Engineer-in-Charge'  means the Officer, Engineer  and/or Site Engineer as 
mentioned in Schedule `F' hereunder who shall supervise  and be incharge of the 
work or any other person specifically deputed by the Employer. 
 
 f) `Contract  Price' shall mean the final accepted rates  in  the Schedule A 
hereto. 
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g) `Date  of  Contract'  means the `Calendar date  on  which  the Employer and 
Contractor have signed the Agreement on the Stamp Paper. 
 
h) "Accepting  Authority" shall mean the authority  mentioned  in Schedule `F'. 
 
i) "Excepted  Risk" are risks due to riots (other than  those  on account of 
contractor's employees or agents or persons  worked under or at the instance of 
the contractor) or civil commotion (in  so  far  as both these  are  uninsurable),  
war (Whether declared   or   not)  invasion,  act   of   foreign   enemies, 
hostilities,  civil war, rebellion  revolution,  insurrection, military  or  usurped 
power, any acts of  Government,  damages from aircraft, acts of God, such as 
earthquake, lightening and unprecedented   floods,  and  other  causes  over  
which   the contractor  has  no control  and  accepted  as  such  by  the Accepting 
Authority. 
 
j) "Market Rate" shall be the rate as decided by the Engineer-in-Charge  on the 
basis of the cost of materials and  labour  and the site where the work is to be 
executed plus the  percentage mentioned in Schedule `F' to cover all overheads 
and profits. 
 
k) "Schedule(s)"  referred to in these conditions shall mean  the relevant  
schedule(s)  annexed  to the tender  papers  or  the standard  Schedule  of Rates 
of the C.P.W.D. or  state  P.W.D. mentioned,  if  any,  in  Schedule  `F'  
hereunder,  with  the amendments  thereto  issued upto the date of  receipt  of  
the tender. 
 
l)  `Approved' or `Approval' wherever used in the  specifications or schedule of 
Quantities shall mean, respectively,  'approved by or approval of the `Accepting 
Authority' in writing. 
 
m)  `Notice in writing' or `written notice' shall mean a notice in writing  typed or 
printed characters delivered to or  sent  by registered post to the last known 
address private or  business address  or registered office address, and shall be 
deemed  to have  been received when in ordinary course of post  it  would have 
been delivered, and/or delivered personally, or otherwise proved to have been 
received. 
 
n)  `virtual  completion'  shall mean that  the  work/building  is complete  in all 
respects in the opinion of the  Employer/Bank  
 
o)  `Drawings' shall mean all drawings and/or sketches duly signed by  the 
authorised Engineer-in-charge or Site Engineer or  the Architect  on  behalf of the 
Employer before  commencement  or during the progress of the work. 
 
p)  `Letter  of Acceptance' shall mean an intimation by  a  letter issued  by  the 
Accepting Authority of  the  Employer/Bank  to tenderers that his tender has been 
accepted in accordance with the provisions in the said letter. 
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q)  Basic rate (for clause 10 CC) shall be the actual price quoted by the authorised 
stockist/wholesalers including excise  duty, sales  tax and all other duties levied 
by the  statutory/local authority  but excluding loading, unloading and carriage  
cost to the site of work, overheads, storage charges at site. 
 
r)  "Defect Liability Period" shall mean a period of twelve months from  the 
certified date of virtual completion issued  by  the Employer/Bank.  However, in 
the case of  specialist  contracts like for anti-termite treatment, water proofing 
treatment  and the  like  the  period of warranty  in  such  contracts  shall  
supersede the  defect  liability  period,  and  the   defect liability  period of 
twelve months shall stand extended to  be equal to the warranty period. 
 
3. Scope and Performance :: Where the context so requires, words imparting the  
singular  only also  include  the plural and vice versa. Any reference to masculine 
gender shall whenever required include feminine gender and vice versa. 
 
4.  Headings  to  these  Conditions of Contract, Clauses of contract, special 
conditions, Technical specifications shall  not  be deemed  to form part thereof or 
be taken into  consideration  in  the inter-pretation or construction thereof or of 
the contract. 
 
5.  The contractor shall be furnished, free of cost one certified  copy of the 
contract documents (except standard specifications, Schedule  of Rates) together 
with all drawings as may be forming part of the tender papers.  None of these 
documents shall be used by the  Contractor  for any purpose other than for this 
contract. 
 
6. Works to be carried out :: THE  work  to  be  carried out under the  contract  
shall,  except  as otherwise provided in these conditions, include all labour, 
materials, tools,  plants,  equipment  and transport which  may  be  required in 
preparation  of  and  for and in the full  and  entire  execution  and completion  
of the works. The descriptions given in the  Schedule  of Quantities  (Schedule - 
A) shall, unless otherwise stated, be held  to include waste on material carriage 
and cartage, lead, lift, safety works,   carrying and return of empties,  hoisting,  
setting, fitting and fixing in position  and  all other  labour  necessary  and for the 
full and  entire  execution  and completion   as  aforesaid  in  accordance  with  
good  practice   and recognised  principles.   
 
7. Rates  
The rates quoted shall be all  inclusive  rates for the item of work described, 
including materials, labour, tools and plant, lead, lift  carriage  and transport 
supervision, Royalties,  duties,  levies,  cess,  entry  tax,   Octroi, profession  tax, 
Sales Tax, VAT , purchase tax, turnover tax, or  any  other tax on material or 
finished work in respect of this contract,  overheads  and  profits, mobilizing,  
demolishing  and other charges whatsoever  including any special difficulties any 
restrictions for transport, any other incidentals works etc. complete and for 
proper execution of the work as per drawings and specifications and no claim  
whatsoever  for any extra payment shall  be  maintainable unless otherwise 
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specifically exempted and are  specified as payable or reimbursable under this 
Agreement. 
 
8. Sufficiency of Tender :: THE  Contractor  shall  be deemed to  have satisfied  
himself  before tendering as to the correctness and sufficiency of his tender for  
the works  and  of  the  rates  and  prices  quoted  in  the  Schedule of Quantities,  
which  rates  and  prices  shall,  except  as   otherwise provided, cover all his 
obligations under the Contract and all matters and things necessary for the proper 
completion and maintenance of  the works. 
 
9. Discrepancies and Adjustment of Errors ::   THE several  documents forming 
the Contract are to be taken as mutually explanatory  of  one another,  detailed  
drawing  being  followed  in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in preference to General 
Conditions. 
 
9.1 If there is any difference or discrepancy between the description of items as 
given in the schedule of quantities, particular specifications for individual items 
of work (including special conditions) and I.S. Codes etc., the following order of 
preference shall be observed :   
 

a) Description of the Item as detailed in Schedule of Quantities ( SOQ)  . 
b) Particular Specifications, Special condition, Additional conditions if any 
c) Detailed Drawings 
d) CPWD Specifications or any other specifications specified in schedule F. 
e) Clauses of contract  
f) Indian Standard Specifications of B.I.S. 
g) Manufacturer’s specifications   
h) As decided by Engineer in charge  

 Moreover, the Contractor is not allowed to take benefit out of any clerical / 
grammatical mistake in the standard clauses/ Bill  of Quantities/Specifications 
etc. being used in the agreement ”.       
 
9.2   If there are varying or conflicting provisions made in any  one or more 
document(s) forming part of the contract, the Accepting  Authority  shall be the 
deciding authority with regard  to  the intention  of the document and his 
decision shall be final  and binding on contractor. 
 
9.3   Any  error  in description or quantity or rate in  Schedule  of  Quantities  or 
any omission therefrom shall  not  vitiate  the Contract  or release the Contractor 
from the execution  of  the whole  or any part of the works comprised therein 
according  to drawings  and  specifications or from any  of  his  obligations under 
the Contract. 
 
10.  Signing of Contract :: THE successful tenderer/contractor, on acceptance of 
his tender by the Accepting Authority, shall, within 15 days from the stipulated 
date of start of the work sign the contract consisting of :- 
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a) Standard  form  of  agreement on  stamp  paper,  the  notice inviting  
tender, all the documents including  drawings,  if any, forming the tender 
as issued at the time of  invitation of   tender  and  acceptance  thereof  
together   with   any correspondence leading thereto. 

 
b) Standard  Contract  Form as mentioned in Schedule `F' consisting of :: 

a. Notice inviting tender (NIT). 
b. General Rules & directions to contractor. 
c. Schedules A to F. 
d. Conditions of contract.  
e. Clauses of contract. 
f. Special conditions  
g. Technical specifications for civil, plumbing & sanitary works  
h. Technical specifications for electrical works 
i. Safety code. 
j. Model rules for protection of health and sanitary arrangements for 

workers employed by contractors. 
k. Prefered makes/brand of materials. 
l. Annexures 1  to 20 . 
m. Integrity pact.  
n. Tender Drawings  
o. Schedule of Quantities ( SOQ)  

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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CANARA BANK 
( H.O. :: BANGALORE ) 

 
CLAUSES OF CONTRACT 

 
Clause  - 1:: DEPOSITS  
 
The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall deposit a sum which together with the EMD  shall equal to 2% 
(two percent) of the accepted tendered cost  as Initial security deposit  within         
14 days of  the  issue of the letter of acceptance, in the form of Demand  Draft 
payable  to the Employer, or by way of Fixed Deposit Account with  the Canara  
Bank  for the entire duration of the contract period plus  the defect  liability 
period and shall further permit the Employer at  the time of making any payment 
to him for work done under the contract  to deduct  a sum of 8% of the gross 
amount of each running bill till  the sum  alongwith the sum already deposited as 
initial  security  deposit will amount to security deposit of an amount equal to 
10% of first Rs. One lakh, 7.5% of the next Rs. One lakh and 5% of the reminder of  
the accepted  value  of the tender subject to a maximum  of  Rs.25  lakhs. Such  
deductions  will  be made and held by the  Employer  by  way  of Security Deposit 
unless he has/they have deposited the full amount  of Security  Deposit  of the 
rate mentioned above in the  form  of Fixed Deposit  Receipt  issued by the 
Canara Bank or  irrevocable Guarantee Bond of any other Scheduled Bank for the 
entire period of the Contract including the defect liability period. In case a fixed 
deposit receipt of Canara Bank is furnished by the contractor to the Employer it 
shall be   free   from   any  loans  or  any  encumbrance   and   shall   be 
assigned/hypothecated to the Employer. 
 
All compensation or the other sums of money payable by the  contractor under 
the terms of this contract may be deducted from, or paid by  the sale of a 
sufficient part of his security deposit or from the interest if any, arising 
therefrom, or from any sums which may be due to or may become  due to the 
contractor by Government on any account  whatsoever and  in the event of his 
Security Deposit being reduced by reason  of any  such deduction or sale as 
aforesaid, the contractor shall  within 10 days make good in the cash or 
Guarantee Bond of a  Scheduled  Bank other  than Canara Bank in favour of the 
Employer  or  fixed  deposit receipt  tendered by the Canara Bank (in case of 
guarantee offered  by scheduled  banks,  the  amount shall be within  the  
financial  limits prescribed  by the Reserve Bank of India); any sum or sums  which  
may have been deducted from, or raised by sale of his security deposit  or any  
part  thereof. The security deposit shall be collected from the running  bills of 
the contractor at the rates mentioned above and  the Earnest money deposited at 
the time of tenders and the Initial Security Deposit will be treated as part of the 
Security Deposit. 
 
 
 
 



PROPOSED INTERIOR FURNISHING WORKS  OF OFFICE  BUILDING AT   PLOT NO 4 PSP AREA    NEAR AIIMS 

BAGSEWANIA BHOPAL. (M.P) 

< Page no. 27 > Signature  of Tenderer 

Clause - 2 :: COMPENSATION FOR DELAY :: 
 
If the contractor fails to maintain the required progress in  terms of  the  contract 
or to complete the work and clear the  site  on  or before the contract or 
approved extended date of completion, he shall, without  prejudice  to any other 
right or remedy of  the  Employer  on account  of  such  breach,  pay  as  agreed  
compensation  the  amount calculated at the rates stipulated below or such 
smaller amount as may be  fixed by the authority mentioned in Schedule `F' on  
the contract value  of the work for every completed week that the progress  
remains below that specified in clause 5 or that the work remains incomplete. 
This shall also apply to items or group or items for which a separate period of 
completion has been specified, if any. 
For this purpose the term `Contract Value' shall be value at the contract rates of 
the work as ordered. 
 
a) Completion period (as originally 

stipulated ) not exceeding 6 
months 

 

    ::                 @ 1 percent per 
week 

 

b) Completion period (as originally 
stipulated)exceeding 6 moths and 
not exceeding 2 years. 

 

   ::              @ 1/2 percent per 
week 

c) Completion period (as originally 
stipulated)exceeding 2 years 

 

     ::              @ 1/4 per cent per 
week 

Provided always that the total amount of compensation for delay to  be paid  
under this condition shall not exceed the undernoted  percentage of the Contract 
Value or of the Contract Value of the item or group of items of work for which a 
separate period of completion is  originally given :- 
 
a) Completion period (as 

originally stipulated ) not 
exceeding 6 months 

 

                 ::                      10 
percent  
 

b) Completion period (as 
originally stipulated) exceeding 
6 months and not exceeding 2 
years. 

 

                 ::                    7-1/2 
percent  

c) Completion period (as 
originally stipulated) exceeding 
2 years 

                 ::                       5 
percent  
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Clause -2.1 ::   
  
Bank  shall  have the right to adjust set-off  against  any  sum payable  to the 
Contractor under this or any other contract  with  the Employer/Canara Bank 
anywhere in India/outside India. 
 
Clause -3  :: 
 
Subject  to  other  provisions contained,  the  Employer  may  without prejudice 
to his any other rights or remedy against the contractor  in respect  of  any delay, 
inferior workmanship, any claims  for  damages and/or any other provisions of this 
contract or otherwise, and whether the  date of completion has or has not 
elapsed, by notice  in  writing absolutely  determine and cancel the contract in 
any of the following cases; 
 
i) If  the contractor having been given by the  Employer  and/or  the 

Engineer-in-charge  a  notice in writing to  rectify,  reconstruct  or replace 
any defective work or that the work is being performed in  any inefficient 
or otherwise improper or unworkman like manner shall  omit or  comply 
with the requirement of such notice for a period  of  seven days thereafter. 

 
ii) If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if  a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances  
shall arise which entitle the court or the creditor  to appoint  a receiver or 
a manager or which entitle the court to make  a winding up order. 

 
iii) If the contractor has without reasonable cause failed to commence the  

work or has suspended the progress of the work or has  failed  to proceed 
with the work with due diligence so that in the opinion of the Employer  
(which  shall  be final and binding) he will  be  unable  to secure 
completion of the work by the date for completion and continues to do so 
after a notice in writing of seven days from Employer. 

 
iv) If the contractor fails to complete the work within the stipulated date  or  

items of work with individual date of  completion,  if  any stipulated,  on  
or before such date (s) of completion  and  does  not complete them within 
the period specified in a notice given in writing in that behalf by the 
Engineer-in-charge. 

 
v) If  the  contractor  persistently  neglects  to  carry  out   his obligations  

under  the contract and/or commits default  in  complying with  any  of the 
terms and conditions of the contract  and  does  not remedy  it or take 
effective steps to remedy it within 7 days after  a notice  in writing is given 
to him in that behalf by the  Engineer-in-charge. 

 
vi) If the contractor commits any acts mentioned in clause 21 hereof. 
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Clause -3.1 ::   
 
When the contractor has made himself liable for action under  any of the cases 
aforesaid, the Employer shall have powers :: 
 
a) To  determine  or rescind the contract  of  which  termination  or rescission  

notice in writing to the contractor under the hand of  the Employer  shall  be 
conclusive evidence. Upon  such  determination  or rescission, the security 
deposit of the contractor shall be liable  to be forfeited and shall be 
absolutely at the disposal of Employer. 
 

b) To  employ  labour paid by the Engineer-in-charge  and  to  supply material  to 
carry out the work or any part of the work  debiting  the contractor with the 
cost of the labour and the price of the  materials (of the amount of which cost 
and price certified  by the  Engineer-in- Charge  shall  be  final and conclusive) 
against  the contractor  and crediting  him with the value of the work done in 
all respects in the same manner and at the same rates as if it had been carried 
out by the contractor under  the terms of his contract. The certificate  of  the 
Engineer-in-charge as to the value of the work done shall be final and 
conclusive against the contractor provided always that  action  under the sub-
clause  shall only  be taken after giving notice in writing to the  contractor.  
However if the net total expenses  incurred  by  the employer  are  less than 
the amount payable to the contractor  at  his agreement rates, the difference 
shall not be paid to the contractor. 

 
c) After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof  as shall be unexecuted 
out of his hands and to give it to another  person to complete in which case 
any expenses which may be incurred in excess of  the sum which would have 
been paid to the original  contractor  if the whole work had been executed by 
him, of the amount of which excess the  certificate in writing of the Engineer-
in-charge shall  be final and  conclusive  shall be borne and paid by the  
original   contractor and  may  be deducted from any   money due to him by   
Employer  under this contract or on any other contract account  whatsoever or 
from his security   deposit  or the proceeds of sales thereof or  a  sufficient 
part thereof as the case may be. 

 
Clause -3.2::   
 
In  any  such  event  the  contractor  shall  have  no  claim  to compensation  for 
any loss sustained by him by reason of  his  having purchased or procured any 
materials or entered into any engagements or made  any advances on account or 
with a view to the execution  of  the work or the performance of the contract.  
And in case action is  taken under  any  of the provisions aforesaid, the contractor 
shall  not  be entitled  to  recover  or  be paid any sum for  any  work  thereto  or 
actually performed under this contract unless and until the  Engineer- in-charge  
has certified in writing the performance of such  work  and the value payable in 
respect thereof and he shall only be entitled  to be  paid  the  value so certified; 
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Provided further that  any  of  the recoveries  to be made when the excess cost 
incurred by the  Employer under  the  action in (b) and/of (c) above is more than  
the Security Deposit  to  be  forfeited, such recoveries shall be  limited  to  the 
amount by which the excess cost incurred exceeds the Security  deposit so 
forfeited. 
 
Clause-4 :: 
 
In   any case in which any  of the powers conferred upon the  Employer under 
Clause-3  hereof, shall have become exercisable  and  the  same shall not be 
exercised, the non-exercise thereof shall not  constitute a  waiver  of  any  of the 
conditions hereof  and  such  powers  shall notwithstanding  be  exercisable in the 
event of any  future  case  of default  by  the contractor and the liability of  the 
contractor  for compensation  shall remain unaffected.  In the event of  the 
Employer putting  in  force all or any of the powers vested in  him  under the 
preceding  clause  he may, if he so desires after giving a  notice  in writing  to  
the contractor,  take possession  of  (or  at  the  sole discretion of the Engineer-
in-charge which shall be final and  binding on  the  contractor) use as on  hire (the 
amount of  the   hire  money being also in the final determination of the 
Engineer-in-charge)   all or  any tools, plant, materials and stores in  or upon the  
works, or the  site  thereof, belonging to the contractor, or  procured  by  the 
contractor  and intended to be used for the execution of  the  work/or any  part 
thereof, paying or allowing for the same in account  at  the contract  rates,  or, in 
the case of these not being  applicable,  at current market rates to be certified 
by the Engineer-in-charge, whose certificate  thereof  shall be final and binding  
on  the  contractor, otherwise the Employer by notice in writing may order the  
contractor or his clerk of the works, foreman or other authorised agent to remove 
such tools, plant, materials, or stores from the premises, within  the time  to  be  
specified  in  such notice, and  in the  event  of  the contractor failing to comply 
with any such  requisition, the Employer may cause to remove them at the 
contractor's  expense or sell them  by auction or  private sale on account of the 
contractor and at his  risk in  all respects and the certificate of the Engineer-in-
Charge  as  to the  expense  of any such removal and the amount of the  proceeds  
and expense  of  any such sale shall be final and conclusive  against  the 
contractor. 
 
Clause-5 :: TIME AND EXTENSION FOR DELAY ::  

 
The time allowed for execution of the Works by the Contractor as specified in the 
Schedule '`F' or the extended time in accordance with these  conditions shall be 
the essence of the Contract. The execution of the works shall Commence from 
the 15th day after the date on which the  Engineer-in-Charge issues written 
orders to commence the work  or from  the date of handing over of the site 
whichever is later. If the contractor commits default in commencing the 
execution of the work as aforesaid, the Employer shall without prejudice to any 
other right or remedy available in law be at liberty to forfeit the earnest money 
absolutely. 
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Clause -5.1 ::    
 
The contractor shall submit a Time and  Progress Chart and get  it approved by 
the Engineer-in-Charge.  The Chart shall be  prepared  in direct  relation  to  the 
time stated in the  Contract  documents  for completion  of items of the works.  It 
shall indicate the forecast  of the dates of commencement and completion of 
various trades of sections of  the work and may be amended as necessary by 
agreement between  the Engineer -in-Charge and the Contractor within the 
limitations of  time imposed in the Contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all cases 
in which  the  time  allowed for any work exceeds  one  month  (save  for special 
jobs) complete 1/8th of the whole of work before 1/4th of  the whole  time  
allowed in the contract has elapsed; 3/8th  of  the  work before  one  half of such 
time has elapsed and 3/4th before  3/4th  of such time has elapsed. 
 
Clause -5.2 ::   If the works be delayed by :- 
 

a) Force majeure, or 
b) Excepted risk; 
c) abnormally bad weather, or 
d) serious loss or damage by fire, or 
e) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
f) delay on the part of other contractors or tradesmen engaged by the  

Employer in  executing work not  forming  part  of  this Contract, or 
g) Non-availability  of stores, which are the  responsibility  of the Employer to 

supply or 
h) any  other  cause  which, in the absolute  discretion  of  the authority 

mentioned in Schedule `F' is beyond the Contractor's control, 
 
then  upon  the  happening  of  any  such  event  causing  delay,  the Contractor 
shall  immediately give notice thereof in writing  to  the Engineer-in-Charge  but 
shall nevertheless use  constantly  his  best endeavour to prevent or make good 
the delay and shall do all that  may be  reasonably required to the satisfaction of 
the Engineer-in-charge to proceed with the works. 
 
Clause -5.3 ::    
 
Request for extension of time, to be eligible for  consideration, shall be made by 
the Contractor in writing within fourteen days of the happening  of the event 
causing delay to the Accepting Authority.  The Contractor shall also, if 
practicable, indicate in such a request  the total  period for which extension is 
desired, overlapping  period,  if any, with earlier events causing delays, net-
extension required. 
 
Clause -5.4 ::   
In such case the authority may give a fair and reasonable extension of time for 
completion of work. Such extension shall be communicated to the Contractor by 
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the Employer in writing, within 3 months of the date of receipt of such request. 
Non application by the contractor for extension of time shall not be a bar for 
giving a fair and reasonable extension by the Employer and this shall be binding 
on the contractor. 
 
Clause - 6 :: 
(i) ENGINEER-IN-CHARGE is duty bound to, except as otherwise provided, 

ascertain and determine by measurement the value in accordance with the 
contract of work done. 

 
(ii) ALL measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 
obtained of all works performed under the contract. All such measurement 
books and level books shall be with machine numbered pages with a 
certificate of the Engineer-in-charge regarding the name of the work and 
contractor and number of pages. All such measurement books and level 
books shall be maintained carefully, work wise and shall  be handed over to 
the Employer at the completion of the work. 

 
(iii) All measurements and levels shall be taken preferably jointly by the   site 

engineer   or  Engineer-in-Charge   or   his   authorised representative and 
by the contractor or his authorised  representative from  time  to  time  
during  the progress of  the  work  and   such measurements   shall  be  test  
checked  to  the  extent  of 25%   of measurements of each and all items by 
the Engineer-in-Charge and  100% by the Architect to verify the accuracy of 
the measurement and  signed and dated by the Engineer-in-Charge or the 
Architect in token  thereof and  by  the  contractor or his representatives  
in  token  of  their acceptance.  If  the  contractor objects to any  of  the  
measurements corrected  a note shall be made to that effect with reason 
and  signed by both parties. 

 
(iv) THE contractor shall,  without  extra  charge,  provide   all assistance  by 

providing appliance, labour and other things  necessary for such 
measurements and recording levels. 

 
(v) Except  where  any general or detailed description  of  the  work expressly 

shows  to  the contrary, measurements  shall  be  taken  in accordance  
with  the procedure  set  forth  in  the  specifications notwithstanding  any  
provision  in the relevant  Standard  Method  of measurement or any 
general or local custom. In the case of items which are not covered by 
specifications, measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the Indian Standard 
Institution and if for any item no such standard is available then a mutually 
agreed method shall be followed. 

 
(vi) THE contractor shall give not less than seven days' notice to the Engineer-

in-Charge or his authorised representative in-charge of  the work  before  
covering  up or otherwise placing beyond  the  reach  of measurement  any 
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work in order that the same may be test  checked  and correct  dimensions 
thereof be taken before the same is covered up  of placed  beyond  the 
reach of measurement and shall not cover  up  and place beyond reach of 
measurement any work without consent in writing of  the Engineer-in-
Charge or his authorised representative  in-charge of the work  who shall 
within the aforesaid  period  of  seven  days inspect the work, and if any 
work shall be covered up or placed beyond the reach of measurements 
without such notice having been given or the Engineer-in-Charge's consent 
being obtained in writing the same  shall be  uncovered  at the contractor's 
expense, or in default  thereof  no payment or allowance shall be made for 
such work or the materials with which  the  same was executed. No 
earthwork shall be started without recording initial ground levels in the 
level field book jointly signed by both the parties in token of acceptance. 

 
(vii) Whenever any payment for lead in earthwork or any other item  of work  is 

involved as an item of work, separately or together with  any other item of 
work, the contractor shall get the lead measured jointly by  the  Engineer-
in-Charge before executing any work and  obtain  the approval  in writing 
of the Engineer-in-Charge failing which the  lead as  decided  by the 
Engineer-in-Charge shall be treated as  final  and binding  on  the  
contractor. In the case of earth  work  of cutting, filling and disposal, lead 
charts shall be prepared by the  contractor giving area and quantities to be 
cut and filled and lead involved  and got  approved in writing before 
executing the work failing which  lead charts  will  be prepared by the 
Engineer-in-Charge as to  cause  most economic method of cut fill and shall 
be accepted for payment  whether or not work is actually carried out by 
the contractor accordingly. 

 
(viii) Engineer-in-charge or his authorised representative may  cause to  check 

the measurements recorded jointly or otherwise as  aforesaid and all 
provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

 
(ix) Recording of measurements of any item of work in the  measurement book 

and/or its payment in the interim on account of final bill  shall not be 
considered as conclusive evidence as to the sufficiency of  any work  or  
material  to  which it relates  nor  shall  it  relieve  the contractor  from  
liabilities  from any over measurement  or  defects noticed till completion 
of the defects liability period. 

 
Clause  7 :: 
 
(i) No payment shall be made for a work, estimated to cost Rs 50,000/-                

( Rupees Fifty thousand) or less till after the whole of the work shall have  
been completed and certificate of completion given. 

 
(ii) For works estimated to cost over Rs.50,000/- ( Fifty thousand)  the  interim 

or  running account bills, duly accompanied by  detailed  measurements 
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theoretical consumption of cement, steel and any other item as may  be 
required  by  the Engineer-in-Charge  or  the  Employer,  shall   be 
submitted by the contractor for the work executed on the basis of such 
recorded measurements on the format of the Employer in triplicates  on or 
before the date of every month fixed for the same by the  Engineer-in-
charge/employer.  The Contractor shall not be entitled to  be paid any  
such  interim payment if the gross work done  together  with net 
payment/adjustment  of advances for material collected, if any,  since the  
last  such payment  is  not  less  than  75  per  cent  of   the proportionate  
cost of work as per stipulated progress of work in  the contract, in which 
case the interim bill shall be due on the appointed date of the month after 
the requisite progress is achieved. Engineer-in-charge  shall  arrange  to 
have the bill verified  by  checking or causing to be checked, where 
necessary, the requisite measurements  of the  work.  In the event  of the 
failure of the contractor  to  submit the bill, Engineer-in-charge may 
prepare or cause to be prepared  such bills  in  which event no claims 
whatsoever due to delays  on  payment including  that  of  interest  shall 
be  payable  to  the contractor.  Payment on account of amount admissible 
shall be paid by 10th working day after the day of presentation of the bill 
by the Contractor to the Engineer-in-charge together with the account of 
the material issued by the Department or dismantled materials, if any.  If 
it is not so paid, simple  interest  shall be payable to  contractor   on the  
net  amount  payable under  the said bill or   such part of it which is not 
paid  within  the said  due  date at the rate of 6% p.a. from the date  after  
such due date.   In the case of work outside the headquarters of the  
Engineer- in-charge  the period  of ten working days shall  extend  to  
fifteen working  days,  or  10  days after the receipt  of  the  bill  in  his 
headquarters, whichever is later. 

 
(iii) All such interim payments accepted by the Contractor shall be regarded  as 

payments by way of advances against final  payment  only. These  shall not 
preclude the requiring of bad, unsound and  imperfect or   unskilled   work  
to  be rejected,  removed,  taken   away   and reconstructed  or re-
erected.  Any certificate given by the  Engineer-in-charge  relating  to the 
work done or materials  delivered forming part  of such payment, may be 
modified or corrected by any subsequent such  certificate(s)  or  by the 
final certificate and  shall  not  by itself  be conclusive evidence that any 
work or materials to which  it relates  is/are  in accordance with the 
contract  and  specifications. Any such interim payment, or any part 
thereof shall not in any respect conclude,  determine or affect in any way 
powers of  the Engineer-in-charge/employer under the contract or any of 
such payments be treated as  final settlement and adjustment of accounts 
or in any way vary  or affect the contract. 

 
(iv) Pending consideration of extension of date of completion interim payments 

shall continue to be made as herein provided. 
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(v) The  Engineer-in-charge/employer in his sole  discretion  on  the basis of a 
certificate to the effect that the work has been  completed upto  level in 
question may in the case of residential buildings  make interim  advance 
payments without detailed measurements for work  done (other than 
foundations, items to be covered and finishing items) upto lintel level 
(including sunshade etc.) and slab level, for each  floor worked  out  at 75% 
of the contract rates.  The  advance  payments so allowed  shall be 
adjusted by the employer in the  subsequent  interim bill by taking 
detailed measurements thereof. 

 
Clause - 8 :: 
 
(i) WITHIN  ten  days  of the virtual completion  of  the  work,  the contractor 

shall give notice of such completion to  the  Engineer-in- Charge and within 
thirty days of receipt of such notice the  Engineer-in-Charge shall inspect 
the work. 

 
(ii) If  there  is no defect in  the  work  Engineer-in-charge  shall furnish  the 

contractor  with  a  final  certificate  of  completion. Otherwise a 
provisional certificate of physical completion indicating defects  (a)  to be 
rectified by the contractor and/or (b)  for  which payment  will be made at 
reduced rates, shall be issued. 

 
(iii) No final certificate of completion shall be issued,  nor  shall the  work  be 

considered to be complete by  the  employer  until  the contractor  shall  
have removed from the premises on  which  the  work shall be executed all 
scaffolding, surplus materials, rubbish and  all huts  and sanitary 
arrangements required for his/their work people  on the  site in connection 
with the execution of the works as shall  have been  erected or constructed 
by the contractor(s) and cleaned off the dirt from all wood work, doors, 
windows, walls, floor or other  parts of  the building, in, upon, or about 
which the work is to be  executed or  of  which  he  may have had 
possession  for  the  purpose  of  the execution thereof, and not until the 
work shall have been measured  by the  Engineer-in-Charge. If the 
contractor shall fail to comply  with the requirements of this Clause as to 
removal of scaffolding, surplus materials  and  rubbish  and all huts  and  
sanitary  arrangements  as aforesaid  and cleaning off dirt on or before the 
date fixed  for  the completion  of work, the Engineer-in-Charge may at the 
expense of  the contractor   remove   such scaffolding,   surplus   materials    
and rubbish, etc.,  and dispose of the same as he thinks fit and clean  off 
such  dirt  as aforesaid, and the contractor shall have  no claim  in respect  
of  any such scaffolding or surplus  materials  as aforesaid except for any 
sum actually realised by the sale thereof. 

 
 
 
 
 



PROPOSED INTERIOR FURNISHING WORKS  OF OFFICE  BUILDING AT   PLOT NO 4 PSP AREA    NEAR AIIMS 

BAGSEWANIA BHOPAL. (M.P) 

< Page no. 36 > Signature  of Tenderer 

Clause 8 (A)  :: 
 
WHEN the annual repairs and maintenance of works are carried out, the splashes 
and droppings from white washing, colour washing, painting, etc.,  on  walls, 
floor, windows,  etc.  shall be  removed  by  the contractor and the surface 
cleaned simultaneously with the  completion of  these items of work in the 
individual rooms, quarters or  premises etc. Where the work is done without 
waiting for the actual completion of all the other items of work in the contract. 
In case the contractor fails to comply with the requirements of this clause, the 
Engineer-in-Charge  or employer shall have the right to get this work done at  the 
cost  of  the contractor either departmentally or  through  any  other agency. 
Before taking such action, the Engineer-in-Charge or  employer shall give ten days 
notice in writing to the contractor. 
 
Clause 8 (B) :: 
 
(i) THE CONTRACTOR shall submit one set of completion plan, within thirty 

days of the completion of the work, showing details of all water supply, 
sanitary, drainage, electrical and all other services. 

 
(ii) IN case, the contractor fails to submit the completion  plan  as aforesaid,  

he shall be liable to pay a sum equivalent to 2.5% of  the value  of  the  
work  subject to a ceiling  of  Rs.5,000/-  (Rs.  Five thousand only) as may 
be fixed by the Engineer-in-Charge concerned and in  this respect the 
decision of the said Engineer in Charge shall  be final and binding on the 
Contractor. 

 
 
Clause 9 :: 
 
(1)  The Contractor shall submit the final bill in the same manner as specified in 
interim bills within three months of physical completion of the work or within one 
month of the date of the final certificate of completion furnished by  the 
Engineer-in-Charge  whichever   is earlier.  No further claims shall be made by the 
contractor after submission of the final bill and these shall be deemed to have 
been waived  and  extinguished. Payments of those items  of  the  bill  in respect 
of which there is no dispute and of items  in  dispute,  for quantities and rates as 
approved by Engineer-in-Charge, shall be  made by  the employer within the 
period specified herein under,  the  period being  reckoned from the date of 
receipt of the bill by the  Engineer-in-Charge  or his authorised representative 
complete with account  of materials  issued  by  the Department, dismantled  
materials,  if  any theoretical  consumption  of  materials,  inventory  of  fittings  
and fixtures, detailed measurements etc. complete. 
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a) If the gross amount of the work done       ::                     3 months 
    under the contract items, plus that 
    of additional deviated items is upto 
    Rs.2 lakhs. 
 
b)   - do -    exceeds Rs. 2 lakhs & 
                   is upto Rs.20 lakhs                 ::                        4 months 
 
c)   - do -    exceeds Rs.20 lakhs 
                   but is upto Rs.30 lakhs            ::                       5 months 
 
d)   - do -    exceeds Rs.50 lakhs                 ::                       6 months 
 
 
(2)  The Contractor shall expressly agree that Interest at the rate  of 6%  per 
annum shall be payable by the Employer on the portion  of  the net amount of the 
final bill payable as aforesaid but not paid  within the stipulated period. 
 
 
Clause –10 :: MATERIALS SUPPLIED BY EMPLOYER :: 

No materials will be supplied by the Employer. 
 

 
Clause -10 A:: MATERIALS TO BE PROVIDED BY THE CONTRACTOR, TESTS 

 
(i)  The contractor shall, at his own expense, provide all materials, required for 
the works other than those which are stipulated to be supplied by Employer, if 
any. 
 
(ii)  The contractor shall, at his own expense and without delay supply to the 
Engineer-in-charge samples of materials to be used on the work and shall  get 
these approved in advance. All such  materials  to  be provided   by  the  
Contractor shall  be  in  conformity   with   the specifications  laid  down  or  
referred  to  in the contract.   The contractor   shall,  if requested by  the  
Engineer-in-charge furnish proof,  to  the  satisfaction  of  the  Engineer-in-Charge  
that   the materials so comply. The Engineer-in-Charge may within thirty days  of 
supply of samples or within such further period as he may require  and so  
intimated  to  the Contractor in writing,  inform  the  Contractor whether  
samples  are  approved  by him or not. If  samples  are  not approved,  the  
Contractor shall forthwith arrange to  supply  to the Engineer-in-Charge  for his 
approval fresh samples complying with the specifications laid down in the 
Contract. When materials are  required to  be  tested in accordance with  
specifications,  approval  of  the Engineer-in-Charge shall be issued after the test 
results indicate the specification laid down under the contract are met with. 
 
 



PROPOSED INTERIOR FURNISHING WORKS  OF OFFICE  BUILDING AT   PLOT NO 4 PSP AREA    NEAR AIIMS 

BAGSEWANIA BHOPAL. (M.P) 

< Page no. 38 > Signature  of Tenderer 

 
(iii)  The Contractor shall at his risk and cost submit the samples  of materials  to  
be tested or analysed and shall not  make  use  of  or incorporate in the work any 
materials represented by the samples until the  required  tests or analysis have 
been made and  material  finally accepted  by  the  Engineer-in-Charge. The  
Contractor shall  not  be eligible for any claim or compensation either arising out 
of any delay in the work or due to any corrective measures required to be taken  
on account of and as a result of testing of materials. 
 
(iv)  THE contractor shall at his risk and cost make all  arrangements and shall 
provide all facilities as the Engineer-in-Charge may require for  collecting and 
preparing the required number of samples for  such tests  at such time and to 
such place or places as may be directed  by the Engineer-in-Charge and bear all 
charges and cost of testing unless specifically  provided  for  otherwise elsewhere 
in  the contract  or specifications.    The    Engineer-in-Charge   or    his 
authorised representative shall at all times have the right to  inspect/supervise 
the  works and access to all workshops and places where work is  being prepared  
or from where materials, manufactured articles or  machinery are  being obtained 
for the works. The contractor shall  afford  every facility and every assistance as 
required by the employer/Engineer-in-Charge/Architect. 
 
(v) The Engineer-in-Charge/employer  shall have full powers to require the 
removal from the premises of all materials which in  his  opinion are not in 
accordance with the specifications, and in case of default, the Engineer-in-Charge 
shall be at liberty to employ at the expense of the  contractor  other  persons  to 
remove  the  same  without  being answerable  or accountable for any loss or 
damage that may  happen  or arise    to   such   materials.   The    Engineer-in-
Charge/authorised representative of employer shall also have full powers to 
require other proper materials to be substituted thereof and in case of default 
the Engineer-in-Charge/Authorised representative of Employer may cause the 
same to be supplied and all cost which may attend such removal and substitution 
shall be borne by the Contractor. 
 
 
Clause 10-B::  
 
A.>  SECURED ADVANCE ON MATERIALS :: 
THE  employer  may  pay  to the contractor  after  entering  into  the contract  or 
during  the progress of the execution  of  the  work  on request  upto 75% of the 
assessed value of any materials which are  in the opinion of the Engineer-in-
Charge non-perishable, non-fragile  and non-combustible and are in accordance 
with the contract and which have been  brought on the site in connection 
therewith and  are adequately stored  and/or protected against damage by 
weather or other cause but which have not at the time of advance been 
incorporated in the  works. When materials on account of which an advance has 
been made under this sub-clause  are incorporated in the work the amount of  
such  advance shall  be recovered/deducted from the next payment made under  
any  of the clause or clauses of this contract. 
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B.> MOBILISATION ADVANCE :: No advance will be paid. 
 
C.> PLANT AND MACHINERY ADVANCE ::  No advance will be paid. 
 
D.> INTEREST AND RECOVERY ::   Not applicable for the present case 
 
Clause  -10 C :: Payment on Account of Increase in Prices/Wages due to 

Statutory order(s) 
 
No escalation will be paid. 
 
Clause  -10 CA:: Payment due to variation in prices of materials after receipt 

of tender 
 
No escalation will be paid. 
 
 
CLAUSE 10 CC: Payment due to Increase/Decrease in Prices/Wages (excluding 

materials covered under clause 10 CA) after Receipt of Tender 
for Works 

 
No escalation will be paid. 

 
Clause -10 D :: 
The  contractor shall treat all materials obtained during  dismantling of  a 
structure, excavation of the site for a work, etc. as  employer's property unless 
otherwise specified  and such materials shall be handed over or disposed of to  
the best  advantage  of  the Employer according  to  the  instructions  in writing 
issued by the Engineer-in-Charge. 
 
Clause -11 :: 
 
(i) THE contractor shall execute the whole and every part of the  work in  the  
most substantial and workman like manner and both  as  regards materials and 
otherwise in every respect in strict accordance with the specifications. "The 
contractor shall also conform exactly, fully  and faithfully  to  the design, 
drawings and instructions  in  writing  in respect  of  the  work  signed  by  the  
Engineer-in-Charge  and the Contractor   shall   be  furnished  free  of  charge one 
copy of the contract documents  together   with specifications, designs, drawings 
and instructions as are not included in  the  standard specifications of Schedule 
‘F’ or in any Bureau of Indian Standard or any other, published standard or code 
or, Schedule of Rates or any other printed publication referred to elsewhere in 
the contract. 
 
(ii) THE contractor shall comply with these provisions and with due care and 
diligence execute and maintain the works and provide  all  labour and  materials, 
tools  and  plants  including  for  measurements  and supervision  of  all  works, 
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structural plans  and  other  things  of temporary  or  permanent  nature  required 
for such  execution   and maintenance  in  so  far  as the necessity  for  providing  
these, is specified or is reasonably inferred from these presents. 
 
(iii)   The   Contractor   shall   take   full   responsibility    for adequacy, 
suitability and  safety  of all the  works  and  methods  of construction.   
 
 
Clause - 12 :: DEVIATION/VARIATIONS EXTENT & PRICING  :: 
 
The Employer and /or The Engineer- in- Charge with  the  specific approval of the 
employer shall have   power :- 
 
(i) to make alteration  in, omissions  from, additions to  or  substitutions  for  

the  original specifications, drawings, designs and  instructions that may 
appear  to him  to be necessary or advisable during the progress of the  
work, and  
 

(ii) to  omit  a  part of the works in case of  non-availability  of  a portion of 
the site or for any other reasons and the contractor shall be  bound to 
carry out the works in accordance with  any  instructions given  to him in 
writing signed by the  Engineer-in-Charge  and  such alterations,  
omissions, additions or substitution shall form part  of the  contract  as  if 
originally provided therein and  any  altered,  additional or substituted 
work which the contractor may be directed to do in the manner specified 
above as part of the works, shall be carried out by the contractor on the 
same conditions in all respects including price on  which  he agreed to do 
the main work  except  as  hereafter provided :  
 

(a) No work which radically changes the original nature of the contract 
shall be ordered by the Engineer-in-Charge as   a deviation.  
 

(b) In the event of any deviation being ordered  which  in the  opinion  
of  the Contractor changes the original nature of the Contract, he 
shall within  fifteen days of having been so ordered bring this  to the 
notice of the Engineer-in-Charge with  the  reasons  but nevertheless  
carry  it out and the disagreement as to the  nature  of work and the 
rate to be paid   therefore shall be resolved in accordance with 
Clause 25. 

 
Clause -12.1::   The time for completion of the works shall, in the event of  any 
deviations resulting in additional cost over the contract  sum  being ordered, be 
extended by the employer if requested by the Contractor as follows :: 
 

a) In  the proportion which the additional cost of  the  altered, additional or 
substituted work, bears to the original Contract sum plus 
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b) 25%  of  the  time calculated in (a)  above  or  such  further additional  
time  as may  be  considered  reasonable  on  the  recommendations of by 
the Engineer-in-Charge. 

 
Rates for such altered, additional or substituted work shall be determined of the 
Engineer-in-Charge as follows : 
 
(i)  If the rate for altered, additional or substituted item of work is specified  in 
the Schedule of Quantities, the Contractor  shall  carry out  the altered, 
additional or substituted item at the same rate.  In the  case  of  composite  
tenders, where  two or more  schedules  of quantities may form part of the 
contact, the applicable rate shall be taken from the schedule of quantities of that 
particular part in which the deviation is involved, failing that at the lowest 
applicable  rate for the same item of work in the other Schedules of Quantities. 
 
(ii)  If the rate for any altered, additional or substituted  item  of work is not 
specified in the Schedule of Quantities, the rate for that item  shall  be  derived 
from the rate for the  nearest  similar  item specified  therein.  In case of 
composite tenders where  two  or  more schedule  of quantities form part of the 
contract, the rate  shall  be derived  from the nearest similar item in the Bills of  
Quantities of the particular  part  of works in which  the  deviation  is  involved 
failing  that  from the lowest of the nearest similar items  in  other schedule of 
quantities. 
 
(iii)  If the rate for altered, additional or substituted item of  work cannot be 
determined in the manner specified in sub-paras (i) and (ii) above,  then  such  
item of works shall be carried  out  at  the  rate entered in the Schedule of Rates 
mentioned in Schedule `F'  plus/minus the  percentage  by which the tendered 
amount of  the  works  actually awarded  is  higher or lower than the estimated 
amount  of  the  works actually awarded. 
 
(iv)  If the rate for any altered, additional or substituted  item  of work cannot be 
determined in the manner specified in sub-paras (i)  to (iii) above, then the rate 
for such item of work shall be derived from the Schedule of Rates specified in 
sub-para (iii) above plus/minus the percentage  mentioned  in  the sub-para 
(iii)above.  In  the  case  of materials  issued  by  the Employer, issue rates  of  
materials,  with storage  charges  recovered, enhanced by two and a  half  
percent  for profits and overheads shall be adopted in place of schedule Rate  
plus percentage specified in sub-para(iii), Provided always that if rate(s) for  part 
(s) of an item (s) for such part(s) shall be  determined  by the Engineer-in-Charge 
on the basis of the purchase price as supported by the vouchers plus ten per cent 
for profits and overheads unless the Engineer-in-Charge  finds  the  purchase price  
unreasonable.  In the latter  event  the price shall be determined on the  basis  of  
market rate(s) prevailing  during the fortnight following the  date  of  the order 
plus ten per cent for profit and overhead. 
 
(v)  If  the rate for any altered, additional or substituted  item  of work cannot be 
determined in the manner specified in Sub-paras (i)  to (iv)  above,  the  
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Contractor shall, within 15 days  of  the  date  of receipt of the order to carry out 
the said work, inform the  Engineer-in-Charge  of  the rate which he proposes to 
claim for  such  item  of work, supported by analysis of the rate claimed, and the  
Engineer-in-Charge  shall  within  three  months  thereafter,  after  giving   due 
consideration  to the rate claimed by the Contractor,  determine  the rate  on the 
basis of market rate(s). In the event of  the  Contractor failing to inform the 
Engineer-in-Charge within the stipulated  period of  time, the rate which he 
proposes to claim, the rate for such  item shall  be determined by the Engineer-
in-Charge on the basis of  market rate (s) only. 
 
(vi) A.   Except in case of items relating to foundations as it  exists at  the  time 
of commencement of work as per Clause B  as  under,  the quantities  of  which 
may change due to  site  conditions,  provisions contained in sub-conditions (i) to  
(v) above shall not apply to :- 
 

(a) that  value  of  any  contract  item,  substituted  item   or contract-cum-
substituted item as is in excess of the original value  of the item plus the 
percentage mentioned in  Schedule `F' or Rs.20,000/- whichever is higher. 
 
(b) The value of all items not already included in the  Contract, as  is in 
excess of the percentage mentioned in Schedule  `F' or Rs.40,000/- whichever 
is higher. 

 
(vi) B.  In case of items relating to foundations as it exists at the  time of 
commencement of work, quantities of which may change due  to  site conditions, 
provisions contained in sub-conditions (i) to  (v)  above shall not apply to 
 

(a)  Value  of any items of any individual trade which  exceed  by more  than 
the percentage maintained in Schedule `F'  of  the value  of  that trade 
included in the Contract  as  a  whole, unless  the Contractor and the 
Engineer-in-Charge agree to  a higher percentage for any particular item. 
 
(b)  The value of item not included in the Contract in excess of 5% of the 
contract sum or Rs.40,000/- whichever is higher. 

 
NOTE ::-  Individual trade means the sub-heads into which the  Schedule of 
Quantities as provided in the Contract has  been  divided and in the absence of 
any such provision in the contract  the sub-heads as given in the Schedule of 
Rates. 
 
Clause -12.1.2 ::   For the purpose of operation of clause 12.1 (vi), the following 
works shall be treated as works relating to foundation. 
 
(a) For buildings, compound walls plinth level or 1.2 metres (4  feet) above 

ground level whichever is lower excluding items of  flooring and D.P.C. but 
including base concrete below the floors. 

(b) For abutments,  piers, retaining walls of culverts  and  bridges, walls of water 
reservoirs the bed of floor level. 
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(c) For retaining  walls  where floor level is  not  determined,  1.2 metres above 
the average ground level or bed level. 

(d) For roads all items of excavation and filling including  treatment of sub-base 
and soling work. 

 
Clause –12.2 ::  In the case of contract items, substituted items,  contract  cum 
substituted items  or additional items which exceed the  limits  laid down  in  sub 
para (vi) of Condition 12.1 above, the  contractor  may, within  fifteen days of 
receipt of order or occurrence of  the  excess claim  revision  of the rates, 
supported by proper analysis,  for  the work  in  excess of the above mentioned 
limits, provided that  if  the rates so claimed are in excess of the rates specified 
in the  Schedule of Quantities. Engineer-in-Charge shall, within sixty days of 
receipt of the claims supported  by analysis, after giving consideration to the 
analysis  of the  rates  submitted by the contractor, determine the  rates  on  the 
basis  of the market rates and the contractor shall  be  paid  in accordance  with  
the  rates  so  determined.  In  the  event  of  the contractor  failing to claim 
revision of rates within  the  stipulated period, or if the rates determined by the 
Engineer-in-Charge.  
 
Clause -12.3 ::   The provisions of the preceding paragraph shall also  apply  to 
the  decrease  in the rates of items. for the work in  excess  of  the limits laid 
down in sub para (vi) of Condition 12.1 in accordance with the provisions or sub-
paras (i) to (iv) of Condition 12.1 and the Engineer-in-Charge may after giving 
notice to the contractor within one month of the occurrence of the excess and 
after taking into consideration any reply received from him within fifteen days  of 
receipt of the notice revise the rates for the work in question within one months 
of expiry of the said period of fifteen days having  regard to the market rates. 
 
Clause -12.4 ::  The contractor shall send to the Engineer-in-Charge  once  every 
three months an  upto date account giving complete  details  of  all claims  for 
additional payments to which the contractor  may  consider himself entitled and 
of all additional work ordered by  the  Engineer-in-Charge  which he has executed 
during the preceding quarter  failing which  the contractor shall be deemed to 
have waived his right and  to have no claim in the matter. 
 
Clause -12.5 ::   No  increase or decrease of rates under clause 12.1,  12.2  and 
12.3 shall be made unless within the stipulated period after the order of  
variation and before the commencement of such quantities a  notice shall  have  
been given in writing by the party claiming  increase  or decrease of rates. 
 
Clause -13 :: FORECLOSURE  OF  CONTRACT  IN FULL OR IN PART  

 
(i)  The  employer  shall give notice in writing  at  any  time  after acceptance  of 
the tender, if the Employer shall decide to abandon  or reduce the scope of the 
works for any reason whatsoever and hence  not require the whole or any part of 
the works to be carried out, to  that effect  to the Contractor and the contractor 
shall act accordingly  in the  matter and the Contractor shall have no claim to any  
payment of compensation  or  otherwise whatsoever, on account of  any  profit or 
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advantage which he might have derived from the execution of the  works in full 
but which he did not derive in consequence of the  foreclosure of the whole or 
part of the works. 
 
(ii)  The  employer may pay to the Contractor at Contract  rates  full amount  for 
works  executed at Site and, in  addition,  a  reasonable amount as certified by 
the Engineer-in-Charge for the Items  hereunder mentioned  which could not be 
utilised on the work to the full  extent in  view  of the foreclosure and the 
contractor expressly  agrees  for such payment without demur. 
 
(a) Any expenditure incurred on preliminary site work, e.g., temporary access 

roads, temporary labour huts, staff quarters and site office. 
 

(b) Employer shall have the option to take over Contractor's materials or  any  
part thereof  either brought to site  or  of  which  the Contractor is legally 
bound to accept delivery from suppliers (for incorporation  in or incidental to 
the work). For materials taken over or to be taken over by the Employer cost 
of such materials as detailed by Engineer-in-Charge shall be paid.  The  cost  
shall, however, take into account purchase price, cost of  transportation and  
deterioration  or  damage  which  may  have  been  caused  to materials whilst 
in the custody of the Contractor. 

 
(c) Reasonable  compensation  for  transfer  of T &  P  from  Site  to Contractor's 

permanent stores or to his other Works, whichever  is less.  If T & P are not 
transported to either of the said places, no cost of transportation shall be 
payable. 

 
(d) Reasonable  compensation  for repatriation  of  Contractor's  Site staff and 

imported labour to the extent necessary. 
 
(e) The  reasonable  amount of items on (a), (c) and (d)  above  shall not  be  in 

excess  of  2% of the  cost  of  the  work  remaining incomplete on the date of 
closure, i.e., total stipulated cost  of the  work  as per accepted tender less 
the cost of  work  actually executed  under  the  contract and less the  cost  of  
contractor's materials  at  site  taken over by the Employer as  per  item  
(b)above.  Provided always  that against any  payments  due  to  the 
contractor  on this account or otherwise,  the  Engineer-in-Charge shall  be 
entitled to recover to be credited with any  outstanding balances  due from 
contractor for advances paid in respect of  any tool, plants and materials and 
any other sums which at the date of termination were recoverable by the 
employer from the contractor under the terms of the contract. 

 
(iii) If any materials supplied by the Employer are rendered  surplus, the same 
except normal wastage shall be returned by the Contractor  to the  Employer  at 
the rates not exceeding those at  which  these  were originally issued less 
allowance for any deterioration or damage which may  have been caused whilst 
the materials were in the custody of  the Contractor. In addition cost of 



PROPOSED INTERIOR FURNISHING WORKS  OF OFFICE  BUILDING AT   PLOT NO 4 PSP AREA    NEAR AIIMS 

BAGSEWANIA BHOPAL. (M.P) 

< Page no. 45 > Signature  of Tenderer 

transporting such materials from site to the Employers stores, if so required by 
the Employer shall be paid. 
 
(iv)  THE  Contractor  shall, if required  by  the  Engineer-in-Charge furnish  to 
him books of account, wage books, time sheets  and  other relevant  documents 
and evidence as may be necessary to enable  him  to certify the reasonable 
amount payable under this Condition. 
 
Provided always that against any payments due to the contractor on this account 
or Otherwise, the Engineer-in-Charge shall be entitled to recover or be credited 
with any outstanding balances due from the contractor for advance paid in 
respect of any tool, plants and materials and any other sums which at the date of 
termination were recoverable by the Government from the contractor under the 
terms of the contract. 
 
A compensation for such eventuality, on account of damages etc. shall be payable 
@ 0.5% of cost of work remaining incomplete on date of closure i.e. total 
stipulated cost of the work less the cost of work actually executed under the 
contract shall be payable. 
 
Clause -14 :: CANCELLATION OF CONTRACT IN FULL OR PART :: 
 
i.> If contractor :: 

 
(a) at  any time makes default in proceeding with the  works  or any part of 

the work with due diligence and continues to  do so after a notice in 
writing of 7 days from the Engineer-in-Charge; or 

 
(b) commits  default  in  complying with any of  the  terms  and conditions  of 

the Contract and does not remedy it  or  take effective steps to remedy it 
within 7 days after a notice in writing  is given to him in that behalf by the  
Engineer-in-Charge; or 

 
(c) fails to complete the works or items of work with individual dates of 

completion, on or before the date(s) of completion, and does not complete 
them within the period specified in  a notice  in  writing is  given to him in 
that behalf  by  the Engineer-in-Charge; or 

 
(d) shall  offer or give or agree to give to any person in  Bank service  or  to 

any other person on his behalf any  gift  or consideration of any as an 
inducement or reward for doing or for  bearing to do or for having done or 
forborne to do  any act in relation to the obtaining or execution of this or 
any other Contract for the Employer or; 

 
(e) shall enter into a Contract with the Bank in connection with which 

commission has been paid or agreed to be paid by  him or  his  knowledge,  
unless the  particulars  of  any  such commission  and  the  terms of  
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payment  thereof  have  been previously   disclosed   in   writing   to   the   
Accepting Authority/Engineer-in-Charge; or 

 
(f) shall  obtain  a Contract with the Employer as a  result  of wrong   

tendering or other   non-bona-fide   methods   of competitive tendering; or 
 

(g) being an individual, or in a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving  order or  order for administration 
of his estate made against  him or shall take any proceedings for 
liquidation or composition (other  than  a  voluntary liquidation for  the  
purpose  or amalgamation or reconstruction) under any Insolvency Act for 
the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or 
purport so to do, or if any application be  made  under any Insolvency Act 
for the to  me  being  in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors; or 

 
(h) being a company, shall pass a resolution or the Court  shall make  an  order 

for  the winding up of  the  company  or  a receiver  or manager on behalf 
of the debenture  holders  or others shall be appointed or circumstances 
shall arise which entitle the Court or debenture holders to appoint a 
receiver or manager; or 

 
(i) shall  suffer  an execution being levied on  his  goods  and allow it to be 

continued for a period of 21 days; or 
 

(j) assigns,  transfers,  sublets  (engagement of  labour  on  a piece-work  basis 
or  of labour with materials  not  to  be incorporated  in  the  work,  shall  
not  be deemed  to  be subletting)  or otherwise parts with or attempts to  
assign, transfer sublet or otherwise parts with the entire works  or any  
portion thereof without the prior written  approval  of the Accepting 
Authority;  
 

(k) the  Accepting Authority may, without prejudice to any other right  or 
remedy  which  shall have accrued or shall accrue  thereafter  to  the 
Employer,  by  a notice in writing cancel the contract as a whole  or only 
such of items in default from the Contractor. 

 
The  Engineer-in-Charge  shall on such cancellation by  the  accepting authority 
have  powers  to,   for which   the   Contractor  shall  hereby unconditionally 
agree :: 
(a)  to take possession of the Site and any materials,  constructional plant, 

implements, stores, etc., thereon; and/or 
(b)  to  carry  out the incomplete work by any means at the  risk  and cost of the 

Contractor. 
 
ii.>   On cancellation of the Contract in full or in part, the Engineer-in-Charge 
shall determine what amount, if any, is recoverable from the Contractor for 
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completion of the works or part of the Works or in case the  Works  or part of the 
Works is not to be completed, the  loss  or damage  suffered  by the Employer. In 
determining the  amount,  credit shall be given to the Contractor for the value of 
the work executed by him  up  to  the  time of  cancellation,  the  value  of 
Contractors' materials  taken over and incorporated in the work and use  of  
tackle and machinery belonging to the Contractor. 
 
iii.>  Any  excess  expenditure  incurred or to  be  incurred  by  the Employer  in 
completing the Works or part of the Work or  the  excess, loss  or  damages 
suffered  or may be suffered  by  the  Employer  as aforesaid  after allowing such 
credit shall without prejudice  to  any other  right or remedy available to 
Employer in law be recovered  from any money due to the Contractor on any 
account, and if such moneys are not  sufficient  the Contractor shall be called 
upon  in  writing and shall be liable to pay the same within 30 days. 
 
iv.>   If the Contractor shall fail to pay the required sum within  the aforesaid 
period of 30 days, the Engineer-in-Charge with the  approval of  the  Employer  
shall have the right to sell any  or  all  of  the Contractor's  unused  materials,  
constructional plant,   implements, temporary  buildings,  etc.  and adjust the 
proceeds  of  sale thereof towards the satisfaction of any sums due from the 
Contractor under the Contract  and if thereafter there be any balance 
outstanding from  the Contractor, it shall be recovered in accordance with the 
provisions of the Contract. 
 
v.>   Any sums in excess of the amounts due to the Employer and  unsold 
materials, constructional  plant,  etc., shall  be  returned  to  the Contractor,  
provided  always that if cost  or  anticipated  cost  of completion  by the 
Employer of the Works or part of the Works is  less than  the  amount  which the 
Contractor would have been paid  had  he completed  the  Works  or part of the 
Works, such  benefit  shall  not accrue to the Contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 
 
Clause -15 :: SUSPENSION OF WORK :: 
 

a)  The  Contractor shall, on receipt of the order in writing of  the Employer, 
whose  decision  shall be final  and  binding  on  the Contractor, suspend the 
progress of the Works or any part thereof for  such  time and in such manner as 
the Employer  may  consider necessary so as not to cause any damage or injury to 
the work for any of the following reasons :: 

(i) on account of any default on the part of the Contractor or; 
(ii) for proper execution of the works or part thereof for reasons other than 

the default of the Contractor; or 
(iii) for safety of the Works or part thereof. 
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The  Contractor  shall, during such suspension, properly  protect  and secure   the 
Works  to  the  extent  necessary  and  carry  out   the instructions given in that 
behalf by the Engineer-in-Charge. No cost will be paid during halt of work. 
 
Clause -16 :: INSPECTION ::  
(i)  All works under or in course of execution or executed in pursuance of  the 
Contract shall be at all times be open and accessible  to  the inspection  and 
supervision of the Engineer-in-Charge, his  authorised subordinates  in charge of 
the work and to all his  superior  officers of  the Quality Control Organisation of 
the Employer  or  any Consultant  of  the  Employer and of the  Chief  Technical 
Examiner's Office under Central Vigilance Commission. 
 
(ii)  The Contractor shall at all times during the usual working  hours and at all 
other times at which reasonable notice of the visit of such officers  has been 
given to the contractor, either himself be  present to  receive  orders  and  
instructions  and inspections  or  have   a responsible agent duly accredited in 
writing present for that purpose. Orders given to the contractor's agent shall be 
considered to have the same force as if they had been given to the Contractor 
himself. 
 
(iii)  IF it shall appear to the Engineer-in-Charge or his  authorised subordinates 
in-charge  of the work or to the Engineer  in  charge  of Quality  Control  or any 
Consultant of the Employer or  to  the  Chief Technical  Examiner,  that any work 
has been  executed  with  unsound, imperfect,  or unskillful workmanship, or with 
materials  or  articles provided by him for the execution of the work which are 
unsound or  of a  quality inferior to that contracted or otherwise not in 
accordance with  the contract, the contractor shall, on demand in writing,  which 
shall be made within twelve months of the completion of the work, from the  
Engineer-in-Charge specifying the work,  materials  or  articles complained  of  
notwithstanding that the same may  have  been  passed, certified  and paid for, 
forthwith rectify, or remove and  reconstruct the work so specified in whole or in 
part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide other  proper and suitable materials or articles 
at  his  own charge  and  cost.  In the event of the contractor failing  to  do  so 
within  a  period specified by the Engineer-in-Charge  in  his  demand aforesaid, 
then the contractor shall be liable to pay compensation  at the same rate as 
under the clause 2 for non-completion of the work  in time for this default. 
 
IN such case the Engineer-in-Charge may not accept the item of work at the  rates 
applicable under the contract but may accept such items  at reduced  rats as the 
Employer or the competent authority may  consider reasonable during the 
preparation of on account bills or final bill if the item is so acceptable without 
detriment to the safety and  without substantially  affecting the utility of the 
item and the structure  or he may reject the work outright without any payment 
and/or get it  and other  connected  and incidental items rectified, or removed  
and  re executed  at  the  risk and cost of the contractor.  Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final 
and binding on the contractor. 
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Clause -17 :: 
If   the   contractor  or  his  working  people  or   servants   shall break, deface, 
injure or destroy any part of building in which they may be working, or any 
building, road, road curb, fence, enclosure,  water pipe,  cables,  drains, electric 
or telephone post  or  wires,  trees, grass  or grass land, or cultivated ground 
contiguous to the  premises on  which  the work or any part is being executed, or  
if any  damage shall happen to the work while in progress, from any cause 
whatever or if  any  defect, shrinkage or other faults appear in the  work  within 
twelve months after a certificate final or otherwise or  its  virtual completion  
shall have been given  by the Employer/Bank  as  aforesaid arising  out  of  defect  
or improper  materials  or  workmanship  the contractor  shall upon receipt of a 
notice in writing on  that  behalf make   the   same  good  at  his  own  expense  
or  in default   the Employer/Engineer-in-Charge  cause the same to be made 
good  by other workmen  and deduct the expense from any sums that may be then  
or at any time  thereafter may become due to the contractor,  or  from  his 
security deposit, except for the portion pertaining to asphaltic  work which  is 
governed by sub-para (iii) of Clause 35 or the  proceeds  of sale thereof or of a 
sufficient portion thereof. Fifty (50) percent of the  security deposit the 
Contractor except the portion pertaining  to asphaltic  work which is governed by 
sub-para (iii) of Clause 35, may be  refunded  after  the  expiry  of  six  months  
(after  the virtual completion of the work) or after the final bill has been 
prepared and passed whichever is later, and the remaining fifty (50) percent of 
the Security  Deposit  shall  be refunded fourteen (14)  days  after  the expiry  of  
the  defect liability period of twelve  months  after the completion of the work 
except for water proofing & anti-termite works provided that all the works are 
carried out  as per specifications and condition of contract and all the  defect  
and damages  are rectified  satisfactorily to  the  satisfaction  of  the 
Employer/Engineer-in-Charge. 
 
Clause -18:: 
THE  contractor  shall provide at his own cost all  materials  (except such special 
materials, if any as may in accordance with the  contract be   supplied   by   the 
Employer),   plant,   tools,    appliances, implements, ladders,  cordage, tackle, 
scaffolding and temporary  works required  for  the  proper execution of the  
work, whether  original, altered  or substituted and whether included in the  
specification or other  documents forming part of the contract or referred to in  
these conditions or  not,  or which may be necessary  for  the  purpose  of 
satisfying  or  complying with the requirements  of  the  Engineer-in-Charge  as  to  
any matter as to which under these  conditions  he  is entitled to be satisfied, or 
which he is entitled to require  together with carriage therefor to and from the 
work. The contractor shall also supply  without charge the requisite number of 
persons with the  means and materials,  necessary for the purpose of setting out  
works,  and counting,  weighing and assisting the measurement for  examination  
at doing  the  same  may be provided by  the  Engineer-in-Charge  at  the expense  
of the contractor and the expenses may be deducted, from  any money  due to 
the contractor, under this contract or otherwise and  or from  his  security 
deposit or the proceeds of sale thereof, or  of  a sufficient portions thereof. 
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Clause –18 A :: 
In  every  case in which by virtue of the  provisions  sub-section  of Section  12,  
of the Workmen's Compensation Act,  1923,  Employer  is obliged  to pay 
compensation to a workman employed by the  contractor, in execution of the 
works, Employer shall be entitled to recover  from the  contractor the amount of 
the compensation so paid;  and,  without prejudice  to the rights of the Employer 
under sub-Section 12, of  the said  Act, Employer shall be at liberty to recover 
such amount or  any part thereof by deducting it from the security deposit or 
from any sum due  by the Employer to the contractor whether under this contract  
or otherwise.  The Employer shall not be bound to contest any claim  made 
against  it under Section 12, of the said Act, except on  the  written request  of  
the contractor and upon his giving to the  Employer  full security  for all cost for 
which the Employee might become  liable  in consequence of contesting such 
claim. 
 
Clause –18 B :: 
In  every  case in which by virtue of the provisions of  the  Contract Labour 
(Regulation  and  Abolition) Act 1970, and   of  the  Contract Labour (Regulation 
and Abolition) Central Rules, 1971, the Employer is obliged  to  pay  any amounts 
of wages to a workman  employed  by  the contractor  in execution of the works, 
or to incur any expenditure  in providing  welfare and health amenities required 
to be provided  under the  above  said  Act  and the rules under Clause  19H  or  
under the Contractors'  Labour  Regulations, or under the Rules  framed  by  the 
State  or Central Employer from time to time for  the  protection  of health   and  
sanitary arrangements  for  workers  employed  by   the Contractors,  the  
Employer  shall be entitled  to  recover  from  the contractor the amount of 
wages so paid or the amount of expenditure so incurred;  and without prejudice 
to the rights of the Employer  under sub-Section  (2) of Section 20, and sub-
Section (4) of Section 21,   of the Contract Labour (Regulation and Abolition) Act, 
1970, the Employer shall be  at liberty to recover such amount or any  part  
thereof  by deducting  it  from the security deposit or from any sum  due  by  the 
Employer  to the contractor whether under this contract or  otherwise. The  
Employer shall not be bound to contest any claim made against  it under  sub-
Section (1) Section  20 and sub-Section (4) of Section  21,or any other provisions 
of the said Act, except on the written request of the contractor and upon his 
giving to the Employer  full  security for all costs for which the Employer might 
become liable in contesting such claim. 
 
Clause –19 :: 
The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also abide by the provisions of 
the Child Labour (Prohibition and Regulation) Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
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Any failure to fulfil these requirements shall attract the penal provisions of this 
contract arising out of the resultant non-execution of the work. 
 
Clause –19 A :: 
No  labour below the age of eighteen years shall be employed  on   the work. 
 
Clause -19 B :: PAYMENT OF WAGES :: 
a)   The  contractor  shall  pay to labour  employed  by  him  either directly of 
through sub-contractors, wages not less than fair wages as defined  as per the 
provisions of the Contract Labour (Regulation  and Abolition)   Act  1970,  and  the 
Contract  Labour  (Regulation   and Abolition)  Central Rules, 1971 wherever 
applicable. Such wages  paid shall  not  less  than the wages fixed by  the  state 
and/or  Central Employer under the Minimum Wages Act applicable to the work. 
 

b)  The  contractor  shall, notwithstanding  the  provisions  of  any contract  to  
the contrary,  cause to be paid  fair  wage  to  labour indirectly  engaged on the 
work, including any labour engaged  by  his sub-contractors in connection with 
the said work, as if the labour had been immediately employed by him. 
 

c)  In respect of all labour directly or indirectly employed  in  the works  for 
performance of the contractor's part of this contract,  the contractor  shall  
comply with  or cause  to  be  complied  with  the Contractor's  Labour 
Regulations made by Employer and or the  Employer (State  and Central) from 
time to time in regard to payment of  wages, wage  period,  deductions from 
wages, recovery of wages not  paid  and deductions  unauthorisedly  made, 
maintenance of wage  books  or wage slips,  publication of scale of wages and 
other terms  of employment, inspection and submission  of periodical returns and 
all other matters of  the  like nature or as per the provisions of the  Contract  
Labour (Regulation  and  Abolition) Act,  1970,  and  the  Contract   Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 
 

d)  (i) The  Employer  and/or his Engineer-in-Charge  concerned  shall have the 
right to deduct from the moneys due to the contractor any  sum required 
or estimated to be required for making  good the  loss  suffered by a 
worker or workers by reason  of  non-fulfillment of the conditions of the 
contract for the benefit of  the  workers, non-payment of wages or of  
deductions  made from his or their wages which are not justified by their 
terms of the contract  or non-observance of the Regulations. 

     (ii) Under the provision of Minimum Wages (Central) Rules 1950, the 
contractor is bound  to  allow to  the  labour  directly  or indirectly 
employed  in  the works one way rest  for  6  days continuous work and 
pay wages at the same rate as for duty. In the  event  of default the 
Engineer-in-Charge shall  have  the right  to deduct the sum or sums not 
paid on account of  wages for  weekly  holidays to any labour and pay the  
same  to  the persons entitled thereto from any money due to the 
contractor by the Employer 
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In cases where the state Government or Government of the Union of India where 
all inclusive minimum daily wages are fixed and such wages are  inclusive of 
wages for the weekly day of rest, the  question  of extra payment for weekly 
holiday would not arise. 
 

e)  The contractor shall comply with the provisions of the payment  of Wages  
Act, 1936, Minimum Wages Act, 1948, Employees  Liability  Act, 1938, Workmen's 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity  Benefits Act, 
1961, and the Contractors Labour  (Regulation and  Abolition)  Act 1970, or the 
modifications thereof or  any  other laws relating thereto and the rules made 
thereunder from time to time. 
 

f)  The contractor shall indemnify and keep indemnified the  Employer against 
payments to be made under and for the observance of the  laws aforesaid and the 
Contractors' Labour Regulations without prejudice to his right to claim indemnify 
from his sub-contractors. 
 
g)  The laws aforesaid shall be deemed to be a part of this  contract and  any 
breach  thereof  shall be deemed to  be  a  breach  of  this contract. 
 
h)  Whatever is the minimum wage for the time being, or if  the  wage payable  is 
higher  than such wage, such wage shall be  paid  by  the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall not 
be entitled to deduct or recover any amount from  the  minimum  wage  payable 
to the workmen  as  and  by  way  of commission or otherwise. 
 
The Contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage  of workmen. 
 
Clause -19 C  :: 
IN  respect of all labour directly or indirectly employed in the  work for  the  
performance of the contractor's part of this  contract,  the contractor shall at his 
own expense arrange for the safety  provisions as per Government and Employer's 
safety Code framed from time to  time and shall at his own expense provide for 
all facilities in  connection therewith.  In  case  the contractor fails  to  make 
arrangement  and provide necessary facilities as aforesaid he shall be liable to 
pay a penalty of Rs.200/- for each default and in addition the  Engineer-in-Charge 
shall be at liberty to make arrangement and provide  facilities as  aforesaid and 
recover the costs incurred in that behalf  from  the contractor. 
 
Clause -19 D :: 
THE contractor shall submit by the 4th and 19th of every month, to the Engineer-
in-Charge  a true statement showing in respect of the  second half  of the 
preceding month and the first half of the  current  month respectively. 
(1) the number of labourers employed by him on the work. 
(2) their working hours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fortnight showing  the 

circumstances. 
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(5) the  number  of female workers who have  been  allowed  Maternity Benefit 
according to Clause 19F and the amount paid to them. 

 
Failing which the contractor shall be liable to pay to Employer a sum not 
exceeding  Rs.200/-  for  each  default  or  materially  incorrect statement.  The 
decision of the Engineer-in-Charge shall be final in deducting from any bill due to 
the contractor the amount levied as fine and be binding on the Contractor. 
 
Clause -19 E  :: 
The contractor shall comply with or cause to be complied with all  the rules 
framed  by the State and or Central Government from time to  time for  the  
protection of health and sanitary arrangements  for  workers employed, in respect 
of all labour directly or indirectly employed  in the  works  for  the  performance 
of the contractor's  part  of  this contract. 
 
Clause -19 F :: 
The  Contractor shall maintain appropriate records for LEAVE  and  pay during 
leave and the same shall be regulated as follows :: 
 
1.  Leave 
 
(i)   in the case of delivery - maternity leave not exceeding 8 weeks, 4  weeks  up 

to and including the day of delivery  and  4  weeks following that day, 
 
(ii)  in  the  case  of miscarriage - upto 3 weeks from  the  date  of miscarriage. 
 
2.  Pay 
 (i)  In the case of delivery - leave pay during maternity leave will be at  the rate 

of the women's average daily earnings, calculated  on total wages earned on 
the days when full time work was done during a period of 3 months 
immediately preceeding the date on which  she gives  notice  that she 
expects to be confined or at the  rate of Rupee one only a day whichever is 
greater.  

(ii)  IN  the  case of miscarriage - leave pay at the  rate  of  average daily  earning 
calculated on the total wages earned on  the  days when  full  time  work  
was  done during  a  period  of  3  months immediately preceeding the date of 
such miscarriage. 

 
3.  Conditions for the grant of Maternity Leave:: 
No  maternity leave benefit shall be admissible to a woman unless  she has  been  
employed  for  a total period of not  less  than  6  months immediately preceeding 
the date on which she proceeds on leave. 
 
The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown below and the same shall be kept at the place of work. 
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Register of Maternity benefits 

(Clause 19F of the Conditions of Contractor) 
 
Name and address of the Contractor.................................. 
Name and location of the work....................................... 
 
The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form :: 
 

Name of 
the 

Employee 

Father’s  
/Husband’

s name 

Nature 
of 

employ 
-ment 

Period of 
actual 
employ 
-ment 

Date on which 
notice of 
confine- 

ment  given. 
1. 2. 3. 4. 5. 

     

 
Date on which maternity leave commenced and ended 

 
Date of 

delivery/ 
Miscarriage 

In case of delivery 
 

In case of miscarriage 

Commence
d 

ended Commenc
ed 

ended 

6. 7. 8. 9. 10. 
 
 

    

 
Leave pay paid to the employee 

 
In case of delivery In case of miscarriage Remarks 

Rate of 
leave pay 

Amount  
paid 

Rate of 
leave pay 

Amount  
paid 

 

11. 12. 13. 14. 15. 
 
 

    

 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
ADMISSIBLE TO THE CONTRACTOR'S  LABOUR IN GENERAL PUBLIC WORKS 

DEPARTMENT WORKS. 
 
 
NAME OF THE WORK                           :: 
 
NAME OF THE CONTRACTOR            :: 
 
1.  Name of the woman and her husband's name                     : 
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2.  Designation                                                                         :  
 
3.  Date of appointment                                                            : 
 
4.  Date with months and years in which she is employed       : 
 
5. Date of discharge/dismissal, if any.                                      :   
 
6.  Date of production of certificates in respect of pregnancy. : 
 
7. Date on which the woman informs about the expected  
      delivery.                                                                              : 
 
8.  Date of delivery/miscarriage/death                                      :               . 
 
9.  Date    of    production   of   certificate    in    respect   
     of delivery/miscarriage.                                                        : 
 
10. Date with the amount of maternity/death benefit paid  
      in advance of  expected delivery.                                        : 
 
11. Date with amount of subsequent payment of maternity  
      benefit.                                                                                 : 
 
12. Name  of the person nominated by the woman to  
       receive the  payment of the maternity benefit after            :  
       her death. 
 
13.  If  the woman dies, the date of her death, the name of  
       the  person to  whom maternity benefit amount was  
       paid, the month thereof  and the date of payment.             : 
 
14. Signature   of  the  contractor  authenticating  entries   
       in   the register.                                                                  : 
 
15. Remarks column for the use of Inspecting officer.            : 
 
Clause -19 G :: DEFAULT AS TO REGULATIONS/RULES :: 
 
(i)  IN the event of the contractor(s) committing a default or  breach of  any of 
the provisions of Contractors' about Regulations and  Model Rules  for the 
protection of health and sanitary arrangements for  the workers as amended from 
time to time or furnishing any information  or submitting or filling any statement 
under the provisions of the  above Regulations  and Rules which is materially 
incorrect,  the contractor shall  without prejudice to any other liability pay to the 
Employer a sum not exceeding Rs.100/- for every default, breach  or  furnishing, 
making, submitting, filing such materially incorrect statements and in the  event  
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of  the contractor(s)  defaulting  continuously  in  this respect,  the penalty may 
be enhanced to Rs.50/- per day for each  day of default subject to a maximum of 
5 percent of the estimated cost  of the  work put to tender. The decision of the 
Engineer-in-Charge  shall be final and binding on the parties. 
 
(ii)  Should it appear to the Engineer-in-Charge that the contractor(s) is/are not 
properly observing and complying with the provisions of the Contractor's Labour 
Regulations and Model Rules and the provisions  of the  Contract  Labour 
(Regulation and Abolition) Act  1970,  and  the Contract  Labour  (R & A) Central 
Rules 1971, for  the  protection  of health  and  sanitary arrangements for  work-
people  the  Engineer-in-Charge shall have power to give notice in writing to the 
contractor(s) requiring  that  the  said Rules be complied with  and  the amenities 
prescribed  therein be provided to the work-people within a  reasonable time  to 
be specified in the notice. If the contractor(s)  shall  fail within  the period 
specified in the notice to comply with  and/observe the  said  Rules and to 
provide the amenities to  the work-people  as aforesaid, the Engineer-in-Charge 
shall have the power to provide  the amenities hereinbefore mentioned at the 
cost of the contractor(s). The contractor(s) shall erect, make and maintain at 
his/their own expenses and approved standards all necessary huts and sanitary  
arrangements required for his/their work-people on the site in connection with  
the execution of the works, and if the same shall not have been erected or 
constructed,  according to approved standards, the Engineer-in-Charge shall  have  
power  to give notice in  writing  to  the contractor(s) requiring  that the said huts 
and sanitary arrangements  be remodeled and/or  reconstructed  according  to 
approved standards,  and  if  the contractor(s) shall fail to remodel reconstruct 
such huts and sanitary arrangements  according  to approved  standards  within  
the   period specified  in the notice, the Engineer-in-Charge shall have the  power 
to  remodel  or  reconstruct  such  huts  and  sanitary arrangements according to 
approved standards at the cost of the contractor(s). 
 
Clause –19 H :: CAMP :: 
 
Facility like toilets, water supply, rest rooms shall be provided for the labours as 
per labours regulations for similar works. 
  
Clause -19 - I :: COMPLIANCE AS TO EMPLOYEES' SERVICE :: 
 
THE Engineer-in-Charge may require the contractor to dismiss or remove from  
the site of the work any person or persons in  the  contractors' employment who 
may be incompetent or misconduct himself or undesirable person   and   the  
contractor shall  forthwith  comply   with   such requirements. 
 
Clause –19- J :: ILLEGAL OCCUPATION :: 
 
The  contractor  shall  undertake  to  see  that  the  building  under construction   
is not  occupied  by  anybody  unauthorisedly   during construction, and is handed 
over to the Employer through his Engineer-in-Charge  with  vacant  possession  of 
complete  building.  If  such building  though  completed is occupied illegally, 
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then the  Employer shall have the option to refuse to accept the said  
building/buildings in  that  position, and delay in acceptance on this  account  will  
be treated  as delay in completion and for such delay a levy upto  5%  of 
estimated  cost  put to tender may be imposed by  the  Employer  whose decision  
shall  be final both with regard to  the  justification  and quantum and be binding 
on the Contractor. 
 
However, the Employer may request the contractor through a notice  to remove 
the illegal occupation any time on or before construction  and delivery. 
 
Clause - 20 :: COMPLIANCE WITH STATUTE :: 
 
THE  Contractor  shall comply with all the provisions of  the  Minimum Wages Act, 
1948, Contract Labour (Regulation and Abolition)  Act 1970, EPF & MP Act 1952, 
ESI Act  and  amendments  from time to time and rules  framed  thereunder  and 
other  labour laws affecting contract labour that may be brought  into force from 
time to time. 
 
Clause - 21 :: ASSIGNMENT :: 
 
The  contract  shall  not be assigned or sublet  without  the  written approval of 
the Employer. And if the contractor shall assign or sublet his contract, or attempt 
to do so, or become insolvent or commence any insolvency  proceedings or make 
any composition with his creditors  or attempt  to do so, or if any bribe, gratuity, 
gift, loan,  perquisite, reward  or advantage pecuniary or otherwise, shall either 
directly or indirectly, be given, promised or offered by the contractor, or any of 
his servants or agent to any officer or person in the employ  of  the Employer  in 
any way relating to his office or employment, or  if  any such officer or person 
shall become in any way directly or  indirectly interested in the contract, the 
Employer shall have power to adopt any of the courses specified in Clause 3 
hereof as he many deem best suited to the interest of the Employer and in the 
event of any of these  courses  being adopted the consequences specified in  the  
said Clause 3 shall ensue. 
 
Clause - 22 :: REASONABLE COMPENSATION :: 
 
All sums payable by way of compensation under any of these  conditions shall  be 
considered as reasonable compensation to be applied  to  the use  of  the 
Employer without reference to the actual loss  or  damage sustained.  
 
Clause - 23 :: APPROVAL FOR CHANGE IN CONSTITUTION :: 
 
Where the contractor is a partnership firm, the previous approval  in writing of 
the Employer shall be obtained before any change is made in the constitution of 
the firm. Where the contractor is an individual   business concern such approval 
as  aforesaid shall  likewise  be  obtained before the contractor  enters  into  any 
partnership  agreement where under the partnership firm would have  the right  
to carry out the works hereby undertaken by the contractor.  If previous  approval 
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as aforesaid is not obtained, the contact shall be deemed to have been assigned 
in contravention of Clause 21 hereof  and the same action may be taken, and the 
same consequences shall ensue as provided in the said Clause 21. 
 
Clause - 24 :: DIRECTIONS AS TO WORK :: 
 
All  works to be executed under the contract shall be  executed  under the  
direction and  subject to the approval in all  respects  of  the Engineer-in-Charge  
who shall be entitled to direct at what  point  or points  and in what manner are 
to be commenced, and from time to  time carried on. 
 
Clause - 25 :: SETTLEMENT OF DISPUTES AND ARBITRATION :: 
 
(i)   It shall be accepted as an inseparable part of the contract that in  matters 
regarding conditions & clauses of contract, quality of materials, workmanship,  
removal  or rejection  of  improper work,  interpretation  of  the  drawings  and 
specifications,  measurements of materials and/or items of work,  mode of  
procedure  and  carrying  out of the work, the  decision  of  the Engineer-in-
Charge  which shall be given in writing, shall  be final, conclusive and binding on 
the contractor. 
 
ii) (A) If  the  contractor considers any work demanded of him  to  be outside  the 

requirements of the contract, or  considers  any drawings record or 
decision given in writing by the  Engineer-in-Charge  on any matter in 
connection with or arising out  of the  contract or carrying out of work, to 
be unacceptable,  he shall promptly within 15 days request the Accepting  
Authority  in  writing for  written  instruction or decision. Thereon,  the  
Accepting Authority shall  give  his  written instructions or  decision  within 
a period  of  two months from the receipt  of  the  contractor's letter. 

 
    (B) Upon receipt of such written instructions or decision the contractor shall 

promptly proceed without delay to comply with such instructions or 
decisions. If the Accepting  Authority   fails to  give his instructions or 
decision in writing within a period of two months  after  being  requested  
or  if  the  contractor   is dissatisfied   with  the instructions  or  decision  
of   the Accepting Authority   Employer,  the  Contractor may within 30 
days appeal  to  the Appointing Authority who shall afford an opportunity 
to the contractor to  be heard and to offer evidence in support of his 
appeal and give his decision in writing  within a period of  Thirty (30) days 
from the receipt of the contractor’s request. If the contractor is 
dissatisfied with the decision of the appointing authority , then the 
contractor shall within a period  of  Thirty (30) days from receipt of the  
decision of the Appointing authority  shall indicate his intention to refer 
the dispute to Arbitration, failing which the said decision of the Appointing 
authority  shall be final and  conclusive  and  not referable  to adjudication  
by  the Arbitrator. 
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iii)  All disputes or differences in respect of which decisions have not been final, 
binding and conclusive as above shall be referred for adjudication by the 
arbitration by a Sole Arbitrator appointed as follows: 
 

Within Thirty (30) days of receipt of notice from any party to the  contract 
for appointment of the Arbitrator the Appointing authority, in  charge  of the  
work (Schedule F) at the time of such appointment shall  send  to the  
contractor  a  panel of three names of  persons  who  shall  not presently  be  
connected with the work.  
 
The contractor shall within fifteen (15) days of receipt of this list select and 
communicate to  the Appointing authority the name of one person from the 
list who shall then be appointed as the sole arbitrator by the Appointing 
authority. 
 
If contractor fails  to  communicate his selection of name of the person,  
within Fifteen (15) days as stipulated, the Appointing authority shall without 
delay select one person from the  list  and appoint him as Sole Arbitrator.  
 
If the  Appointing authority  fails  to  send  such  a list within Thirty (30) days 
as  stipulated,  the contractor shall send a similar list to the Appointing 
authority within  fifteen (15) days. The  Appointing authority  shall then 
select one person from the  list and appoint him as the Sole Arbitrator within 
Thirty (30) days of the receipt of the list. If the Appointing authority fails to 
do so then the contractor shall communicate to the Appointing authority the 
name of one person  from the list  who  shall  then be the Sole Arbitrator.  
 
 
 
 
If  the  Arbitrator  so appointed is unable or unwilling to act or resigns his 
appointment  or vacates  his  office  due  to  any  reason  whatsoever another   
sole Arbitrator  shall  be appointed in the manner aforesaid.  Such person 
shall  be  entitled to proceed with the reference from  the  stage  at which it 
was left by his predecessor. 

 
iv)  It is term of this contract that the party invoking  arbitration shall give a list 
of disputes with amounts claimed in respect of  each such  dispute along with the 
notice for appointment of arbitrator  and giving reference to the rejection by the 
Appointing  authority of the appeal and  a  copy  of his notice(s) of intention to 
refer the dispute  to arbitration  of such disputes as mentioned in Part (ii) above 
failing which  the  notice  for appointment of the  Arbitrator  shall  not  be 
treated as notice for appointing the arbitrator. 
 
v)  It  is also a term of this contract that no person other  than  a person  
appointed by  Appointing authority, in charge  of  the  work  as aforesaid  should 
act as arbitrator and if for any reason that is  not possible, the matter shall not 
be referred to arbitration at all. 
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vi) It is also a term of the contract that if the contractor does not make  any 
demand  for appointment of arbitration in  respect  of  any claims  in  writing  as 
aforesaid within 90  days  of  receiving  the intimation from the Appointing 
authority that the final bill is ready for payment, the  claim of the contractor 
shall be deemed to have been  waived  and absolutely barred and the Employer 
shall be discharged and released of all liabilities under the contact in respect of 
these claims. No party shall be entitled to bring any claim to arbitration if the  
arbitrator has  not been appointed before the expiry of sixty days  after  defect 
liability period. 
 
vii)  The  arbitration  shall be conducted  in  accordance  with  the provisions  of 
the  Indian Arbitration and Conciliation ACT 1996 ,  or  any  statutory modification 
or re-enactment thereof and the rules made thereunder and for the time being in 
force shall apply to the arbitration  proceeding under this clause.        
 
viii)  The Arbitrator may from time to time with the consent  of  the parties 
enlarge the time for making and publishing the award. 
 
ix)  It  is also a term of this contract that  the  Arbitrator  shall adjudicial  on  
only such  disputes as are referred  to  him  by  the appointing authority and give 
separate award against every dispute and claim  referred to him and in all cases 
where the total amount of  the claims  by any party exceed the amount specified 
in Schedule  `F '  the arbitrator  shall  give  reasons for the award  separately  for  
every dispute. 
 
(x) It is also a term of the contract that any fees TA, DA and  other charges  
are payable  to the Arbitrator shall be  paid  by  both  the parties equally.  
 

(xi) The venue of the arbitration shall be such a place as may be fixed  by the  
Arbitrator in his sole discretion. 

 
xi)  It is also a term of the contract that the Arbitrator  shall  be deemed to have 
entered on the reference on the date of first  hearing. The fees, and charges  of  
the Arbitrator shall, if required to be paid before the award is made  and 
published,  be paid half and half by each of the parties. The cost  of the 
reference  and of the award (including the fees, if any,  of  the Arbitrator)  shall  
be in the discretion of the  Arbitrator  who  may direct  to  and  by whom and in 
what manner, such costs  or  any  part thereof  shall be paid and fix or settle the 
amount of costs to be  so paid. 
 
xii)  The award of the Arbitrator shall be final and binding on both the parties.  
 
Clause - 26 :: INDEMNITY :: 
 
The Contractor  shall keep and hold the  Employer  indemnified and harmless 
from time to time and at all times against all actions, prosecutions  proceedings, 
claims, suits, liabilities (including statutory liability), penalties, demands, 
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charges, costs (including legal costs) and expenses, damages, losses and any other 
expenses which may be caused to or suffered by or made or taken against the 
Employer arising out of : 

i) The breach, default or non-performance of undertakings, warranties, 
covenants or obligations by the contractor , non-compliance of safety 
rules, regulations, instructions by the contractor and mishaps occurring at 
the  site due to faulty work executed by the  contractor  

ii) Any contravention or Non compliance with any applicable laws, 
regulations, rules, statutory or legal requirements by the Bidder 

Further, the Contractor shall indemnify, protect and save the Employer  against 
all claims, losses, costs, damages, expenses, action suits and other proceedings, 
resulting from infringement of any law pertaining to patent, trademarks, 
copyrights etc. or such other statutory infringements in respect of the services 
offered by the contractor . 

All Indemnities shall survive notwithstanding expiry or termination of the contract 
and contractor shall continue to be liable under the indemnities. 

There is no limit to claims made by the Employer / third parties in case of 
infringement of Intellectual property rights or for claims relating to the loss of 
damage to real property and tangible personal property and for bodily injury or 
death and in these cases the liability will be unlimited ”.   

Indemnity format is enclosed as Annexure. The same to be duly filled and 
submitted by the successful bidder in a non-judicial stamp paper of appropriate 
value 
 
Clause - 27 :: ESTIMATE :: 
 
When  the  estimate  on which a tender is made includes  lump  sum  in respect of 
parts of the work the contractor may be entitled to payment in  respect of the 
items of work involved or the part of the  work  in question at the same rates as 
are payable under this contract for such items,  or if the part of the work in 
question is not, in the  opinion of the Engineer-in-Charge capable of 
measurement, the Employer may  at his  discretion pay the lump-sum amount 
entered in the  estimate, and the  certificate  in  writing  of the  Employer  shall  
be  final  and conclusive against  the  contractor with regard to any  sum  or  sums 
payable to him under the provisions of the clause. 
 
Clause -28  :: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED:: 
 
In the case of any class of work for which there is no such specifications as 
referred to in Clause 11, such work shall be carried out in accordance with the 
Bureau of Indian Standards Specifications. In case there are no such specifications 
in Bureau of Indian Standards, the work shall be carried out as per manufacturers’ 
specifications, if not available then as per District Specifications. In case there 
are no such specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in-
Charge. 
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Clause - 29 :: LIEN :: 
1)  (a)  Whenever any claim or claims for payment of a sum  of  money arises  out 
of  or under the contract  against  the  contractor,  the Engineer-in-Charge  or the 
Employer shall be entitled to withhold  and also  have a lien to retain such sum or 
sums in whole or in part  from the  security, if any deposited by the Contractor 
and for the  purpose aforesaid, the Engineer-in-Charge or the Employer shall be 
entitled to withhold  the security deposit, if any, furnished as the case  may  be 
and   also have  a  lien  over  the  same  pending  finalisation   or adjudication  of  
any such claim. In the event of the  security  being insufficient to cover the 
claimed amount or amounts or if no  security has  been  taken from the 
contractor, the  Engineer-in-Charge  or  the Employer  shall be entitled to 
withhold and have a lien to  retain to the  extent of such claimed amount or 
amounts referred to above,  from any  sum or sums found payable or which may 
at  any  time  thereafter become payable to the contractor under the same 
contract or any  other contract with the Employer pending finalisation or 
adjudication of any such claim. 
 
(b) Any sum of money due and payable to the contractor (including  the security 
deposit returnable to him) under the contract may be withhold or  retained by 
way of lien by the Engineer-in-Charge or the  Employer or any other contracting 
person or persons through  Engineer-in-Charge against  any claim of the Engineer-
in-Charge or the Employer  or  such person or persons in respect of payment of a 
sum of money arising  out of  or  under  any  other contract made by  the  
contractor with  the Engineer-in-Charge  or  the  Employer or with  such  other  
person  or persons. 
 
(c) It  is an agreed term of the contract that the sum  of  money  or moneys so 

withheld or retained under the lien referred to above by the Engineer-in-
Charge  or the Employer will be kept withheld or  retained as  such  by  the 
Engineer-in-Charge or the Employeer  till  the  claim arising  out of or under 
the contract is determined by the  arbitrator (if  the  contracts  governed by 
the arbitration  clause) or  by  the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on 
any account in  respect of such withholding or retention under the lien 
referred to above  and duly  notified  as such to the contractor. For the  
purpose  of  this clause,  where  the  contractor is a partnership  firm  or  a  
limited company,  the Engineer-in-Charge or the Employer shall be entitled  to 
withhold and also have a lien to retain towards such claimed amount or 
amounts  in  whole  or  in part from any  sum  found  payable  to  any 
partner/limited company as the case may be, whether in his  individual 
capacity or  otherwise. 
 

Clause -29 A :: RIGHT TO AUDIT/TECHNICAL EXAMINATION :: 
The  Employer  shall have the right to cause an  audit  and  technical examination 
of  the  works  and the final  bills  of  the  contractor including  all  supporting 
vouchers, abstract, etc., to be  made  even after  payment of the final bill and if 
as a result of such audit  and technical  examination  any  sum is found to  have  
been overpaid  in respect  of any work done by the contractor under the contract 
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or any work claimed to have been done by him under the contract and found not 
to  have been executed, the contractor shall be liable to  refund  the amount  of  
over-payment and it shall be lawful for  the  Employer  to recover the same from 
him in the manner prescribed in clause 29 or  in any  other  manner  legally 
permissible and if it is  found  that  the contractor  was paid less than what was 
due to him under the  contract in  respect of any work executed by him under it, 
the amount  of such under  payment shall be duly paid by the Employer to  the  
contractor, without any interest thereon; Provided that the contractor shall  not 
be  entitled to payment of any sum paid short where such  payment  has been  
agreed upon between the Engineer-in-Charge on the one  hand  and the 
contractor on the other under any term of the contract  permitting payment for 
work after assessment by the Engineer-in-Charge. 
 
Clause - 30 :: CONTROLLED AREA LABOUR :: 
 
THE contractor shall not employ coal mining or controlled area  labour falling 
under  any category whatsoever on or in connection  with  the work  or recruit 
labour from area within a radius of 32 km (20  miles) of  the controlled area 
Subject as above the contractor shall  employ imported labour only i.e., depot 
imported labour or labour imported by contractors from area, from which import 
is permitted.  Where  ceiling  price for imported labour has been fixed by  State  
or Regional Labour Committees not more than that ceiling price shall  be paid to 
the labour by the contractor. 
The  contractor  shall  immediately remove any  labourer  who  may  be pointed 
out by  the Engineer-in-Charge as being  a  coal  mining  or controlled area 
labourer. Failure to do so shall render the contractor liable  to pay  to 
Government a sum calculated at the rate of  Rs.10/- per  day per labour. The 
certificate of the Engineer-in-Charge  about the  number of coal mining or 
controlled area labourer and the  number of  days  for which they worked shall be 
final and  binding  upon all parties to this contract. 
 
The aforesaid stipulation in this clause is one in which  the  public are  interested 
within the meaning of the exception in Section  74  of Indian Contract Act, 1872. 
 

Any other area which may be declared a `controlled Area' by  or  with the 
approval of the Central Government. 
 
Clause - 31 :: WATER SUPPLY  
 

The  contractor(s)  shall make his/their own  arrangements  for  water required  
for the work and nothing extra will be paid for  the  same. This will be subject to 
the following conditions :: 
 

(i) That the water used by the contractor(s) shall be fit for construction  
purposes to the satisfaction of the  Engineer-in-Charge. 

(ii) The  Engineer-in-Charge shall make alternative  arrangements for supply of 
water at the risk and cost of contractor(s) if the arrangements made buy 
the contractor(s) for  procurement of  water  are  in the opinion  of  the  
Engineer-in-Charge, unsatisfactory. 
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Clause - 32 :: ALTERNATE WATER SUPPLY :: 
(i)    Where there is no piped water supply arrangement and the  water is taken 
by the contractor from the wells or hand pump constructed  by the  Employer, if 
any, charge at 1 % (one percent) of the Gross  value  of the  work shall be 
recovered from the contractor on that account.  The contractor shall, however, 
draw water at such hours of the day that it does  not interfere with the normal 
use for which the hand  pumps and wells  are  intended. He will also be 
responsible for all damage and abnormal repairs arising out of his use, the cost of 
which shall  be recoverable  from  him. The Engineer-in-Charge shall  be  the  
final authority  to  determine the cost recoverable from the  contractor  on this 
account and his decision shall be binding on the contractor. 
 
(ii)  The contractor shall be allowed to construct temporary wells  or borewell  in 
on employers land for taking water by pumping at  his  own cost,  for construction 
purposes only after he has got  permission  of the Engineer-in-Charge in writing. 
No charges shall be recovered  from the  contractor on this account, but the 
contractor shall be  required to  provide  necessary safety arrangements to avoid 
any  accidents  or damage to adjacent buildings, roads and caused due to 
construction and subsequent  maintenance of the wells and shall restore the  
ground to its  original condition after the wells are dismantled on  completion of 
the work. 
 
Clause - 33 :: TRUST :: 
Notwithstanding anything contained to the contrary herein , where any material  
for the  execution of the contract are  procured  with  the assistance  of the 
Employer either by issue from Employers  stocks  or purchase  made  under  
orders  or permits or  licences  issued  by  the Employer  or with the assistance of 
the Employer the contractor  shall hold the said materials economically and solely 
for the purpose of the contract and not dispose of them without the written 
permission of the Employer  and  return,  if required  by  the  Engineer-in-Charge,  
all surplus or unserviceable materials that may be left with him after the 
completion  of  the contract or at its  termination  for  any  reason whatsoever  
on being paid or credited such price as  the  Engineer-in-Charge  shall  determine  
having due regard to the condition  of  the materials.  The  price  allowed to the 
contractor  however  shall not exceed  the  amount charged to him excluding the  
element  of  storage charges. The  decision of the Engineer-in-Charge shall be  
final  and conclusive.  In  the event of breach of the  aforesaid  condition  the 
contractor  shall in addition to throwing himself open to  action  for contravention  
of  the  terms  of the licence  or permit  and/or  for criminal  breach of trust, be 
liable to the Employer for  all moneys, advantages  or  profits resulting or which 
in the usual  course would have resulted to him by reason of such breach. 
 
Clause - 34 :: ARRANGEMENTS OF MACHINERY EQUIPMENT :: 
The contractor shall arrange at his own expense all tools,  plant, machinery  and 
equipment required for execution of the work. 
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Clause - 35 :: UNDERTAKING BY THE CONTRACTOR & DLP  ::  
(i)   The   contractor undertakes to   make arrangement   for   the supervision of 
the work by the firm supplying the tar or bitumen used. 
(ii)  The  contractor  shall  collect the total  quantity  of  tar  or bitumen  
required for the work as per standard  formula,  before the process of painting is 
started and shall hypothecated it  to the Employer. If any bitumen or tar remains 
unused on completion of  the  work on account of lesser use of  materials  in  
actual execution for  reasons  other  than  authorised   changes   of specification 
and abandonment of portion of work, a corresponding deduction  equivalent  to  
the  cost  of  unused materials   as determined  by  the  Engineer-in-Charge shall 
be  made  and  the material returned to the contractors. Although the materials 
are hypothecated to the Employer the contractor undertakes the responsibility   
for their proper watch, safe custody   and protection against all risks. The 
materials shall not be removed from site  of  work  without the consent  of  the  
Employer  in writing. 
 
(iii) The  contractor  shall  be responsible  for  rectifying  defects noticed  within 
a year from the date of completion of  the  work and  the portion of the security 
deposit relating to   asphaltic work shall be refunded after the expiry of this 
period.  
 
Clause - 36 :: CONTRACTORS SUPERINTENDENCE, SUPERVISION, TECHNICAL 
STAFF & EMPLOYEE :: 
 
(i) The contractor shall provide all necessary superintendence during execution  
of the work and as long thereafter as may be necessary  for proper fulfilling of 
the obligations under the contract. 
 
The contractor shall immediately after receiving letter of  acceptance of the 
tender and before commencement of the work, intimate in writing to the 
Employer the name, qualifications, experience, age, address  and other  
particulars along with certificates, of the principal  technical representative  to 
be in charge of the work. Such  qualifications  and experience  shall  not  be  
lower  than  specified  in Schedule F. The  Employer  shall within 30 days of 
receipt of  such communication intimate in writing his approval or otherwise of 
such a representative to the contractor. Any such approval may at any time be 
withdrawn  and in  case of such withdrawal the contractor shall appoint another  
such representative according to the provisions of this clause. Decision of the  
tender  accepting  authority shall be final and  binding  on  the contractor in this 
respect. The work shall be started only after  such a principal technical 
representative is appointed. 
 
If the contractor (or any partner in case of firm/company) who himself has  such 
qualifications,  it  will not be  necessary  for  the  said contractor  to appoint such 
a principal technical  representative  but the  contractor  shall disengage and 
appoint a responsible  agent  to represent him to be present at the work 
whenever the Contractor is not in  a position to be so present. All the provision 
applicable  to the Principal  Technical  representative under this clause  will  also  
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be applicable  in the case of contractor or his responsible  agent.  The Principal  
Technical representative and/or the  contractor  shall  on receiving  reasonable  
notice  from the  Engineer-in-Charge  or   his designated  representative(s) in 
charge of the work in writing  or  in person or otherwise, present himself to the 
Engineer-in-Charge and/or at  the site of work, as required, to take instructions.  
Instructions given  to the principal technical representative or  the  responsible 
agent  shall  be deemed to have the same force as if these  have  been given to 
the contractor. The Principal Technical Representative and/or the  contractor or 
his responsible authorised agent shall be  actually available  at site atleast on two 
working days every week, these days shall  be  determined in consultation with 
the  Engineer-in-Charge  as well  as fully during important stages of execution of  
work,  during recording  of measurement of works and whenever so  required  by  
the Engineer-in-Charge  by a notice as aforesaid and shall also note  down 
instructions  conveyed  by the Engineer-in-Charge  or  his  designated 
representative in the site order book and  shall affix his signature in token  of 
noting down the instructions and in token of acceptance  of measurements. There 
shall be no objection if the representative/agent looks  after more than one work 
and not more than three works in  the same station provided these details are 
disclosed to the  Engineer-in-Charge and he shall be satisfied that the provisions 
and the  purpose of this clause are fulfilled satisfactorily. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding  on 
the  Contractor  is  convinced  that  no  such  technical representative  or  agent 
is effectively appointed or  is  effectively attending or fulfilling the provision of 
this clause, a recovery shall be  effected from the Contractor as specified in 
Schedule `F' and  the of  the  Engineer-in-Charge  as recorded in the site  order  
book and measurements recorded in Measurement Books shall be final and  
binding on  the contractor.   
 
Further if the Contractor  fails  to  appoint  a suitable  technical representative or 
responsible agent and  if  such appointed  person(s)  or not effectively present or 
do  not  discharge their  responsibilities satisfactorily, the Engineer-in-Charge  
shall have full powers to suspend the execution of the work until such  date as  a  
suitable agent is appointed and the Contractor  shall  be held responsible  for  the 
delay so caused to the  work.  Contractor shall submit    a certificate   of   
employment    of    the    technical representative/responsible   agent along  with  
every   on   account bill/final bill and shall produce evidence if at any time so  
required by the Engineer-in-Charge. 
 
(ii)  The  contractor shall provide and employ on the site  only  such technical 
assistants  as  are  skilled  and  experienced  in   their respective  fields  and  such 
foremen and  Supervisory  staff  as  are competent to give proper supervision to 
the work. 
 
The   contractor shall provide  and  employ  skilled,   semi-skilled and  unskilled 
labour as is necessary for proper and timely  execution of the work. 
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The Engineer-in-Charge shall b at liberty to object to and require the contractor  
to remove from the works any person who  in  his  opinion misconduct himself, or 
is  incompetent or negligent in the performance of  his  duties  or whose 
employment is otherwise  considered  by  the Engineer-in-Charge  to  be  
undesirable.  Such person  shall  not  be employed  again  at works site without 
the written permission of  the Engineer-in-Charge  and  the persons so removed 
shall be  replaced  as soon as possible by competent substitutes. 
 
Clause - 37 :: TAXES :: 
(i)   Work contract tax, Sales  Tax, Entry  Tax,  Octroi,  Cess,  Profession   tax, 
Purchase  tax, turnover tax or any other tax  on  materials and/or   completed  
works  unless otherwise   specifically excluded  in respect of this contract shall be  
payable  by the  contractor and Employer shall not entertain any  claim 
whatsoever  in this respect other than normal  payment  for completed item of 
work at the accepted rate. 
 
(ii)  The  contractor shall deposit royalty and obtain  necessary permit  for  supply 
of the red bajri,  stone,  kankar  etc. from local authorities. All the accepted 
rates for the work shall be deemed to include all such charges. 
 
(iii) If pursuant to or under any law, notification or order  any royalty,  cess,  fee  
or the like becomes  payable  by  the Employer  and  does not at any time become 
payable  by  the contractor  to  the  State  Government  and/or  the   local 
authorities in  respect  of  any  material  used  by   the contractor  in the works 
then in such a case, it  shall  be lawful to the Employer and the Employer will 
have the right and be  entitled  to  recover  the  amount  paid  in   the 
circumstances as aforesaid from dues of the contractor. 
 
(iv) GST on work contracts will be paid as per prevailing guidelines by 
Government of India for composite work contracts. 
 
Clause - 38 :: TENDERED RATES :: 
(i) All tendered rates shall be inclusive of all taxes, royalties, cess and levies etc 
as stated in clause-37.I and payable under respective statutes. However, pursuant 
to the Constitution (Forty Sixth amendment) Act, 1982, if any further new tax 
royalties  cess  or  levy is imposed by Statute,  after  the  date  of receipt  of  
tenders, and the contractor there upon  necessarily  and properly pays such 
taxes/levies the contractor shall be reimbursed the amount so paid, provided 
such payments, if any, is not, in the opinion of  the  Employer (whose decision 
shall be final and  binding  on the contractor)  attributable  to delay in execution 
of  work  within  the control of the contractor. 
 

(ii)  The contractor shall keep necessary books of accounts and  other documents 
for the purpose of this condition as may be  necessary  and shall allow inspection 
of the same by a duly authorised representative of  the  Employer  and/or the 
Engineer-in-Charge  and  further  shall furnish such other information/document 
as the Engineer-in-Charge  may require from time to time. 
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(iii)  The  contractor  shall,  within a period  of  30  days  of  the imposition of any 
such further tax royalties, cess, or levy,  pursuant to  the constitution (Forty sixth  
Amendment) Act 1982, give a  written notice  thereof  to  the Engineer-in-Charge 
that  the  same  is  given pursuant  to this condition, together with all  necessary 
information relating thereto. 
 
Clause - 39 :: DEATH :: 
Without prejudice to any of the rights or remedies under this contract if  the 
contractor dies, the Employer shall have the option of terminating the contract 
without compensation to the contractor. 
 
Clause - 40 :: RELATIVES :: 
The  contractor  shall  not be permitted to tender for  works  in  the Circle office 
of  the  Canara  Bank  (responsible  for  award of  execution  of contracts) in 
which his near relative is posted as an  officer in any capacity between the grades 
of the General Manager  and Manager (both inclusive) of premises and estate 
department.  He shall  also  intimate the  names of persons as per Annexure  05 
who are working with him in any capacity or  are subsequently employed by him 
and who are near relatives to any Officer in the Canara Bank or the Engineer in 
Charge employed by the Canara Bank for the work. Any breach of this condition 
by the Contractor would render him liable to  be    removed  from the approved  
list  of  contractors  of  the Employer. 
 
Note ::- By the term "near relatives" is meant wife, husband,  parents and grand 
parents, children and grand children, brothers  and sisters, direct uncles and 
aunts and first cousins. 
 
Clause - 41 :: EX-EMPLOYEES :: 
 
No Engineer or other officer employed in the Canara Bank shall work as a 
contractor  or employee of a contractor for a period of  two  years after  his 
retirement from the Bank's service  without  the  previous permission  of the 
Employer. This contract is liable to the  canceled if either the contractor or any 
of his employees is found at any  time to be such person who had not obtained 
the permission of the  Employer as  aforesaid, before  submission of the tender or 
engagement  in  the contractors' service, as the case may be. Names of such 
persons employed by the Contractor shall be informed as per  Annexure 18  
 
Clause –42 ::   METHOD TO CALCULATE CONSUMPTION OF MATERIALS :: 
(i) After completion of the work and also at any intermediate stage in the  event 
of non-reconciliation of materials issued, consumed and  in balance, theoretical 
quantity of materials issued by the Employer or the material brought by the 
contractor for use in the work shall be calculated on the basis  and method given 
hereunder :- 
 

a) Quantity of cement and Bitumen shall be calculated on the basis of quantity 
of cement and Bitumen required for different items of  works shown in the 
Schedule of Rates mentioned in  Schedule `F'. In case any item is executed 
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for which standard  constants for  the consumption of cement or bitumen 
are not available in the  above  mentioned schedule/statement or cannot  
be  derived from  the  same shall be  calculated on the basis  of  standard 
formula  to  be  laid down by the Accepting  Authority  or  his Engineer-in-
Charge. 

 
b) Theoretical quantity of steel reinforcement or structural steel sections shall 

be taken as the quantity required as per  design or  as authorised by 
Engineer-in-Charge,  including  authorised lappages,  chairs  etc.  plus 3% 
wastage due  to cutting  into pieces, such theoretical quantity being 
determined and compared with the  actual  issues or purchases by the 
Contractor each  diameter wise,  section wise  and category wise 
separately. 

 
c) Theoretical quantity of G.I. and C.I. or other pipes, conduits, wires and 

cables, pig lead and G.I./M.S. Sheets shall be  taken as quantity actually 
required and measured plus 5% for  wastage due  to  cutting into pieces 
(except in the case  of G.I./M.S. sheets  it  shall be 10%), such  
determination  and  comparison being made diameter wise and category 
wise. 

 
d) For  any  other  material  as per  actual  requirement  and  as approved by 

the Engineer-in-Charge. 
 
(ii)  Such theoretical consumption statements shall be prepared at every bill  
stage for the consumption of cement, steel (diameter  wise  and section wise) 
Bitumen and any other material specified by the Engineer-in-Charge in the same 
method and manner as in sub para (i) above  even if such materials are procured 
by the contractor and not issued by the Employer. 
 
(iii)  Over  the  theoretical quantities of materials  so  computed  a variation  shall 
be  allowed  as  specified  in  Schedule  `F'.   The difference  in the net quantities 
of material actually issued  to or procured by the contractor  and the theoretical 
quantities including such  authorised variation, if not returned by the contractor 
(for materials issued by the  Employer) or if not fully reconciled to the 
satisfaction  of  the Engineer-in-Charge  shall  be  recovered at  the  rates  
specified  in Schedule  `F',  without prejudice to the provision  of  the  relevant 
conditions regarding return of materials governing the contract. In the case of 
materials procured by the contractor the cost of such material used less than the 
theoretical  requirement shall be recovered at full market Rate plus the cartage 
cost to site. 
 
(iv)  The  said action under this clause is without prejudice  to  the right of the 
Employer to take action against the contractor under  any other  conditions of the 
contract for not doing the work according  to the prescribed specifications. 
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Clause  - 43 :: 
The  work  (whether  fully  constructed or  not)  and  all  materials, machines, 
tools and plants, scaffolding, temporary buildings and other things  connected  
therewith shall be at the risk  of  the  contractor until  the  work has been 
delivered to the Engineer-in-Charge  and  a certificate from him to that effect 
obtained. In the event of the work or any materials properly brought to the site 
for incorporation in the work  being  damaged  or destroyed in consequence  of  
hostilities  or warlike operation, the contractor shall when ordered (in  writing)  
by the Engineer-in-Charge to remove any debris from the site, collect  and 
properly  stack or remove in store all serviceable materials  salvaged from  the  
damaged  work and shall be paid at the  contract  rates  in accordance  with  the  
provision of this agreement  for  the work  of clearing  the  site  of debris, 
stacking  or  removal  of serviceable material and for reconstruction of all works 
ordered by the  Engineer-in-Charge,  such payments being in addition to 
compensation  upto  the value  of  the  work originally  executed  before  being  
damaged  or destroyed and not paid for. In case of works damaged or destroyed  
but not already measured and paid for, the compensation shall be  assessed by  
the  Engineer-in-Charge upto Rs.5,000/- and by the  Consultant  of and/or  the  
Employer concerned for a higher  amount.  The contractor shall  be  paid  for  the 
damages/destruction  suffered  and  for  the restoring the material at the rate 
based on analysis of rates tendered for in accordance with the provision of the 
contract. The  certificate of  the  Engineer-in-Charge  regarding the  quality  and  
quantity  of materials and the purpose for which they were collected shall be 
final and binding on all parties to this contract.  
 
Provided always that no compensation shall be payable for any loss in 
consequence of  hostilities  or war-like operations  (a)  unless  the contractor  had  
taken all such precautions against air  raid  as  are deemed necessary by the 
A.R.P. officers or the Engineer-in-Charge  (b) for  any material etc. not on the 
site of the work or for  any tools, plant, machinery, scaffolding, temporary 
building and other things not intended for the work. 
 
IN the event of the  contractor having to carry out reconstruction  as aforesaid,  
he shall  be  allowed such  extension  of  time  for  its completion as is considered 
reasonable by the employer. 
 
Clause - 44 :: APPRENTICES :: 
THE  contractor  shall comply with the provisions of  the  Apprentices Act,  1961 
and the rules and orders issued there under from  time  to time. The contractor 
shall also be liable for any pecuniary  liability arising  on account of any violation 
by him of the provisions  of  the said Act. 
 
Clause - 45 :: CLEARANCE CERTIFICATE :: 
Security Deposit of the work shall not be refunded till the contractor produces  a 
clearance certificate from the Labour Officer. As soon  as the  work  is virtually 
complete the contractor shall  apply  for  the clearance  certificate to the Labour 
Officer under intimation  to  the Engineer-in-Charge.  The  Engineer-in-Charge, on 
receipt of  the  said communication,  write  to the Labour Officer to this effect  
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till six months after the date of completion, it will be deemed to have received 
the clearance certificate and the Security Deposit will be released if otherwise 
due. 
 
Clause - 46 :: DAMAGES :: 
THE  Contractor  shall be responsible for all injury to  the  work  or workmen  to 
persons,  animals or things and for all  damages  to  the structural and/or 
decorative part of property which may arise from the operations or neglect of 
himself or of any sub-contractor or of any of his  or  a sub-contractors employees, 
whether such injury  or  damage arise from carelessness, accident or any other 
cause whatsoever in any way connected with the carrying out of this contract. 
The clause shall be  held  to  include  interalia, any  damages  to  buildings  
whether immediately adjacent or otherwise, and any damage to roads,  streets, 
footpaths  or ways as well as damages caused to the buildings and  the works  
forming  the subject if this contract by rain,  wind  or  other inclemency of the 
weather. The contractor shall indemnify the employer and hold harmless in 
respect of all and any expenses arising from such injury  or  damages to persons 
or property as aforesaid  and  also in respect  of  any claim made in respect of 
injury or damage  under  any acts of compensation or damage consequent upon 
such claim. 
THE  Contractor shall reinstate all damage of every sort mentioned  in this clause, 
so as to deliver the whole of the contract works complete and  perfect  in  every 
respect and so as to make  good  or  otherwise satisfy all claims for damages to 
the property or third parties. The contractor shall effect the insurance necessary 
and indemnify the employer entirely  from  all  responsibility  in  this  respect.  
The insurance  must be placed with a company approved by the employer  and 
must  be  effected  jointly  in the name of  the  contractor  and  the employer 
and the policy lodged with the latter. The scope of insurance is  to  include  loss  
or  damage to  the  work  and  workmen due  to carelessness,  accident  including  
fire,  earthquake,  floods,  etc., damage  or loss  to  the contract itself till this  is  
make  over  a complete state. Insurance is compulsory and must be effected from 
the very initial stage.  The contractor shall also be responsible for anything which 
may be excluded from damage to any property arising out of incidents, 
negligence or defective carrying out of this contract. 
 
THE employer shall be at liberty and is hereby empowered to deduct the amount 
of any damages, compensations, costs,  charges  and  expenses arising  or 
occurring from or in respect of any such claim or  damages from any sums due or 
to become due to the contractor. 
 
Clause - 47 :: INSURANCE :: 
The contractor shall insure the works and keep them insured until the virtual 
completion of the contract against loss or damages  by  fire and/or earthquake, 
flood. The insurance must be placed with a company approved by the Employer, 
in the joint names of the employer and the contractor for such amount and for 
any further sum if called to do so by the employer and lodge receipts of premiums 
paid with the employer within 21 days from the date of issue of letter of 
acceptance unless otherwise instructed. In default of the contract insuring as  
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provided above, the  employer  on  his behalf may so  insure  and  deduct  the 
premiums  paid  from any money due or which may  become  due  to  the 
contractor. The contractor shall as soon as the claim under the policy is settled or 
the work reinstated by the insurance company should they elect to do so, proceed 
with due diligence will the completion of  the works in the same manner as 
though the damages has not occurred and in all  respects under the conditions of 
the contract. The contractor in case of rebuilding or reinstatement after fire shall 
be  entitled  to extension  of time for completion as the employer/architect  may  
deem fit. 
 

♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ 
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CANARA BANK 
( H.O. :: BANGALORE ) 

 
SPECIAL CONDITIONS  

1   Scope :   
 
1.1 The   works   to   be   governed   by   this   contract   shall   cover 
Construction of the building as specified in the schedule E along with all 
services, including  all materials, labour, delivery and transportation up to 
destination, safe custody at site, insurance, erection, testing and 
commissioning of the entire works including obtaining statutory permissions 
for the  water supply, sanitary services and electrical power………...  
 
1.2  The Contractor shall  be responsible to obtain all the permanent 
service connections ie Electricity Power, Water and Sewerage connections 
and shall bear any incidental expenses. Any statutory payments, deposits, 
fee made to the  appropriate authorities for permanent services connections 
shall be reimbursed by the Employer provided the receipts/ deposits are in 
the name of the Canara Bank.  
 
1.3 The Contractor shall  be responsible to obtain the NOC / Permissions  for 
the Fire Fighting department of the Government authorities and shall bear 
any incidental expenses. Any statutory payments, deposits made to the  
appropriate authorities for the  NOC/ permission shall be reimbursed by the 
Employer provided the receipts/ deposits are in the name of the Canara 
Bank.  
 
1.4  The works to be undertaken by the contractor shall   inter alia 
include the following:   

i. Preparation of detailed SHOP drawings and AS BUILT drawings 
wherever applicable.  

ii. Obtaining of Statutory permissions where-ever applicable and required.  
iii. Pre-commissioning tests as per relevant standard specifications, code 

of practice, Acts and Rules wherever required.  
iv. Warranty obligation for the equipments and/or fittings/fixtures 

supplied by the contractor.  
  
1.5 Contractor shall provide all the shop drawings or layout drawings for all 
the  co-ordinated services before starting any work or placing any order for 
any of the services etc. These shop drawings/layout drawings shall be got 
approved from Engineer-in-charge before implementation and this shall be 
binding on the contractor. The contractor shall submit material submittals 
along with material sample for approval of Engineer-in-charge prior to 
delivery of material at site.  
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1.6  All the hidden items such as reinforcement steel,  electrical conduits, 
water supply lines, drainage pipes, conduits, sewers etc. are to be properly 
tested as per the design conditions before covering and their measurements 
in measurement book duly test checked shall be deposited with Engineer in 
charge or his authorized representative, prior to hiding these items.  

2  Precautionary measures:   
2.1 Temporary  barricading  shall  be  provided at site by the  contractor  at  
his own cost.  The barricading  physically  define  the  boundaries  of the  
plot for restricted  entry to only  those  involved  in  the work and also to 
prevent any accident and also  not causing  any  inconvenience  to  the 
traffic.  Any further barricading as required for basement excavation  at  Site  
shall  be  provided  by  the  contractor  at  his own cost.  The  barricading  
panels  shall be painted and “ CANARA BANK ” mark should be made  in  
suitable  size, shapes and  number  as  directed  by  Engineer-in-charge  
without any extra cost.  It   shall   be dismantled  and  taken  away  by  the  
contractor  after   completion of the work at his own cost with the approval 
of Engineer-in-charge.    
  
2.2  Contractor shall take all precautionary measures to avoid any 
damage to adjoining property. All necessary arrangement shall be made at 
his own cost.  
 
2.3 The contractor shall take all precautions to prevent his workmen 
and employees from removing and damaging any Flora 
(tree/plant/vegetation) from the site.  
 
2.4 The contractor shall take all precautions to avoid accidents by 
exhibiting necessary caution boards day and night, speed limit boards, red 
flags, red lights and providing barriers. He shall be responsible for all 
damages and accidents caused to work due to negligence on his part. No 
hindrances shall be caused to traffic, during the execution of the work. In 
case of any accident of the labourers/ contractual staff, the entire 
responsibility will rest on the contractor and any compensation under such 
circumstances, if becomes payable, shall be entirely borne by the 
contractor.  
  
2.5  The contractor, his authorized representative, workmen etc. shall 
strictly observe orders pertaining to fire precautions prevailing in the area.  

2.6  The Contractor shall take all necessary precautions to prevent any 
nuisance or inconvenience to the owners, tenants or occupants of the 
adjacent properties and to the public in general .The Contractor shall take 
all care, as not to damage any other adjacent property or other services 
running adjacent to the plot. If any damage is done, the same shall be made 
good by the Contractor at his own cost and to the entire satisfaction of the 
Engineer-in-Charge.  The Contractor shall use such methodology and 
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equipments for execution of the work, so as to cause minimum 
environmental pollution of any kind during construction, to have minimum 
construction time and minimum inconvenience to road users and to the 
occupants of the buildings on the adjacent plot and public in general, etc. 
He shall make good at his own cost and to the entire satisfaction of the 
Engineer in Charge any damage to roads, paths, cross drainage works or 
public or private property whatsoever caused, due to the execution of the 
work or by traffic brought thereon, by the Contractor. Further, the 
Contractor shall take all precautions to prevent any pollution of streams and 
waterways.  All waste or superfluous materials shall be carted away by the 
Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost 
care shall be taken to keep the noise level to the barest minimum so that no 
disturbance as far as possible is caused to the occupants / users of adjoining 
buildings.  No claim what so ever on account of site constraints mentioned 
above or any other site constraints not specifically stated here, shall be 
entertained from the Contractor.  Therefore, the Contractors are advised to 
visit site and get first hand information of site constraints.  Accordingly, they 
should quote their tenders.  Nothing extra shall be payable on this account.  

3  General cleanliness of the site and Stacking & Storage of Materials: 
   

3.1   The site of work shall be always kept clean in general strictly adhering 
to approved job layout and green building parameters. The Contractor shall 
take all care to prevent any water- logging at site. The waste water shall not 
be allowed to be collected at site. It may be directly pumped into the public 
drainage system with prior approval of the concerned authorities. For 
discharge into public drainage system, necessary permission shall be 
obtained from relevant authorities after paying the necessary charges, if 
any, directly to the authorities. The work shall be carried out in such a way 
that the area is kept clean and tidy. All the fees/charges in this regard shall 
be borne by the Contractor.  Nothing extra shall be payable on this account.   
  
3.2 The contractor shall take instructions from the Engineer-in-Charge 
regarding collection and stacking of materials at any place. No excavated 
earth or building rubbish shall be stacked on areas where other buildings, 
roads, compound wall, services etc are to be constructed. The stacking shall 
be done as per stacking plan. However, if any change is required, the same 
shall be done with the approval of Engineer-in-Charge.  
  
3.3   For construction works which are likely to generate malba / 
rubbish, contractor shall dispose of malba, rubbish & other unserviceable 
materials and wastes at his own cost to the notified specified dumping 
ground and under no circumstances these shall be stacked / dumped even 
temporarily, outside the construction premises.  
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3.4   The contractor shall construct suitable godowns, yard at the site of 
work for storing all other materials so as to be safe against damage by sun, 
rain, damages, fire, theft etc. at his own cost and also employ necessary 
watch and ward establishment for the purpose at his cost.  
  
4  Laboratory  Equipment:    
4.1   The contractor shall provide at his own cost suitable measuring tapes, 
weighing, surveying and leveling and measuring arrangements as may be 
necessary at site for checking. All such equipments shall be got calibrated in 
advance from laboratory, approved by the Engineer-in-Charge. Nothing extra 
shall be payable on this account. A site laboratory with the minimum 
equipments as required for field tests shall be established, made functional 
and maintained within 21 days from the award of the work without any extra 
cost to the department.    
               
5.   Setting Out of works     
5.1 The contractor shall establish, maintain and assume responsibility for 
grades, lines, levels and bench marks. Contractor shall report any errors or 
inconsistencies regarding grades, lines, levels, dimensions to the Engineer-in-
Charge before commencing work. Commencement of work shall be regarded 
as the contractor’s acceptance of such grades, lines, levels and dimensions 
and no claim shall be entertained at a later date for any errors found.  
 
5.2  If at any time, any error in the respect of setting out appears during the 
progress of the work, the contractor shall, at his own expense rectify such 
error if so required, to the satisfaction of the Engineer-in-Charge.  
  
a) Though the site levels are indicated in the drawings, the contractor shall 
ascertain himself and confirm the site levels from the concerned municipal 
authorities. The contractor shall protect and maintain temporary/ 
permanent benchmarks at the site of work throughout the execution of the 
work. These bench marks shall be got checked by the Engineer-in-Charge or 
his authorized representatives. The  work at different stages shall  be  
checked  with  reference  to  bench  marks maintained  for  the  said 
purpose. Nothing extra shall be payable on this account.   
 

b) The approval by the Engineer-in-Charge, of the setting out by the 
contractor, shall not relieve the contractor of any of his responsibilities and 
obligation to rectify the errors/defects, if any, which may be found at any 
stage during the progress of the work or after the completion of the work.  
  
5.3  The contractor shall be entirely and exclusively responsible for the 
horizontal, vertical and other alignments, the level and correctness of every 
part of the work and shall rectify effectively any errors or imperfections 
therein.  Such rectifications shall be carried out by the contractor at his own 
cost to the instructions and satisfaction of the Engineer-in-charge.  
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  5.4    The Contractor shall carry out survey of the work area, at his own 
cost, setting out the layout of building in consultation with the Engineer-in-
Charge & proceed further. Any discrepancy between the architectural 
drawings and actual layout at site shall be brought to the notice of the 
Engineer-in-charge. It shall be responsibility of the Contractor to ensure 
correct setting out of alignment.  Total station survey instruments only shall 
be used for layout, fixing boundaries, and centre lines, etc., along with 
theodolites.  Nothing extra shall be payable on this account.  
  
5.5   Contractor shall provide permanent bench marks, flag tops and other 
reference points for the proper execution of work and these shall be 
preserved till the end of work. All such reference points shall be in relation 
to the levels and locations, given in the Architectural and plumbing 
drawings.  
  
6   Temporary Electrical power, water, sanitary connections : 

 
6.1  The Contractor shall  make his own arrangements of Electrical power, 
water, sanitary  required for construction work. The Contractor shall be 
responsible to obtain necessary permissions for such temporary connections 
from Electricity Board / appropriate statutory  authorities  and bear all the 
fees, deposits, charges and monthly consumption bills. 

 
6.2 Borewell if already sunk by the Bank may be used by the Contractor 
by providing his own borewell pump/storage arrangement etc. Electrical 
connection and charges for the Pump shall be paid by the contractor. No 
recovery for water charges shall be made by the Employer. 

 
7. Architectural,structural and integrated service drawings:  
  
7. 1 Although architectural drawings are either uploaded in the web along 
with NIT for reference to the bidder or made available in the Circle office, 
Canara Bank Bhopal, the working & detailed architectural drawings and 
structural drawings shall be issued as and when required according to the 
programme chart submitted by the contractor. It is the duty of the 
contractor to intimate the requirement of drawings reasonably well in 
advance and no hindrance shall be allowed on this account.   
  
7.2 The work shall be carried out in accordance with the Architectural 
drawings and Structural drawings, to be issued from time to time, by the 
Engineer-in-Charge. Before commencement of any item of work, the 
contractor shall correlate all the relevant architectural and structural 
drawings issued for the work, nomenclature of items, specifications etc. and 
satisfy himself that the information available there from is complete and 
unambiguous. The figures & the written dimensions of the drawing shall 
supersede the measurement by scale.  The discrepancy, if any, shall be 
brought to the notice of the Engineer-in-Charge for immediate decision 
before execution of the work. The contractor alone shall be responsible for 
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any loss or damage occurring by the commencement of work on the basis of 
any erroneous and/ or incomplete information and no claim, whatsoever 
shall be entertained on this account. The delay caused on account of non-
timely action by the contractor in resolution of the differences whatsoever 
shall not be considered as valid ground for extension of time unless 
otherwise accepted by Engineer in charge.     
  
7.3 The information and site data shown in the drawings and mentioned 
herein and also elsewhere in the tender documents are being furnished for 
general information and guidance only. The Bank shall not bear responsibility 
for lack of such knowledge and also the consequences thereof. The Engineer-
in-charge in no case shall be held responsible for the accuracy thereof or any 
interpretation/ or conclusions drawn there from by the contractor.   
                
7.4  Before taking up the work, the contractor shall be provided with 
integrated drawings for various civil and electrical services showing details of 
lay out plan including sectional elevations and the contractor shall plan and 
mobilize his resources as per the integrated drawings and as per the site 
conditions to facilitate convenient execution, installation as well as 
maintenance of these services. Nothing extra shall be payable on this 
account.  
 
8. Scaffolding & Staging :  

 8.1  Wherever required for the execution of work, all the scaffolding shall be 
provided and suitably fixed, by the contractor. The scaffolding shall be 
provided strictly with steel double scaffolding system, suitably braced for 
stability, with all the accessories, gangways, etc with adjustable suitable 
working platforms to access the areas with ease for working and inspection. 
Single scaffolding system is strictly prohibited and shall invite necessary 
action. It shall be designed to take all incidental loads. It should cater to the 
safety features for workmen. Nothing extra shall be payable on this account. It 
shall be ensured that no damage is caused to any structure due to the 
scaffolding.  

  
8.2   The contractor should submit the shop drawings of staging and 
shuttering for approval of Engineer-in-Charge before actually commencing 
the execution of work under the item.  Nothing extra shall be payable on this 
account.  
  

9.Procurement of materials:  
  
9.1  All material shall only be brought at site as per program finalized with 
the Engineer-in-Charge. Any pre-delivery of the material not required for 
immediate consumption shall not be accepted and thus not paid for.  
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9.2  The contractor shall procure the required materials in advance so that 
there is sufficient time for testing of the materials and approval of the same 
before use in the work.   
  
10   Quoted Rates and other conditions for payment :  

The rates quoted by the Contractor for the descriptions given in the Schedule  
of quantities ( SOQ ) are deemed to be inclusive of the following apart from 
other inclusions else where  stipulated in these documents  :   

       10.1 Site clearance, setting out work, profile, establishment of reference 
bench mark(s), taking spot levels, construction of all safety and protection 
devices, barriers, barricading, signage, labour safety, welfare, preparatory 
works, working during monsoon, working at all depths, height, lead, lift and 
location etc until / unless specified otherwise, and any other incidental 
works required to complete this work. Nothing extra shall be payable on this 
account.  

10.2  For works below ground level the contractor shall keep that area free 
from water. If dewatering or bailing out of water is required the contractor 
shall do it and nothing extra shall be paid except otherwise provided in the 
items of  Bill of quantities.   

10.3  Any legal or financial implications resulting out of disposal of earth 
shall be sole responsibility of the contractor. Nothing extra over the schedule 
shall be paid on this account.  

10.4 All labour, material, tools and plants, temporary water, sewerage , 
electricity connection charges & works and other inputs involved/ required  
in the execution of the item.  
  
10.5 Conducting Tests materials  and works wherever stipulated    
  
10.6 Any cement slurry added over base surface (or) for continuation of 
concreting  for better bond is deemed  to have been built in the items.  
  
10.7  For completing the work in time, the Contractor might be required to 
work in two or more shifts (including night shifts). No claim whatsoever shall 
be entertained on this account, not with-standing the fact that the 
Contractor may have to pay extra amounts for any reason, to the labourers 
and other staff engaged directly or indirectly on the work according to the 
provisions of the labour and other statutory bodies regulations and the 
agreement entered upon by the Contractor with them.  
 

10.8 The Contractor shall arrange to give all notices as required by any 
statutory / regulatory authority and obtain all requisite licenses wherever 
required and shall pay to such authority all the fees that is required to be 
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paid for the execution of work. Nothing extra shall be payable on these 
accounts.  

10.9 All ancillary and incidental facilities required for execution of work 
like labour camp, stores, fabrication yard, offices for Contractor, watch and 
ward, temporary ramp required to be made for working at the basement 
level, temporary structure for plants and machineries, water storage tanks, 
installation and consumption charges of temporary electricity, telephone, 
water etc. required for execution of the work, liaison  with municipal / 
statutory  authorities etc., protection works, barricading, testing facilities / 
laboratory at site of work, facilities for all field tests and for taking samples 
etc. during execution or any other activity which is necessary (for execution 
of work and as directed by Engineer-in Charge), shall be deemed to be 
included in rates quoted by the Contractor  for various items in the  Bill of 
quantities.  Nothing extra shall be payable on these accounts.  

10.13  Final testing of the installation:  
The Contractor shall demonstrate trouble free functioning of all the Civil and 
E & M installations and services. The Engineer-in-Charge or his authorized 
representatives shall carry out final inspection of the various Civil and E & M 
services and installations. Any defect(s) noticed during demonstration shall 
be rectified by the Contractor at his own cost to the entire satisfaction of 
the Engineer-in-Charge. Nothing extra shall be payable on this account.   
 
10.14 All material shall only be brought at site as per program finalized with 
the Engineer-in-Charge. Any pre-delivery of the material not required for 
immediate consumption shall not be accepted and thus not paid for.  
 
10.15 Contributions towards the EPF & ESI for the labour, employees engaged 
by the contractor  wherever applicable shall  be paid by the Contractor,  
Nothing extra shall be payable on this account.  
 
12  Local laws  : The Contractor shall keep himself fully informed of all acts 
and laws of the Central & State Governments, all orders, decrees of 
statutory bodies, tribunals having any jurisdiction or authority, which in any 
manner may affect those engaged or employed and anything related to 
carrying out the work. All the rules & regulations and bye-laws laid down by 
Collector / Municipal authorities etc. and any other statutory bodies shall be 
adhered to, by the contractor, during the execution of work. The Contractor 
shall also adhere to all traffic restrictions notified by the local authorities.   

14. Horticultural works:  

 Horticultural activities, tree plantation, Nursery plantation shall be taken up 
in the campus along with constructional activities, as such, care shall be 
taken to avoid damages to these including  existing trees, recently planted 
trees including tree guards and irrigation water supply piping system. Hence, 
while taking up excavation activities, trees as well as their root zones be 
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protected and the stacking of excavated earth shall be made in such a way 
that neither plants are buried nor damaged. The initial survey, demarcation 
of roads and various buildings, sub grade of roads have been made in the 
campus which shall not be disturbed or damaged by vehicular movement or 
manual tampering; else the same shall be made good by the contractor at his 
own cost. In case of failure to comply with the above requirements the 
damage caused shall be made good at cost of contractor and the cost so 
incurred and assessed by Engineer in charge shall be recovered from running 
account bill of contractor.  
  

16 Water Supply & Sanitary Installations & Testing:  

The contractor shall give performance test of the entire installation(s) as per 
the CPWD standing specifications before the work is finally accepted and 
nothing extra whatsoever shall be payable to the contractor for the test.  
  
17. Recording of Hindrances:-  
  
a. Whenever any hindrance whether on part of department or on part of 
contractor, comes to the notice of the Engineer in charge, the contractor  
should at once make a note of such hindrance in the register kept at site, 
and immediately make a report to the Engineer in charge  within a week.  
  
b. Each hindrance should be entered in the Hindrance Register, ( as per 
Annexure 14 )  which should be authenticated by the Engineer In charge  and 
Contractor.  The Bank shall review the Hindrance Register at least once in a 
month.  
  
c.  The hindrances on part of contractor are also to be entered in the 
Hindrance Register.  
  
d. The hindrance register shall be submitted at the time of payment of each 
Running Account Bill.  
 
19.Progress and monitoring of work:   

19.1 The contractor shall submit the progress report using MS Project 
software / Manual  with base line programme referred above for the work 
done during previous month to the Engineer-incharge on or before 5th day of 
each month. The progress report shall contain the following, apart from 
whatever else may be required as specified:-  

(i) Construction schedule of the various components of the work through a 
bar chart for the next three months (or as may be specified), showing 
the inter milestones, targeted tasks and up to date progress. At least 3 
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digital photographs showing all the parts of construction site in soft 
copy has to be submitted in every monthly progress report.  

(ii) Progress chart of the various components of the work that are planned 
and achieved, for the month as well as cumulative up to the month, 
with reason for deviations, if any in a tabular format.  

(iii) The Contractor shall do proper sequencing of the various activities by 
suitably staggering the activities within various pockets in the plot so as 
to achieve early completion.  

20. Project review meetings:   
The contractor, immediately on award of work shall submit details of his key 
personnel to be engaged for the work at site.  In addition, he shall furnish 
the Engineer-in-charge detailed organization involved with the work.   
 
The contractor shall present the programme and status at various review 
meetings as  required.   
          
Monthly Review Meetings: Shall be attended by  Contractor / their  
representatives who can take independent decisions along with  Engineer in 
charge  and Bank ’s representatives.  
  
Agenda  
a)Progress Status/Statistics.  
b)Completion Outlook.  
c)Major hold ups/slippages.   
d)Assistance required.   
e)Critical issues.  
f)Any decision on queries raised either by Contractor  
g)Anticipated cash flow requirement for next two months.  
  
21   Hardware and sanitary wares:  

21.1  Engineer-in-Charge will take a decision regarding make of materials,  
model numbers of equivalent Door/window hardware/ sanitary ware at the 
time of execution, in case the stipulated make or model mentioned, is not 
available. However, in case, the equivalent make or model so approved, is 
cheaper than the make or model already mentioned in item/preferred makes 
list, the price adjustment will be made based on the difference in market 
rate.  

22. Inspection & Audit  of works:  

22.1  In addition to the provisions of relevant clauses of the contract, the 
work shall also be open to inspection by the  Bank internal inspection and  
other Government authorities . The contractor shall at times during the usual 
working hours and at all times at which reasonable notices of the intention 
of the Engineer-in-charge or other officers as stated above to visit the works 
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shall have been given to the contractor, either himself be present to receive 
the orders and instructions or have a responsible representative duly 
accredited in writing, to be present for that purpose. 
  
22.2  Any instructions   given by the above authorities shall be followed by 
the contractor.  Further any  recoveries  ordered by the  above authorities  
shall be  made form the  amount payable to the contractor  or such  amounts 
shall be paid by the contractor to the Bank.  NO claims or objections shall be 
be raised by the contractor on the above.  

23 Submission of  Insurance policies:  
No work shall be commenced by the Contractor unless he obtains the 
Insurance Policies as mentioned above. Also, no payment shall be made to 
the Contractor on expiry of insurance policies unless renewed by the 
Contractor. Nothing extra shall be payable on this account. No claim of 
hindrance (or any other claim) shall be entertained from the contractor on 
these accounts.  
  

24 Applicable permits:    
  
24.1 The contractor(s) shall give to the Municipality, police and other 
authorities all necessary notices etc. that may be required by law and obtain 
all requisite licenses for temporary obstructions, enclosures etc. and pay all 
fee, taxes and charges which may be levied on account of these operations 
in executing the contract.  He shall make good any damage to the adjoining 
property whether public or private and shall supply and maintain lights 
either for illumination or for cautioning the public at night.  Nothing extra 
shall be paid on this account.    
  
24.2 The contractor shall ensure that applicable permits mandated by the 
local bodies and in case warranted for this work are obtained as required 
under the Applicable Laws.   
  
25  Local bye-laws:  
  
25.1    The building work shall be carried out in the manner complying in all 
respects with the  requirements of relevant bye-laws of the local body and 
sanctioned  plans  under the jurisdiction of which the work is to be executed 
or as directed by the Engineer-in-Charge and nothing extra shall be paid on 
this account. 
  
25.2  Some restrictions may be imposed by the local police etc. on the 
working time and for movement of labour, materials etc. the contractor shall 
be bound to follow all such restrictions/instructions and nothing extra shall 
be payable on this account.  
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25.3  The contractor shall not stack building material/ malba on the road or 
on the land owned by any other authority, as the case may be.  In case, the 
Contractor is found stacking the building material/ malba as stated above, 
he shall be liable to pay the stacking charges as may be levied by local body 
or authority and also to face penal action as per the rules, regulations and 
bye-laws of the said body or authority. The Engineer-in-Charge shall be at 
liberty to recover the sums due but not paid to the concerned authorities on 
the above counts from any sums due to the contractor including amount of 
the Security Deposit or Retention Money in respect of this contract or any 
other contract.  
  

26.  Chasing work : The work should be planned in a systematic manner so that 
chase cuttings in the walls, ceilings and floors is minimized. Wherever 
absolutely essential, the chase shall be cut using chase cutting machines. 
Chases will not be allowed to be cut using hammer / chisel. The electrical 
boxes should be fixed in walls simultaneously while raising the brick work. The 
contractor shall ensure proper co-ordination of various disciplines viz. building 
works, sanitary & water supply & electrical installations etc.  

27. Warranty or Guarantee period for specialized works : The warranty or 
Guarantee  period for the works of water proofing  and anti-termite shall be 
five years from the date of completion of the works. The contractor shall 
make  good / rectify the defects occurring during the  above period. Security 
deposit equivalent to 10% of the value of the item shall be retained by the 
Bank for a period of warranty/guarantee.   

28. External Laboratory :  Whereever tests are stipulated for the Materials, 
concrete etc the same shall be tested at any government, semi government or 
NABL approved private laboratories.    

29. Licensed agencies : The contractor shall engage licensed  plumbers, 
electricians of required class as per the statutory rules  for the works related 
to plumbing , sanitary, electrical works.    

    30. Maintenance of Registers 
 The Contractor will be required to maintain the following registers at site of 

work and should produce the same for inspection of the Bank/ Engineer in 
charge  wherever desired by them. 

 
 Type of Register to be maintained 
 
 i) Register No. – I   : Materials at Site Account 
 ii) Register No. – II : Accounts of secured advance 
 iii) Register No. – III : Hindrance to work 
 iv) Register No. – IV : Running Account Bill 
 v) Register No. – V : Labour  attendance 
 vi) Register No. – VI : Labour  Payment   
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TECHNICAL SPECIFICATIONS FOR MODULAR FURNISHING WORKS  
1. Specifications   
1.1 Except for the items, for which Particular Specifications are given or 
where it is specifically mentioned otherwise in the description of the items in 
the schedule of quantities, the work shall generally be carried out in 
accordance with the “CPWD Specifications” additional / Particular 
Specifications, Architectural / structural drawings and as per instructions of 
Engineer-in-Charge.  
   
1.2 All Technical Specifications in respect of all material to be used, method 
of execution, workmanship and quality for each item of the work shall be as 
per CPWD specifications and latest Indian Standard unless otherwise specified.  
  
1.3 Any reference made to any Indian Standard Specifications, shall imply to 
the latest version of that standard, including such revisions / amendments as 
issued by the Bureau of Indian Standards up to last date of receipt of tenders.   
  
1.4 The Contractor shall keep at his own cost all such publications including 
relevant Indian Standard Codes applicable to the work at site.   

 
2. Materials :   
Timber: Shall be of best quality as specified in the schedule of quantities 
perfectly dry, well seasoned and free from sap wood, sound straight, free 
from loose knots, cracks shakes and any appearance of root and any other 
defect and conforming to IS: 12896 – 1990 and shall be approved by the 
engineer, No wood work shall be placed in position covered in the wall unless 
it is approved by the engineer.                                 
  
Granite: Polished granite slab and tiles shall be of the kind specified in the 
schedule of quantities conforming to samples approved by the engineer for 
colour & texture. The slab shall be machine cut to required dimensions and 
shall conform to IS Standards.  
  
Paints: Plastic emulsion painting will be of approved brand of paint and colour 
conforming to IS: 5411–1991 & will be applied over a coat of primer (including 
preparation of wall surface). 
  
Synthetic enamel paint wiil be of approved brand and colour confirming to          
IS 4511-1993 applied over one coat of primer. b) Oil bound distemper will be 
of approved brand and colour confirming to   IS applied over one coat of 
primer. c) Acrylic washable distemper will be of approved brand and colour 
confirming to IS applied over one coat of primer.  
  

Aluminum – the material shall conform to IS 1285. Structural steel - the 
materials shall conform to IS 808        Anti-termite treatment - the materials 
shall conform to IS 6313 part II       Makes of Materials: The makes of materials 
shall be as per the details     furnished in the list of preferred makes.   

 
***************** 
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CANARA BANK 
( H.O. :: BANGALORE ) 

 
SAFETY CODE 

i.>   Suitable scaffolds should be provided for workmen for  all  works that cannot 
safely be done from the ground, or from solid construction except such short 
period work as can be done safely from ladders. When a  ladder  is used an extra 
mazdoor shall be engaged for  holding  the ladder  and  if  the ladder is used for 
carrying materials  as  well, suitable  footholds and handholds shall be provided 
on the ladder  and the  ladder  shall be given an inclination not steeper than ¼  
to 1 (¼  horizontal and 1 vertical). 
 
ii.>  Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or 
suspended from an overhead support or erected  with stationary  support shall have 
guard rail properly  attached  bolted, braced  and otherwise secured at least 90 cm (3 
feet) high  above  the floor  or platform of such scaffolding or staging and extending  
along the  entire  length  of the outside and ends thereof with only  such opening  as  
may  be necessary for the  delivery  of  materials. Such scaffolding  or  staging shall be so 
fastened as to  prevent  it  from swaying from the building or structure. 
 
iii.>   Working  platform,  gangways,  and  stairways  should  be   so constructed 
that they should not sag unduly or unequally, and if  the height of the platform or 
the gangway or the stairway is more than 3.6m (12 feet) above ground level or 
floor level, they should be  closely boarded, should have adequate width and 
should be suitably fastened as described in (ii) above. 
 
iv.>  Every opening in the floor of a building or in a working  platform be  
provided with suitable means to prevent the fall of  persons  or materials  by  
providing suitable fencing or  railing  whose  minimum height shall be 90 cm (3 
feet). 
 
v.>   Safe means of access shall be provided to all  working  platforms and  other 
working places. Every ladder shall be securely  fixed.  No portable  single ladder 
shall be over 9 m. (30 feet) in  length  while the  width between side rails in rung 
ladder shall in no case be  less than  29 cm  (11 ½ ") for ladder upto and including 
3 m  (10  feet)in length.  For  longer ladders this width should be increased  at 
least  ¼" for  each  additional 30 cm (1 foot)  of  length.  Uniform  step spacing 
shall not exceed 30 cm (12"). Adequate precautions  shall  be taken to prevent 
danger from electrical equipment. No materials on any of the sites of work shall 
be so stacked or placed as to cause  danger or  inconvenience  to any person or 
the public. The  contractor  shall provide  all  necessary fencing and lights to 
protect the  public  from accident, and shall be bound to bear the expenses of 
defence of  every suit,  action or other proceedings at law that may be brought  
by any persons for  injury  sustained  owning  to  neglect  of  the   above 
precautions  and to pay any damages and cost which may be  awarded  in any 
such suit, action or proceedings to any such person or which  may, with the 
consent of the contractor, be paid to compromise any claim by any such person. 
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vi.>  Excavation and Trenching ::  All trenches, 1.2 m (four  feet)  or more in 
depth, shall at all times be supplied with at least one ladder for each 30 m. (100 
feet) in length or fraction thereof. Ladder  shall be extended from bottom of the 
trench to at least 90 cm (3 feet) above the  surface  of the ground. The side of 
the trenches which are 1.5 m (5 feet) or more in depth shall be stepped back to 
give suitable slope or securely held by timber bracing, so as to avoid the danger 
of sides to collapse. The excavated material shall not be placed within 1.5  m(5 
feet) of the edges of the trench or half of the depth of the trench which ever is 
more. Cutting shall be done from top to bottom. Under no circumstances 
undermining or undercutting shall be done. 
 
vii.>  Demolition ::  Before any demolition work is commenced and  also during 
the process of the work :- 
 
a) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 
b) No  electric cable or apparatus which is liable to be a source  of danger over a 

cable or apparatus used by the operator shall remain electrically charged. 
c) All  practical steps shall be taken to prevent danger  to  persons employed  

from risk of fire or explosion or flooding.  No  floor, roof  or  other part of the 
building shall be so  overloaded  with debris or materials as to render it 
unsafe. 

 
viii.>  All necessary personal safety equipment as considered  adequate by the 
Engineer-in-Charge should be kept available for the use of  the person employed 
on the site and maintained in a condition suitable for immediate use, and the 
contractor should take adequate steps to ensure proper use of equipment by 
those concerned ::- 
 
a. Workers  employed on mixing asphaltic materials, cement  and  lime mortars 

shall be provided with protective footwear and  protective goggles. 
b. Those  engaged in white washing and mixing or stacking  of  cement bags  or 

any  material which is injurious to the  eyes  shall  be provided with protective 
goggles. 

c. Those  engaged  in welding works shall be provided  with  welder's protective 
eye shields. 

d. Stone  breakers  shall  be provided with  protective  goggles  and protective 
clothing and seated at sufficiently safe intervals. 

e. When  workers are employed in sewers and manholes, which  are  in use,  the 
contractors shall ensure that the  manhole  covers  are opened  and ventilated 
at least for an hour before the workers  are allowed to get into the manholes, 
and the manholes so opened shall be  cordoned off with suitable railing and 
provided  with warning signals or boards to prevent accident to the public.  

f. When workers are employed in sewers and manholes, which  are  in active      
use, the contractor shall ensure that the following  safety measures are 
adhered  to :- 
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i) Entry for workers into the line shall not be allowed except under 
supervision of the Architect or any other higher officer. 

ii) At least 5 to 6 manholes upstream and downstream should be kept open for 
at least 2 to 3 hours before any man is allowed to enter into the Manholes 
for working inside. 

iii) Before entry, presence of toxic gases should be tested  by inserting wet 
lead acetate paper, which changes colour in the presence of such gases 
and gives indication of their presence. 

iv) Presence of oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no oxygen is found inside the sewer line, workers should 
be sent only with Oxygen kit. 

v) Safety belt with rope should be provided to the workers.  While working 
inside the manholes such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency. 

vi) No smoking or open flames be allowed near the blocked manholes being 
cleaned. 

vii) The Malba obtained on account of cleaning of blocked manholes and  sewer 
lines should be immediately removed to avoid accidents  on account of 
slippery nature of the malba. 

viii) Workers  should  not  be allowed  to  work  inside  the manhole 
continuously. He should be given rest intermittently. The Engineer-in-
Charge may decide the time up to which a worker may be allowed to work 
continuously inside the manhole. 

ix) Gas masks with oxygen cylinder should be kept at site for use  in 
emergency. 

x) Air  blowers should be used for flew of fresh  air  through  the manholes. 
Whenever called for, Portable air blowers  are  recommended for  
ventilating  the manholes. The Motors for these shall  be  vapour proof  and  
of totally enclosed type. Non sparkling gas  engines  also could  be used but 
they should be placed at least 2 meters away  from the  opening and on the 
lowered side protected from wind so that  they will  not be source of 
friction on any inflammable gas that  might be present. 

xi) The workers engaged for cleaning the manholes/sewers should  be properly 
trained before allowing to work in the manhole. 

xii) The workers shall be provided with Gumboots or  non-sparkling shoes, 
bump helmets and gloves, non-sparkling tools, safety lights  and gas  masks  
and portable air blowers (when necessary).  They  must  be supplied  with  
barrier cream for anointing the limbs  before  working inside the sewer 
lines. 

xiii) Workmen descending a manhole shall try each ladder step or  rung 
carefully before  putting  his full weight on  it  to  guard  against insecure  
fastening  due to corrosion of the rung  fixed  to   manhole wall. 

xiv) If a man has received a physical injury he should be brought out of  the 
sewer immediately and adequate medical aid should be  provided to him. 

xv) The extent to which these precautions are to be taken depend  on 
individual situation  but  the  decision of  the  Engineer  in  charge 
regarding  the steps in this regard to be taken in an individual  case will be 
final". 
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g. The contractor shall not employ men below the age of 18 years  and women  

on the work of painting with products containing lead  in  any form.  Wherever  
men above the age of 18 are employed on the  work  of lead painting, the 
following precautions should be taken :: 

 
i) NO paint containing lead or lead products shall be used except in the form 

of paste or ready made paint. 
ii) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and 
scrapped. 

iii) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during 
the cessation of work. 

 
Whenever  men  above the age of 18 are employed on the  work  of  lead 
painting, the following principles must be observed for such use :: 
 
I. a.  White lead, sulphaste of lead, or products containing these pigments shall 
not be used in painting operation except in the form of paste or of paint ready for 
use. 
 
b. Measures shall be taken in order to prevent danger arising from the application 
of paint in the form of spray. 
 
c.  Measures  shall  be  taken, whenever  practicable,  to  prevent danger  arising 
from  dust  caused by  dry  rubbing  down  and scraping. 
 
II .a.  Adequate  facilities  shall  be  provided  to  enable   working painters to 
wash during and on cessation of work. 
 
b. Overall  shall be worn by all the working painters  during  the whole of the 
working period. 
 
c. Suitable arrangements shall be made to prevent clothing put off during working 
hours being soiled by painting materials. 
 
III .a. Cases of lead poisoning and of suspected lead poisoning shall be  notified 
and  subsequently  verified  by  a  medical  man appointed by the competent 
authorities of the Employee. 
 
b.  The Employer my require, when necessary a medical examination of workers. 
 
c. Instructions with regard to the special hygienic  precautions to be taken if the 
painting work shall be distributed  to working painters. 
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ix.>   When  the work is done near any place where there is risk  of drowning,  all 
necessary equipments should be  provided  and kept  ready for use and all 
necessary steps taken for  prompt rescue of the person in danger and adequate 
provision  should be made for prompt first aid treatment of all injuries likely  to 
be sustained during the course of the work. 
 
x.> Use of  hoisting  machines  and  tackle   including   their attachments, 
anchorage   and  supports  shall  conform  to  the following standards or 
conditions :: 
 
1) a.  These shall be of good mechanical construction, sound material  and 
adequate strength and free  from  patent defects  and shall be kept in good repair 
and in  good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects. 
 
2). Every crane driver or hoisting appliance operator shall be properly qualified 
and no person under the age of 21 years should be in charge of any hoisting 
machine including  any scaffolding winch or give signals to operator. 
 
3). In case of every hoisting machine and of every chain  ring hook, shackle swivel 
and pulley block used in hoisting  or a  means  of  suspension the safe working 
load shall  be ascertained by adequate means. Every hoisting machine  and all  
gear referred to above shall be plainly  marked  with the  safe  working  load. In 
case of a  hoisting  machine having  a  variable safe working load, each  safe  
working load and the conditions under which it is applicable shall be  clearly 
indicated. No part of any machine or any  gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 
 
4). In case of departmental machines, the safe working load shall be notified by 
the Electrical Engineer-in-Charge. As regards contractors' machines the 
contractors shall notify the safe working load of the machine to the Engineer-in-
Charge whenever he brings any machinery to site of work and get it verified by 
the Electrical Engineer concerned. 
 
xi.>   Motors,  gearing,  transmission, electric  wiring  and  other dangerous  parts  
of hoisting appliances should  be  provided with  efficient  safeguards. Hoisting 
appliances  should be provided  with such means as will reduce to the  minimum 
the risk of accidental descent of the load. Adequate  precautions should be taken 
to reduce to the minimum the risk of any part of  a  suspended load becoming 
accidentally  displaced.  When workers  employed  on  electrical  installations 
which   are already energised, insulating mats, wearing apparel, such  as gloves, 
sleeves  and  boots as may be  necessary  should  be provided. The workers should 
not wear any rings, watches  and carry  keys or other materials which are the 
good conductors of electricity. 
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xii.>   All  scaffolds. ladders ad other safety devices mentioned  or described  
herein shall be maintained in safe conditions  and no scaffold, ladder or 
equipment shall be altered or  removed while  it is in use.  Adequate washing 
facilities  should  be provided at or near places or work. 
 
xiii.>   These  safety provisions should be brought to the  notice  of all  concerned  
by display on a notice board at  a  prominent place at work spot. The person 
responsible for compliance  of the safety code shall be named therein by the 
contractor. 
 
xiv.>   To ensure effective enforcement of the rules and  regulations relating  to 
safety precautions the arrangements made by  the contractor shall be open to 
inspection by the Labour Officer, of  the  Government Engineer-in-Charge of the  
Employer or their representatives. 
 
xv.>   Notwithstanding the above clauses from (i) to (xiv) there  is nothing in 
these to exempt the contractor from the operations of any other Act or Rule in 
force in the Republic of India. 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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CANARA BANK 
( H.O. :: BANGALORE ) 

 
MODEL RULES  FOR  PROTECTION OF HEALTH AND SANITARY  ARRANGEMENTS  

FOR WORKERS EMPLOYED BY CONTRACTORS  
 
1>.  Application :: 
 
These  rules  shall apply to all building and  construction  works  in which  twenty 
or more workers are ordinarily employed or are  proposed to be employed on any 
day during the period during which the  contract work is in progress. 
 
2>.  Definition :: 
 
Work  place means a place where twenty or more workers are ordinarily 
employed or  are  proposed  to  be  employed  in   connection   with construction  
work  on any day during the  period  during  which  the contract work is in 
progress. 
 
3>.  First Aid facilities :: 
 
(1)   At every work place there shall be provided and maintained, so  as to  be 
easily accessible during working hours, first-aid boxes at  the rate of not less than 
one box for 150 contract labour or part  there of ordinarily employed. 
 
(2)   The first-aid box shall be distinctly marked with a red cross  on white ground 
and shall contain the following equipment, namely ::- 
 
a.>  For work places in which the number of contract  labour  employed does not 
exceed 50 - 
 
Each first-aid box shall contain the following equipments ::- 
 
i. 6 small sterilised dressings. 
ii. 3 medium size sterilised dressings. 
iii. 3 large size sterilised burn dressings. 
iv. 1 (30 ml.) bottle containing a two percent alcoholic  solution of iodine. 
v. 1 (30 ml.) bottle containing salvolatile having the  dose  and mode of 

administration  indicated on the label. 
vi. 1 snake-bite lancet. 
vii. 1 (30 gms) bottle of pottassium permanganate crystals. 
viii. 1 pair scissors. 
ix. 1  copy  of  the  first aid leaf let  issued  by  the  Director General,   

Factory Advice  Service  and   Labour   Institutes, Government of India. 
x. 1 bottle containing 100 tablets (each of 5 grams) of asprin. 
xi. Ointment for burns. 
xii. A bottle of suitable surgical antiseptic solution. 
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b.>  For work places in which the number of contract labour exceed 50 - 
 
     Each first-aid box shall contain the following equipments :- 
 
i. 12 small sterilised dressings. 
ii. 6 medium size sterilised dressings. 
iii. 6 large size sterilised dressings. 
iv. 6 large size sterilised burn dressings. 
v. 6 (15 gms) packets sterilised cotton wool. 
vi. 1 (60 ml.) bottle containing a two percent alcoholic  solution iodine.  
vii. 1  (60 ml.) bottle containing sulvolatile having the  dose  and mode of 

administration indicated on the label. 
viii. 1 roll of adhesive plaster. 
ix. 1 snake bite lancet. 
x. 1 (30 gms.) bottle of pottasium permanganate crystals. 
xi. 1 pair scissors. 
xii. 1  copy  of  the  first-aid leaf-let  issued  by  the  Director General,    

Factory  Advice  Service  and  Labour   Institutes, Government of India. 
xiii. A bottle containing 100 tablets (each of 5 grams) of aspirin. 
xiv. Ointment for burns. 
xv. A bottle of suitable surgical antiseptic solution. 
 
(3)    Adequate arrangements shall be made for immediate  recoupment  of the 
equipment when necessary. 
 
(4)   Nothing except the prescribed contents shall be kept in the First- aid box. 
 
(5)   The first Aid box shall be kept in charge of a responsible  person who shall 
always be readily available during the working hours of work place. 
 
(6)    A person in charge of the First Aid box shall be a person  trained in  First-Aid 
treatment, in work places where the number  of  contract labour employed is 150 
or more. 
 
(7)    In work places where the number of contract labour employed is 500 or 
more and hospital facilities are not available within easy distance of  the  works. 
First/Aid posts shall be established  and  run  by  a trained  compounder.  The 
Compounder shall be on duty  and  shall  be availabel at all hours when the 
workers are at work. 
 
(8)   Where work places are situated in places which are not  towns  or cities,  a 
suitable motor transport shall be kept readily available  to convey  injured  
person or person suddenly taken ill  to  the  nearest hospital. 
 
 
 
 



PROPOSED INTERIOR FURNISHING WORKS  OF OFFICE  BUILDING AT   PLOT NO 4 PSP AREA    NEAR AIIMS 

BAGSEWANIA BHOPAL. (M.P) 

< Page no. 94 > Signature  of Tenderer 

4>. Drinking water :: 
 
(a)  In  every work place there shall be provided  and  maintained  at suitable 
places, easily accessible to labour, a sufficient supply  of cold water fit for 
drinking. 
 
(b) Where drinking water is obtained from an intermittent public water supply, 
each work place shall be provided with  storage  where  such drinking water shall 
be stored. 
 
(c)  Every water supply of storage shall be at a distance of not  less than  50  feet 
from any latrine, drain or other source  of  pollution. Where water has to be 
drawn from an existing well which is within such proximity of latrine, drain or any 
other source of pollution, the well shall  be  properly  chlorinated before water is 
drawn from  it  for drinking. All such wells shall be entirely closed in and be 
provided with a trap-door which shall be dust and water-proof. 
 
(d)  A reliable pump shall be fitted to each covered well,  the  trap-door  shall be 
kept locked and opened only for cleaning or  inspection which shall be done at 
least once a month. 
 
5>. Washing facilities :: 
 
(i) In every work place adequate and suitable facilities for  washing shall  be 

provided  and maintained for the  use  of  contract  labour employed 
therein. 

 
(ii) Separate and adequate screening facilities shall be provided  for the use of 

male and female workers. 
 
(iii) Such facilities shall be conveniently accessible and  shall  be kept in clean 

and hygienic condition. 
 
6>.  Latrines and Urinals :: 
(i)  Latrines shall be provided in every work place on  the  following scale, namely 

:- 
(a) Where  females  are employed there shall  be  at  least  one latrine for 

every 25 females. 
(b) Where  males  are employed, there shall  be  at  least  one latrine for every 

25 males. 
 
Provided  that  where the number of males or female  exceeds  100,  it shall  be 
sufficient if there is one latrine for 25 males or  females, as  the  case  may  be, 
upto the first  100  and  one  for  every  50 thereafter. 
 
(ii)  Every latrine shall be under cover and so partitioned off as  to secure privacy, 
and shall have proper door and fastenings. 
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(iii)   Construction  of  latrines  ::  The  inside  walls  shall   be constructed  of 
masonry or some suitable heat-resisting  non-absorbent materials and shall be 
cement washed inside and outside at least  once a  year.  Latrines  all not be of a 
standard  lower  than  bore-hole system. 
 
(iv) a.  Where  workers  of both sexes are employed, there  shall  be displayed 
outside each block of latrine and urinal, a notice in the language understood by 
the majority of the workers "For Men only" or "For Women Only" as the case may 
be. 
 

b.  The notice shall also bear the figure of a man or of a woman as the case 
may be. 

 
(v)  There shall be at least one urinal for male workers upto  50  and one  for 
female workers upto fifty employed at a time.  Provided  that where  the  number  
of male or female workmen, as  the  case  may  be, exceeds  500, it shall be 
sufficient if there is one urinal for  every 50 males or females upto the first 500 
and one for every 100 or  part thereof, thereafter. 
 
(vi) a.  The  latrines  and urinals shall be adequately  lighted  and shall be 
maintained in a clean and sanitary condition at all times. 
 
b.  Latrines and urinals other than those connected with a flush sewerage  system 
shall comply with the requirements  of  the Public Health Authorities. 
 
(vii) Water shall be provided by means of a tap or otherwise so as  to be 
conveniently accessible in or near the latrines and urinals. 
(viii)  Disposal of excreta :: Unless otherwise arranged for  by  the local sanitary 
authority, arrangements for proper disposal of  excreta by incineration at the 
work place shall be made by means of a suitable incinerator.   Alternately  
excreta may be disposed of  by  putting  a layer  of  night soil at the bottom of a 
pucca tank prepared  for  the purpose and covering it with a 15 cm layer of waste 
or refuse and then covering  it with a layer of earth for a fortnight (when it will  
turn into manure). 
 
(ix)  The  contractor  shall,  at  his  own  expense,  carry  out  all instructions 
issued to him by the Engineer-in-Charge to effect  proper disposal  of  soil  and  
other conservancy  work  in  respect  of  the contractors' workmen or employees 
on the site. The contractor shall be responsible  for  payment  of  any charges  
which  may be  levied  by Municipal  or Cantonment Authority for execution of 
such work  on his behalf. 
 
7>. Provision of shelter during rest :: 
At  every place there shall be provided, free of cost,  four  suitable sheds, two for 
meals and the other two for rest separately for the use of men and women 
labour. The height of each shelter shall not be  less than  3  meters from the floor 
level to the lowest part of  the  roof. These shall be kept clean and the space 
provided shall be on the basis of 0.6 sq.mt. per head. 
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Provided  that  the  Engineer-in-Charge may  permit,  subject  to  his satisfaction,  
a portion of the building under construction  or  other alternative accommodation 
to be used for the purpose. 
 
8>. Creches :: 
(a)  AT  every  work  place, at which 20  or  more  women  worker  are ordinarily 
employed, there shall be provided two rooms of  reasonable dimensions  for the 
use of their children under the age of  six  years one  room shall be used as a play 
room for the children and the  other as   their  bed-room.  The  rooms  shall  be 
constructed   with   the specification as similar to these given in para 2 (a) of 
clause 19 H. 
 
(b) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall  be  adequate  provision  of sweepers to keep the places 
clean. 
 
(c)  The contractor shall supply adequate number of toys and games  in the  play 
room and sufficient number of cots and bedding in  the  bed room. 
 
(d) The contractor shall provide one Dai to look after the children in the  creches  
when the number of women workers does not exceed  50  and two dais when the 
number of women workers exceed 50. 
 
(e)  The use of the rooms earmarked as creches shall be restricted to children, 
their attendants and mothers of the children. 
 
9>. Anti-Malarial precautions:: 
 
The contractor shall at his own expense, conform to all anti-malarial instructions 
including the filling up of any borrow pits  which  may have been dug by him. 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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CANARA BANK 
( H.O. :: BANGALORE ) 

 
T E N D E R FORM  

 
I/We  have  read and examined the notice  inviting  tender.  Schedules A,B,C,D,E 
&  F,  specifications  applicable,  Drawings  and  Designs, General  Rules  and 
Directions, Conditions of  Contract,  clauses  of contract, Special conditions, 
Schedule of Rate and all other documents and  Rules  referred to in the conditions 
of contract  and  all  other contents in the tender document for the work. 
 
I/We  hereby  tender for the execution of the work specified  for  the Canara  
Bank within the time specified in Schedule 'F' at  the  rates specified  in the 
attached Schedule 'A' viz., schedule  of  quantities and  in  accordance in all 
respects with the  specifications,  designs drawings and instructions in writing 
referred to in Rule-1 of  General Rules  and Directions and in Clause 11 of the 
conditions  of contract and  with such materials as are provided for, by, and in all  
respects in accordance with, such conditions so far as applicable. 
 
I/We  agree to keep the tender open for hundred and twenty  days  from the  due 
date of submission thereof and not to make any  modifications in its terms and 
conditions. 
 
A  sum  of Rs. ____________ is hereby forwarded in Demand Draft  of  a 
Scheduled Bank as earnest money. If I/We, fail to commence  the  work specified  
I/We  agree that the Bank shall without  prejudice  to  any other right or remedy, 
be at liberty to forfeit the said earnest money absolutely  otherwise the said 
earnest money shall be retained  by  it towards  security deposit to execute all 
the works referred to in the tender  documents upon the terms and conditions 
contained or  referred to  therein and to carry out such deviations as may be  
ordered,  upto maximum  of  the percentage mentioned in Schedule 'F'  and  those  
in excess of that limit at the rates to be determined in accordance  with the 
provision contained in Clauses 12.2 and 12.3 of the tender form. 
 
I/We hereby declare that I/We treat the tender documents, drawings and other 
records connected with the work as secret/confidential documents and shall not 
communicate information/derived therefrom to any persons other than a person 
to whom I/We am /are authorised to communicate the same or use the 
information in any manner prejudiced to the safety  of the state. 
 
I/We  fully understand that you are not bound to accept the lowest  or any tender 
you may receive. 
 
Shri.____________________________,Partner/Proprietor/_______________
__ , is the person authorised to negotiate commercial and technical terms and 
conditions and sign on behalf of the firm  any Agreement, Bills and receipts for 
this work. 
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I/We agree that should I/We fail to deposit the full amount of initial security 
deposit  and/or fail to commence the work specified  in  the above  
memorandum, an amount equal to the amount  of  the  earnest money  
mentioned  in  the  form  of  invitation  of  tender  shall  be absolutely forfeited 
to the Canara Bank and the same ,may at the option of  the Canara Bank be 
recovered without prejudice to any other  right or  remedy available in law, out 
of the deposit in so far as  the  same may extend in terms of the said bond and in 
the event  of  deficiency out of any other money due to me/us under this contract 
or otherwise. 
 
I/We  agree that until a formal agreement on stamp paper  is  prepared and  
signed, this tender with your written acceptance  thereof  shall constitute a 
binding contract between us. 
 
 
 
 

Signature of Contractor 
Full Postal Address  
Pin Code No. & 
Telephone No. 

 
Dated the: ________________day of 2020 
 
Witness: 
 
Name : 
 
Address: 
 
 
 
 
Occupation: 
 
 
 
 
 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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:ANNEXURE-1: 
APPLICATION FORMAT 

 
 
       1.  (a) Name of the Applicant              : 
         Address         : 
 
 
 
 Telephone No.   : 
    Office  : 
    Residence : 
    Mobile   : 
    Fax   : 
    E-Mail  : 
  

(b) Address of office            : 
 
 
     2. a)  Status of the Firm(Whether company/ 
                 Partnership / proprietary)                : 
 
 
       b)Name of the Proprietor/ Partners/ Directors 
            (With professional qualifications, if any): 
 
 I) 
 
 II) 
 
 III) 
 
        c) Year of establishment   : 
 
   3.   Whether registered with Registrar of 

Companies/ firm. If so, No. & Date    : 
 
   4 .  Registration with Tax Authorities : 
 
      a) Income-tax No. PAN ;  
 (Furnish copies of Income-tax returns) 
 
      b)   GST Regn Number                :                
            (Furnish the latest copies of the returns filed)   
 
      c)   Electrical license number of the contractor /associate:    
             
      d)   GST  registration details     : 
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   5. Names of the Bankers with address : 
 
        I) 
 
 
 II) 
 
   

6. Turnover of the Company/firm (Please attach copy of documents in support 
of the details). 

 
Sl. No. Year Turnover 
1 2017-18  

 
2 2018-19  

 
3 2019-20  

 
 
7. Registration/Empanelment with Government / Public Sector / Banks / 

Corporate if any (Copy of valid registration/empanelment copy should be 
enclosed). 
NAME OF THE 
ORGANISATIO

N 

NATURE OF 
WORKS 

VALUE OF WORKS DATE OF 
REGISTRATION 

  
 

  

  
 

  

  
 

  

  
 

  

      
8. What are your fields of activities? Mention the fields on preference Basis 

   
                       1) 
 
   
                       2) 
 
 
                       3) 
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9 Details of the works executed during the last 7 years prior to 31.10.2020 to 
meet eligibility Criteria 03.  

 
Sl Name 

of Work 
Work executed for 

(name of the  
organization  with 

address, 
concerned office 
and telephone 

number) 

Nature 
of 

work 
(in 

brief) 

Locatio
n of the 

work 

Actual 
Value 
of the 
works 

Date of 
commencem
ent & 
Completion. 

   
 
 
 
 
 
 

    
 
 
 
 
 
 

 
 
 
10.  Key personnel permanently employed in your organization: 
Sl 
No. 

Name Qualifica
tions 

Experience  Particulars 
of work 

done 

Employed 
in your 

firm since 

Any other 

   
 
 
 
 
 
 
 
 

    
 
 
 
 
 
 
 
  

11. Furnish the names of three responsible clients/ persons to whom the major 
works carried out by the applicant with address and telephone number who 
will be in a position to certify about the quality as well as past performance of 
your organization. 
 

NAME OF THE 
OFFICIAL  

ORGANISATION & 
ADDRESS    

CONTACT NUMBERS 
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12. Furnish the details of AWARDS, CITATIONS etc received in recognition of your 
services in projects designed/ associated 
YEAR Name of the 

Award  with 
details 

Name of the organization 
from whom award  was 
received 

Name of the project 
for which such award 
was received  

 
 

   

 
 

   

 
 

   

 
D E C L A R A T I O N  

1. All the information furnished by me / us here above is correct to the best 
of my knowledge and belief. 

2. I / we have no objection if enquiries are made about the work listed by me 
/ us in the accompanying sheets / annexure. 

3. I / We agree that the decision of Bank in selection will be final and binding 
to me / us. 

 
 
 

Place :                     SIGNATURE  
Date :            NAME & DESIGNATION 

                               SEAL OF ORGANISATION 
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:ANNEXURE-2: 
 

CANARA BANK 
( H.O. :: BANGALORE ) 

 
A C C E P T A N C E 

 
 
The above tender (as modified by us or negotiations as provided in the letters 
mentioned hereunder) is accepted by me for and on  behalf  of the   Canara   
Bank  for   a   sum   of   Rs.______________ 
(Rupees_______________________          ) 
 
 
The  letters referred to below shall also form part of  this  contract agreement : 
 
a) 
 
 
 
b) 
 
 
 
c) 
 
  
 

                                For & on behalf of the Canara Bank 
 
 

                            Signature :_______________________ 
 

                                Designation:______________________ 
 

 
Dated this ______________day of 2020. 
 
 
 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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:ANNEXURE-3: 
 

CANARA BANK 
( H.O. :: BANGALORE ) 

 
FORM OF AGREEMENT 

 
 
This  agreement made the  _____________day of the month of  ______________ 
in the year 2020 BETWEEN, Canara Bank a body corporate constituted under the 
Banking Companies (Acquisition and Transfer of Undertakings)Act,  1970, having 
its Head Office, at 112, J C Road,  Bangalore-  560002   represented by its duly  
constituted attorney (hereinafter referred  to as Bank) of the ONE PART; and 
Shri/M/s _____________________ S/D/o______________________________ 
resident of __________________________________________________________ 
___________________________________________________________________ 
the sole propritor of M/s______________________________________ having  
office at___________________________________________________________ 
_______________/the partnership  firm represented by  its  Managing/duly  
authorised partner, having an administrative/principal office 
at_________________________________________________________________ 
 /a company/body   corporate   being   its   registered   office   at 
_______________  
___________________________________________________________________ 
duly  represented at ___________________________ duly  represented  by its 
constituted and authorised  Managing      Director, Shri____________________      
and (hereinafter called the  Contractor) of  the  other part WHEREAS THE Bank  is 
desirous that  certain  works should be constructed 
viz.,____________________________________________________ and has  
accepted  the  tender dt._____________ furnished  by  the contractor  for  the 
constructions, completion and performance of such works. 
 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 
1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  
are respectively assigned to them in the  conditions  of contract hereinafter 
referred to. 
 
2. The following documents not inconsistent with these presents  shall be deemed 
to form and be read and construed  as part of this agreement viz., 
 
a) Notice inviting Tender 
 
b) The Tender form  
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d) General Rules and Directions to tenderers . 
 
e) Conditions of contract and clauses of contract along with Annexures  thereto  

and Schedules A to F. 
 
f) Schedule of quantities ( SOQ )  includes Prices and tendered amount. 
 
g) Tender drawings. 
 
h) Technical Specifications for the work. 
 
i) Safety code and Model rules for the protection of health, Sanitary arrangements 
for workers employed. 
 
j) Letter of Acceptance. 
 
k) Letters from and to the Contractor, if any, leading to and prior to  acceptance 
letter. 
 
3.   In  consideration of the payments to be made by the Bank  to  the Contractor  
the Contractor hereby convenants and agrees with the  Bank to  construct,  
complete and perform the works in  conformity  in  all respects and subject to all 
terms and conditions/rules as mentioned in the aforesaid documents which shall 
from part of this agreement. 
 
In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective 
hands and seals the day and year first above written. 
 
 
 
Signed, sealed and delivered by the said contractor,_________________________  
to bank ______________________________________in the presence of: 
 
 
 
 
 

Signature of Contractor (with seal)  
 
 
 
 

Signature of Bank Official (with seal)  
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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:ANNEXURE-4: 
 
 

CANARA BANK 
( H.O. :: BANGALORE ) 

 
DETAILED  LIST OF CONSTRUCTIONAL PLANTS AND EQUIPMENT AVAILABLE  

WITH THE CONTRACTOR FOR USE ON THIS WORK. 
 
Sl. 
No 

Name and Description of the Equipments Make & Year 

1. 
 

 
 
 

 

   
2. 
 

 
 
 

 

   
3. 
 

 
 
 

 

   
4. 
 

 
 
 

 

   
5. 
 

 
 
 

 

   
6. 
 

 
 
 

 

   
7. 
 

 
 
 

 

   
8. 
 

 
 
 

 

 
 
 

                                       Signature of the Contractor 
 

  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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:ANNEXURE-5: 
 

CANARA BANK 
( H.O. :: BANGALORE ) 

 
LIST  OF RELATIVES EMPLOYED IN CANARA BANK AND WITH THE ARCHITECT  

FOR THIS WORK. 
 
 
l. 
No 

Name Designation Branch/ 
Office of Bank 

/ Architect 

Relationship 
with 

Contractor 
1. 
 

 
 
 

   

2. 
 

 
 
 

   

3. 
 

 
 
 

   

4. 
 

 
 
 

   

5. 
 

 
 
 

   

 
 
 
 
 
                                                           Signature of the Contractor 

 
 
 
 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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:ANNEXURE-6: 
 

 
FORMAT OF RECEIPT OF MATERIALS AT SITE 

 
Sr. 
No 

Description Opening 
balance 

Receipt 
during 
month 

Consumption 
during month 

Closing 
balance 

Total 
quantity 
received till 
date 

1       

2       

3       

4       

5       

6       

7       

8       
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:ANNEXURE-8: 
 

FORMAT OF MEASUREMENT BOOK 
 
 

1st Page: 

CANARA BANK 

…………………..office, 

Measurement Book No. 

(Pages 1 to……………) 

This book is issued to Shri……………………………………………………………… 

 

 
Signature of A.G.M. (premises & Estate) / D.G.M. (Premises) 
 
Certified that this book contains …………………..pages 
 
 
 
Signature of the official (to whom the book is issued) 
 
MEASUREMENT BOOK PAGES NOS. 1 TO …………….. 
 
Item No. Description Measurement 

No. L B D/H 
Quantity Remarks 

 
 
 

    

 
 
 
 
Site Engineer                           Architect                                          Contractor 
 
 
Checking/Test checking Engineer Date of checking/Test checking 
 
 
 
NOTE: 
 
Checking and test checking pertains to items wherever initialed. 
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:ANNEXURE-9: 

 
FORMAT FOR RUNNING BILL 

 
 

I. Running A/C Bill 

i) Name of Contractor / Agency: 

ii) Name of work: 

iii) Sr. No. of this bill: 

iv) No. and date of previous bill: 

v) Reference to Agreement No: 

vi) Date of written order to commence: 

vii) Date of completion as per agreement: 

Sr. 
No. 

Item Description Unit Rate (Rs.) As per tender 
Qty, Amount 
(Rs.) 

1. 2. 3. 4. 5 

     

 

Upto previous R/A 
Bill 

Upto date (Gross) Present Bill Remark 

Qty. Amount (Rs.) Qty. Amount (Rs.) Qty. Amount (Rs.)  
 
6. 

 
7. 

 
8. 

 
9. 

 
 

   

 
Note: 
 

1) If part rate is allowed for any item, it should 
be_______________________________                               

 Indicated with reasons for allowing such a rate. Net value since 
 

2) If adhoc payment is made, it should be mentioned previous bill specifically.  
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II.  ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT 
SITE BY THE CONTRACTOR 

No. Item Quantity Unit Amount Remarks 
 
1. 

 
2. 

 
3. 

 
4. 

 
5. 

 
6 

 
 

     

 
Total value of materials at site. 
 
Secured Advance @ ________________ % of above value B 
 
CERTIFIED (i) that the materials mentioned above have actually been brought by 
the contractor to the site of the work and no advance on any quantity of any of 
this item is outstanding on their security (ii) that the materials are of 
imperishable nature and are all required by the contractor for use in the work in 
connection with the items for which rates of finished work have been agreed 
upon. 
 
 
Dated signature of Site Engineer 
 
Preparing the bill 
 
 
Designation __________________ 
 
 
 
Dated signature of Bank’s 
 
Architects 
 
 
 
(Name of the Architects) 
 
____________________ 
 
 
Dated signature of Contractor  
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CERTIFICATE 
 
The measurements on the basis of which the above entries for the Running Bill 
No. _____________________ were made have been taken jointly on 
_______________ and are recorded at pages _________ to ___________ of  
measurement book No. ______________ 

 
 
Signature and Date                Signature and date               Signature and date   
 
 
Contractor Architect’s representative the Site Engineer Bank’s Engineer(seal) 
 
 
The work recorded in the above mentioned measurements has been done at the 
site satisfactorily as per tender drawings, conditions and specifications. 
 
 
 
 
 
 
Architect     Site Engineer   Bank’s Engineer 
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:ANNEXURE-10: 
 

FORMAT FOR RATE ANALYSIS OF ITEMS 
 

I. MATERIAL 
 

1. Basic Cost of Material    Rs. ______________ 
2. Wastage – 5%    - Rs._______________ 

 
     II. Labour: As per Standard   - Rs._______________ 
 Labour output and labour input required for the  
 Particular item using quoted labour rates. 
 
    III. Machinery / Tools    - Rs._______________ 
  Inputs of Machinery / Tools requirements as per 
  the item and hire charges as per market. 
   
  TOTAL (I) + (II) + (III)               Rs._____________ 
 

IV.          Tax Liability 
[as per contractual clauses will be added] - Rs.  

 
    V. Add – ½ % for water charges - Rs.____________ 
             ½ % for Electricity - Rs.  
   
 VI            Any other Expenditure (please specify)                       Rs._______________  
  TOTAL      
  Contractor Profit & OH – 15%  - Rs. ______________ 
 
  GRAND TOTAL - Rs. ______________ 
 
 
TDS will be deducted as per standard norms and recovery shall be made for water and 
electricity as per tender conditions. 
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:ANNEXURE-11: 
 

FORMAT OF CERTIFICATE OF PAYMENT BY ARCHITECT 
 

Certificate No. Interim / Dated 
 
 
 
 
 
 

Project No. 
 
 

Building work / interior work 

Particulars: 

Contractor: Contract / Letter No. 
 

Dated: 

 Contractor’s Bill No. 
 

Dated: 

This is to certify that the amount given below (*) is due to your Contractors for 
the work done by them and/or against materials delivered at site and/or for 
advance towards contract on the above referred project. 
 
Advance against contract Rs_____________________ 
Less: Advance adjusted to-date Rs._____________________ 
Balance Advance Rs.______________________ 
Advance against material delivered at site Rs.____________________ 
Amount of work done to-date Rs._____________________ 
Total Rs._______________________ 
Less: Retention on work done Rs_____________________ 
Less: previously certified upto Rs____________________ 
PRESENT CERTIFICATE (*) Rs.____________________ 
RUPEES……………………………………………………………………………….. 
 
 
The cost of cement or any other material supplied by you or payments made by 
you directly, if any and not covered herein above, should be adjusted before 
making the payment of the certificate amount (*). 
Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made 
before paying the above certified amount. 
 
By a copy of this letter, we are intimating the Contractors to call on you for the 
necessary payments. 
 
Remarks if any: 
The details of Insurance policy are given in the next page. 
Signature of Architects 
 
 
 
 
Enclosures : Bill 
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:ANNEXURE-12: 
 

FORMAT OF SITE ORDER BOOK 
 
Name of the work ______________________________________ 
 
 
 
 
Date of Commencement__________________________________ 
 
 
 
Sr. 
No 

Remarks/ 
Instruction
s of the 
site 
Engineer/ 
Architect  

Dated  
Initials of 
site  
Engineer/ 
Architect 

Initials of the 
Contractor  
for having  
received the  
instructions  

Action 
taken 
with 
date 

Dated 
initials of 
the site 
Engineer  

Remarks 
of the 
Architect
s 
PMC/C.C. 
Officials 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 
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:ANNEXURE-13: 
 
FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
 

1 Name of the Contractor    

2 Name of the work as given in the 
Agreement 

   

3 Agreement WO    

4 Tender amount    

5 Date of commencement of work    

6 Period allowed for completion as per 
agreement 

   

7 Date of completion as per agreement    

8 Period for which extension of time has 
been given 

   

  Date Month Year 

  
 

   

 a) 1st extension vide Bank’s Letter No.    

 b) 2nd extension vide Bank’s Letter No.    

 c) 3rd extension vide Bank’s Letter No.    

9 Reasons for which extensions have been previously given (copies of the 
previous applications should be attached) 

 
 

 

10 Period for which extension is applied for and the reasons thereof including 
hindrances, time for extra work assigned, if any etc. 
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:ANNEXURE-14: 

 
FORMAT OF HINDRANCE REGISTER 

 
Name of Work : Date of state of 

work 
: 

    
Name of 
Contractor 

: Period of  
completion 

: 

    
Agreement No : Date of 

completion 
: 

Sr. 
No 

Nature of 
Hindranc
e 

Date of  
occurrence 
of 
hindrance 

Date of 
which  
hindrance 
was  
removed 

Period of 
hindranc
e 

Signature 
Site 
Engineer/ 
Project 
Engineer 

Remarks 

1 2 3 4 5 6 7 
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:ANNEXURE-15:   
 

Bank Guarantee Format for Earnest Money Deposit 
To 
…………………………….……………… 
…………………………………………... 
…………………………………………... 
WHEREAS ______________________________(Name of Tenderer) (hereinafter 
called "the Tenderer" has submitted its tender dated _______________________ 
(Date) for the execution of (Name of Contract)_____________ 
_______(hereinafter called "the Tender") in favour of 
______________________hereinafter called the "Beneficiary"; 
KNOW ALL MEN by these presents that we, _________(name of the issuing Bank), 
a body corporate constituted under the _______________________having its 
Head Office at __________________amongst others a branch/office at 
________________ (hereinafter called "the Bank" are bound unto the Beneficiary 
for the sum of 
Rs_______________(Rupees________________________________________only) 
for which payment well and truly to be made to the said Beneficiary, the Bank 
binds itself, its successors and assigns by these presents; 
THE CONDITIONS of this obligation are: 
(a) If the Tenderer withdraws its Tender during the period of Tender validity 

specified in the Tender; or 
 

(b) If the Tenderer having been notified of the acceptance of his Tender by the 
Beneficiary during the period of Tender validity; 
 
(i)   fails or refuses to execute the Agreement, if required; or  
 
(ii) fails or refuses to furnish the performance security, in accordance with 
clause ___________ of conditions of Contract. 
 

We undertake to pay to the Beneficiary up to the above amount upon receipt of 
his first written demand without the Beneficiary having to substantiate his 
demand, provided that in his demand the Beneficiary will note that the amount 
claimed by him is due to him owing to the occurrence of one or both of the two 
conditions, specifying the occurred condition or conditions. 
Notwithstanding anything contained herein 
i)  Our liability under this Bank Guarantee shall not exceed Rs.__________ 

(Rupees ________________________________only) 
ii)  This Bank Guarantee is valid up to ________________ and  
iii) We are liable to pay the guaranteed amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or demand 
on or before ______________________ (mention period of guarantee as 
found under clause (ii) above plus claim period) 

Dated _________________day of ________________________2020. 
  
 
SIGNATURE & SEAL OF THE BANK 
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:ANNEXURE-16: 
 

BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 
 

Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated : …………………………………………. 
To Dated: …………………………………………………………………. 
Last Date for Lodgement of claim: ……………………………………..   
 
To: 
……………………………………………… 
……………………………………………… 
……………………………………………… 
………………………………………………   
 
In consideration of ………………………………………  (hereinafter called "Beneficiary") 
having agreed to exempt …………………………… …….. Ltd.,   having its Registered 
Office situated at ……………………………….  (hereinafter called the "the obligator(s)") 
from the demand of security deposit of Rs…………………… (Rupees 
………………………………………………….. only)  under the terms and conditions of an 
agreement dated …………………. (hereinafter called the "said Agreement") for the 
due fulfillment by the said obligator of  the terms and conditions contained in the 
said agreement, on production of the Bank Guarantee for Rs…………………. (Rupees 
………………………………… only), at the request of the obligator ______ Bank, a body 
corporate constituted under the Banking Companies (Acquisition & Transfer of 
undertakings) Act, 1970 having its Head Office at _____________ amongst others 
a branch at ……………………… (hereinafter referred to as "the Bank") has agreed to 
give following guarantee in favour of the beneficiary for an amount not exceeding 
Rs……………….. (Rupees ……………………………………………………….. only) against any loss 
or damage caused to or suffered or would be caused to or suffered by reason of 
any breach by the said Obligator(s) of any of the terms and conditions contained 
in the said agreement.                                                                             

 
1. We, the Bank to hereby undertake to pay the amount payable under 

this guarantee without any demur merely on a demand from the 
beneficiary stating that the amount claimed is due by way of loss or 
damage caused to or would be caused to or suffered by reason or any 
breach of the terms and conditions contained in the said agreement or 
by reason of the obligator's failure to perform the said agreement.  Any 
such demand in writing made on the Bank shall be conclusive as regards 
the amount due and payable by the Bank under the guarantee.  
However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs………………………………. 
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2. We, the Bank further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken 
for the performance of the said agreement and that it shall continue to 
be enforceable till all the dues of the beneficiary under or by virtue of 
the said agreement have been fully paid and its claims satisfied or till 
the beneficiary certifies that the terms and conditions of the said 
agreement have been fully discharged this guarantee.  Unless a demand 
for claim under this guarantee is made on us in writing on or before 
………………………… we shall be discharged from all liabilities under this 
guarantee thereafter. 

 
3. We, the Bank further agree that the beneficiary shall have the fullest 

liberty, without consent and without effecting in any manner or 
obligations hereunder, to extend time of performance the said 
obligator(s) from time to time or to postpone for any time any of the 
powers exercisable by the beneficiary against the said obligator(s) and 
to forbear or enforce any of the terms and conditions relating to the 
said agreement and we shall not be relieved of our liability by reason of 
any extension being granted to the said obligator(s) for any 
forbearance, act or omission on the part of the beneficiary or any 
indulgence by the beneficiary to the said obligator(s) or by any such 
matter or thing whatsoever which under the law relating to sureties 
would not for this provision have effect of so relieving us. 

 
4. We, the Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the beneficiary in writing.     
 

5. Not withstanding anything contained herein: 
 

(i)  Our liability under this Bank Guarantee shall not exceed Rs. ………  
     (Rupees ……………………………………………………………… only) 
 

          (ii)  This Bank Guarantee is valid upto ……………………….. and 
 
          (iii) We are liable to pay the guaranteed amount or any part thereof  
                    under this Bank Guarantee only and only if you serve upon us a  
                    written claim or demand on or before ………………. (mention  
                    period of the guarantee as found under clause   
                   (ii) above plus claim period) 
 
 
 
PLACE: 
 
DATE  :                                                                                   SIGNATURE   
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:ANNEXURE-17: 
 

INTEGRITY PACT 
 

Between 

 
Canara Bank  a body corporate constituted  under  the Banking 

Companies  ( Acquisition and Transfer of undertakings Act, 1970,) 

having its Head office, 112, J C Road,  Bangalore) hereinafter 

referred to as “The Principal”, which expression unless repugnant to 

the context or meaning hereof shall include its successors or assigns 

of the ONE PART 

 
and 
 
___________________________________________________________ 

(description of the party along with address), hereinafter referred to 

as “The Bidder/ Contractor” which expression unless repugnant to 

the context or meaning hereof shall include its successors or assigns 

of the OTHER PART 
 
Preamble 
 
The Principal intends to award, under laid-down organizational 

procedures, contract/s for INTERIOR FURNISHING WORKS  OF OFFICE  

BUILDING AT   PLOT NO 4 PSP AREA    NEAR AIIMS BAGSEWANIA 

BHOPAL. (M.P) 
 
The Principal values full compliance with all relevant laws of the 

land, rules and regulations, and the principles of economic use of 

resources, and of fairness and transparency in its relations with its 

Bidder(s)/ Contractor(s). 

 
 
In order to achieve these goals, the Principal will appoint 

Independent External Monitor(s), who will monitor the Tender/RFP 

process and the execution of the contract for compliance with the 

principles mentioned above. 
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Section 1 – Commitments of the Principal 
 
1.1  The Principal commits itself to take all measures necessary 

to prevent corruption and to observe the following principles:-  

 
 
1.1.1 No employee of the Principal, personally or through family 

members, will in connection with the Tender/RFP for, or the 

execution of a contract, demand, take a promise for or accept, for 

self or third person, any material or immaterial benefit which the 

person is not legally entitled to.  
 
1.1.2 The Principal will, during the Tender/RFP process treat all 

Bidder(s) with equity and reason. The Principal will in particular, 

before and during the Tender/RFP process, provide to all Bidder(s) 

the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) 

could obtain an advantage in relation to the Tender/RFP process or 

the contract execution. 
 
1.1.3 The Principal will exclude from the process all known 
prejudiced persons.  
 
 
1.2 If the Principal obtains information on the conduct of any of 

its employees which is a penal offence under the Indian Penal Code 

1860 and Prevention of Corruption Act 1988 or any other statutory 

penal enactment, or if there be a substantive suspicion in this 

regard, the Principal will inform its Vigilance Office and in addition 

can initiate disciplinary actions.  

 
Section 2 – Commitments of the Bidder(s)/ Contractor(s) 
 
2.1 The Bidder(s)/ Contractor(s) commit himself to take all 

measures necessary to prevent corruption. He commits himself to 

observe the following principles during his participation in the 

Tender/RFP process and during the contract execution.  
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2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any 

other person or firm, offer, promise or give to the Principal or to 

any of the Principal’s employees involved in the Tender/RFP process 

or the execution of the contract or to any third person any material, 

immaterial or any other benefit which he / she is not legally entitled 

to, in order to obtain in exchange any advantage of any kind 

whatsoever during the Tender/RFP process or during the execution 

of the contract.  

 

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into 

any illegal or undisclosed agreement or understanding, whether 

formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or 

non-submission of bids or any other actions to restrict 

competitiveness or to introduce cartelization in the bidding process. 

 
2.1.2 The Bidder(s)/ Contractor(s) will not commit any penal 

offence under the relevant IPC/ PC Act; further the Bidder(s)/ 

Contractor(s) will not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information or document 

provided by the Principal as part of the business relationship, 

regarding plans, technical proposals and business details, including 

information contained or transmitted electronically.  

 
2.1.3 The Bidder(s)/ Contractor(s) will, when presenting 

his bid, disclose any and all payments he has made, and is 

committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract.  

 
2.2  The Bidder(s)/ Contractor(s) will not instigate third persons to 

commit offences outlined above or be an accessory to such offences.  
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Section 3 – Disqualification from Tender/RFP process and 
exclusion from future contracts 
 
If the Bidder(s)/ Contractor(s), before award or during execution has 

committed a transgression through a violation of Section 2 above, or 

acts in any other manner such as to put his reliability or credibility 

in question, the Principal is entitled to disqualify the Bidders(s)/ 

Contractor(s) from the Tender/RFP process or take action as per the 

separate “Guidelines for Suspension of Business Dealings with 

Suppliers/ Contractors” framed by the Principal. 

 
 
Section 4 – Compensation for Damages 
 
4.1 If the Principal has disqualified the Bidder(s) from the 

Tender/RFP process prior to the award according to Section 3, the 

Principal is entitled to demand and recover the damages equivalent 

to Earnest Money Deposit.  

4.2 If the Principal has terminated the contract according to 

Section 3, or if the Principal is entitled to terminate the contract 

according to section 3, the Principal shall be entitled to demand and 

recover from the Contractor liquidated damages equivalent to 5% of 

the contract value or the amount equivalent to Security 

Deposit/Performance Bank Guarantee, whichever is higher. 

Section 5 – Previous Transgression 
 
5.1  

The Bidder declares that no previous transgressions occurred in the 

last 3 years with any other company in any country conforming to 

the anti-corruption approach or with any other Public Sector 

Enterprise in India that could justify his exclusion from the 

Tender/RFP process.  
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5.2 If the Bidder makes incorrect statement on this subject, he 

can be disqualified from the Tender/RFP process or the contract, if 

already awarded, can be terminated for such reason.  

Section 6 – Equal treatment of all Bidders/ Contractors/ Sub-
contractors 
 
6.1 The Bidder(s)/ Contractor(s) undertake(s) to demand from 

his sub-contractors a commitment consistent with this Integrity 

Pact. This commitment shall be taken only from those sub-

contractors whose contract value is more than 20% of Bidder’s/ 

Contractor’s contract value with the Principal.  

6.2 The Principal will enter into agreements with identical 

conditions as this one with all Bidders and Contractors. 

6.3 The Principal will disqualify from the Tender/RFP process all 

bidders who do not sign this pact or violate its provisions. 

 
Section 7 – Criminal Charges against violating Bidders/Contractors 
/Subcontractors 
 
If the Principal obtains knowledge of conduct of a Bidder, Contractor 

or Subcontractor, or of an employee or a representative or an 

associate of a Bidder, Contractor or Subcontractor which constitutes 

corruption, or if the Principal has substantive suspicion in this 

regard, the Principal will inform the Vigilance Office. 

 
Section 8 –Independent External Monitor(s) 
 
8.1 The Principal appoints competent and credible Independent 

External Monitor for this Pact. The task of the Monitor is to review 

independently and objectively, whether and to what extent the 

parties comply with the obligations under this agreement.  

8.2 The Monitor is not subject to instructions by the 

representatives of the parties and performs his functions neutrally 

and independently. He reports to the MD &  CEO , CANARA BANK.  
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8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the 

right to access without restriction to all contract documentation of 

the Principal including that provided by the Bidder(s)/ Contractor(s). 

The Bidder(s)/ Contractor(s) will grant the monitor, upon his request 

and demonstration of a valid interest, unrestricted and 

unconditional access to his contract documentation. The same is 

applicable to Sub-contractor(s). The Monitor is under contractual 

obligation to treat the information and documents of the Bidder(s)/ 

Contractor(s) / Sub-contractor(s) with confidentiality.  

 
8.4 The Principal will provide to the Monitor sufficient 

information about all meetings among the parties related to the 

contract provided such meetings could have an impact on the 

contractual relations between the Principal and the Contractor. The 

parties offer to the Monitor the option to participate in such 

meetings.  

 

8.5 As soon as the Monitor notices, or believes to notice, a 

violation of this agreement, he will so inform the Management of the 

Principal and request the Management to discontinue or take 

corrective action, or heal the situation, or to take other relevant 

action. The Monitor can in this regard submit non-binding 

recommendations. Beyond this, the Monitor has no right to demand 

from the parties that they act in a specific manner, refrain from 

action or tolerate action.  

8.6 The Monitor will submit a written report to the MD & CEO , 

CANARA BANK within  8 to 10 weeks from the date of reference or 

intimation to him by the Principal and, should the occasion arise, 

submit proposals for correcting problematic situations.  

8.7 The MD & CEO , CANARA BANK shall decide the compensation 

to be paid to the Monitor and its terms and conditions.  

8.8 If the Monitor has reported to the MD & CEO , CANARA BANK, 
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a substantiated suspicion of an offence under relevant IPC / PC Act, 

and the MD & CEO , CANARA BANK has not, within reasonable time, 

taken visible action to proceed against such offence or reported it to 

the Vigilance Office, the Monitor may also transmit this information 

directly to the Central Vigilance Commissioner, Government of 

India.  

8.9 The number of Independent External Monitor(s) shall be 
decided by the MD & CEO, CANARA BANK.  
 
8.10 The word ‘Monitor’ would include both singular and plural.  
 
Section 9 – Pact Duration 
9.1 This Pact begins when both parties have legally signed it. It 

expires for the Contractor 12 months after the last payment under 

the respective contract and for all other Bidders 6 months after the 

contract has been awarded.  

9.2 If any claim is made / lodged during this time, the same shall 

be binding and continue to be valid despite the lapse of this pact as 

specified as above, unless it is discharged/ determined by the MD & 

CEO, CANARA BANK.  

 
Section 10 – Other Provisions 
 
10.1  

This agreement is subject to Indian Laws and jurisdiction shall be 

registered office of the Principal, i.e. New Delhi.  

 

10.2  

Changes and supplements as well as termination notices need to be 

made in writing. Side agreements have not been made.  

 

 

10.3  

If the Contractor is a partnership or a consortium, this agreement 

must be signed by all partners or consortium members.  
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10.4  

Should one or several provisions of this agreement turn out to be 

invalid, the remainder of this agreement remains valid. In this case, 

the parties will strive to come to an agreement to their original 

intentions. 

  
 
10.5  

Only those bidders/ contractors who have entered into this 

agreement with the Principal would be competent to participate in 

the bidding. In other words, entering into this agreement would be a 

preliminary qualification.  
 
 
 
For & On behalf of the Principal For & On behalf of the 
Bidder/  Contractor 
 
(Office Seal) (Office 
Seal) 
 
 
 
Place---------------------- 
 
 
 
 
Date------------ 
 
 
 
 
Witness: ____________________ Witness: 
_____________________ 
 
 
(Name & Address) ____________ (Name & 
Address)________________ 
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:ANNEXURE-18: 

 
             Name of work :    

 
Details List of  Retired Government / PSU / Bank employees, employed 
by the Tenderer  : 

 
NAME OF THE RETIRED  
OFFICIAL  

DESIGNATION      NAME & ADDRESS OF 
THE PREVIOUS 
EMPLOYER  

  
 

 

  
 

 

  
 

 

 
 
 
 

                    Name & Signature of  Tenderer    
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LIST OF MATERIALS ACCEPTABLE  

         (SAMPLES TO BE CHECKED & TESTED AT CONTRACTOR’S COST) 
NO ITEM APPROVED MAKE 

1 ALUMINIUM SECTION JINDAL, HINDALCO, BALCO 

2 ADHESIVE FEVICOL BLUE COAT 

3 CARPET FLOORING DIVINE, HERITAG, UNITEX, ECOSOFT, 

4 GLASSDOOR HARDWARE & 
FITTINGS 

OZONE, DORMA, HETTICH, ENOX, EBCO 

5 GLASS ASHAI, SAINTGOBAIN 

6 FLUSH DOOR GREENPLY-DOOR, CENTURY-DOOR, ARCHIDPLY-
DOOR, 

7 PLY CENTUARY-SAINEEK, ANCHOR ,GREEN PLY 

8 LAMINATE (1MM ) MAICA LAMINATES, BLOOM MICA, CENTURY 
MICA, TIMEX MICA, GREEN LAMINATES 

9 Melamine polish Asian paint / ICI/ NEROLAC/ 

10 polish Light house, Sheenlac 

11 VINEER CENTURY,TIMEX,GREEN 

12 CEMENT SHEET EVEREST, SHERA,ECO PRO 

13 ALLUMINIUM HEAVY DUTY 
SECTION 

HINDALCO, JINDAL, BALCO 

14 GYPSUM BOARD FALSE 
CEILING 

SAINT GOBAIN-GYPROC, USG BORAL 

15 GRID CEILING-LIGHT 
WEIGHT CALCIUM SILICATE 
BOARD 

AEROLITE, RAMCO, ARMSTRONG,SAINT GOBIN 

16 PAINT/PU ASIAN, BERGER, ICI, NEROLAC 

17 ANCHOR FASTNER AND 
BOLTS 

HILTI, FISCHER 

18 FABRIC D DÉCOR, RESPONSE, VEROSOLO, OPERA, 

19 ROLLER BLINDS Vista / NBT /MAC       

20 GLASS FILM 3M,  LG, 

21 HARDWARE & FITTING FOR 
FURNITURE 

OZONE, KITCH, DORMA,ENOX, HETTICH, EBCO, 

22 3D WALL PAPER  Spin Décor / marshell / Green 
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23 PROFILE HANDLES ENOX, HETTICH, EBCO, DORMA 

24 DOOR HARDWARE & 
ACCESSORIES 

OZONE, KITCH, DORMA, ENOX, HETTICH, 

25 ACRYLIC POLYMER PLUS SAMSUNG LOTTE, DU PONT, MARINO,LG 

ALUMINA TRIHYDRATE 
(CORIAN) 

26 3 D WALL ART  Century /Archidply/ Duro 

27 PLANTER  AVIRA /OR EQUIVALENT. 

   1 Aluminum Hindalco, Balco, Jindal,JM 

2 · Decorative Laminate  Formica, Merino, Green lam, Century,AICA 

3 MDF  BOARDS  Nuwud, Dura tuff, Action tyesa,GREENLAM 

4 Edge bands  Rehau Or Dolken Make 

5 Eccentric Locking Eccentric Locking : Hafles, Hettich,EBCO 

6 Powder Costing Marpol,VijayCot,Berger,Jotun 

7 Metabox  Hettich,Ebco 

8 Hinges  Hettich, Hafles,Ebco 

9 Hot Melt Glue  Ici, Jowat,Henkel 

10 Adhesive Fevicol 

11 Miscellaneous Hardware  Hettich, Hafles,Ebco 

12 Glass Glass :- Modiguard, Saint–Gobain,Asahi 

13 Locks Godrej, Aries, Ebco 

14 Telescopic Channel  Ebco, Hettich 

16 Plywood Century, Archid Ply, Green Ply 

17 Soft Boards Celotax Or Equivallent. 

18 Chairs/Sofa Godrej Interio, Featherlite, Methodex, Wipro 
or equivalent brands 

    


