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SEALED TENDERS ARE INVITED IN ENCLOSED FORM FROM EMPANELLED ELECTRICAL 
VENDORS UNDER RESPECTIVE CATEGORY HAVING SOUND TECHNICAL & FINANCIAL 
CAPACITY FOR THE WORK OF ELECTRICAL WORK FOR CANARA BANK AT NALCHA BRANCH 
(M.P.) 
 

01. Date of issue of tender document : 24.11.2025 

02. Last date of receipt of tender document : 24.11.2025 up to 3.00 P.M.  

03. Date & Time of opening : 01.12.2025 at 3.30 P.M. 

04. Place of submission of bids : Canara Bank Circle office, Bhopal-3rd Floor. 

05. Date of commencement  : 7 days from issue of work order. 

06. Date of completion of work : 30 days from issue of work order.  

07. Period for settlement of final bill : 30 days from date of issue of completion 
certificate by the Architect. 

08. Retention percentage : 5%(Five percent) from each running bill and 

final bill. 

09. Earnest money deposit : Nil 

10. Security deposit : Nil 

11. Estimate amount : ₹ 3,59,950.00 

12. Release of retention money/ earnest 

money 

: Earnest money after completion of work and 
certification of final bill. 
Retention money after defect liability period of 
12 months. 

13. Liquidated damages for non completion 
of work within the date of completion 

: 1.0% of the value of work for every week if the  
work remains unfinished after the date of  
completion or the date extended subject to 
maximum of 10% of the value of work. 

14. Defect liability period  12 months from the date of final payment after 
completion of the work. 

15 Cost of Tender document  Online--Nil, Offline-Rs.200.00(Including GST) 

16.  Interested bidder may obtain further information from the office of consultant / Bank 
       Architect. 
 
17.  Bank reserves the right to reject wholly or part of any or all tenders received without 
       Assigning any reason whatsoever, Also Bank reserves the right to split the work and 
       place the order to more than one party. 
 
 
 
 
 
Contractor’s Signature    Competent Authority Signature 
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CANARA BANK 

SPECIFICATION OF MATERIAL TO BE USED 

 

S.No. ITEM SPECIFICATION TRADE NAME 

01. MCB’s 
 

C - curve Legrand, Havells, L&T 

02. DB,s IP54 protection 
 

Legrand, Havells, L&T. 

03. Switches & 
sockets 

6Amp & 16 Amp Anchor roma, Schneider, salzer,Legrand 
woods with modular boards  

04. Switchboard for 
computer terminal 
point 

Power link 4 way Anchor roma, Schneider, salzer, woods 
with modular boards  

05. Light fittings Mirror optics, 
spotlight, tube 
lights, etc. 

Wipro, Crompton, Philips, Havells 

06. Wires FRLS Insulated copper 
wires (multistrand) 

Finolex,Polycab, Anchor, Havells, RR 
KABEL 

07. Telephone cable 
FRLS WIRES  

Copper conductor 
2 Core 0.4mm 

Polycab, Finolex, Delton 

08. Cables FRLS Armoured cables 
 

Polycab, Glostar, Havells, RR KABEL. 

09. PVC pipes & 
accessories 

2mm thick 
 

AKG, Kalinga,Malhotra or equivalent ISI 
Marked. 

10. Change over 
switch 

Off load/ on load 
 

Havells, Indokopp, Legrand, L&T , 
SCHNEIDER 

11. MCCB DPX-125 /DH 
 

Legrand, L&T , SCHNEIDER 

12. CEILING/WALL 
FANS/EXHAUST 
FAN 

 KHAITAN/HAVELL’S/CROMPTON/BAJAJ 

 

NOTE: Colour coding for wiring:  

For Phase Red/ Yellow/ Blue- uniformly through out. 

For Neutral Black  

For Earth Green 

NO WIRING/PIPE TO BE EXPOSED, ALL WIRES/PIPE SHALL BE CONCEALED.  
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERER 
 

 

1. Sealed Tenders on item rate basis are invited from competent TENDERERS, on behalf of the Canara 
Bank, hereinafter known as the Employer and also as Bank, for carrying out the work of ELECTRICAL & 
A.C. WORKS AT NALCHA BRANCH  ,  ( M.P.)    as per the specifications and the drawings furnished  
by the Bank. 

 
 

The site for the works is at NALCHA BRANCH  ,  ( M.P.) and same is available for immediate    
commencement of work  or shall be made available on the date of commencement of the works. 

 
2. Contract  document  consists  of   Notice inviting the tender ( NIT ) , General rules and instructions for the 

guidance of the tenderer, General conditions of the contract, Schedule  of quantities with specifications, 
Tender Drawings ,Form of tender, Form of agreement and Approved  makes to be complied by the 
tenderer. 

 
 

3. Tenders, which should always be placed in sealed cover, with the name of the  work / project written on 
the envelope will be received by the  Manager ( Technical ), Canara Bank, General administration  
Section, Circle Office Plot No. 4, PSP Area, Near AIIMS, Saket-Nagar, Bhopal 462011( M.P.) ( Ph 
2671035  ) up to 3.00 P.M. on 01.12.2025       and    will  be opened  by  him  in his office on the  
SAME DAY at 3.30.m.  

 
The tenders received after the last date and time stipulated for submission of the tenders shall be 
rejected. 
 
The Bank shall not be responsible for any delay in receipt of the tenders received by post or courier. 
Therefore the tenderer shall ensure that his tenders are submitted well in advance. 

 
4. The time allowed for carrying out the work will be 30 (THIRTY) days in work order subject to extension 

of 15 days with proper reason if acceptable to bank.  
5. The tenderer should quote the rate in figures as well as in words  and amount tendered by them. The 

amount for each item should be worked out and the requisite totals be given.  
 
The rates quoted shall be inclusive of rates for the item of work described, including  materials,  labor,  
tools  &  plant,   carriage   &   transport, supervision overheads  &  profits,  mobilizing  and  other  
charges,  taxes, whatsoever including any anticipated  or  un-anticipated  difficulties  etc. complete  for 
proper execution of the work as per drawings and specifications and claim    whatsoever    for    any    
extra    payment    shall    not     be  entertained. 

 
6. When a tenderer signs a tender  in  an  Indian  language  the  tendered amount and the total amount 

tendered should also  be  written  in  the  same language. In the case of illiterate tenderers, the rates and 
the amounts tendered should attested by a witness. 

 
7. EARNEST MONEY DEPOSIT (EMD) amounting to Nil-   by way of Demand Draft of a  Nationalised / 

Scheduled Bank drawn  in  favour of " Premises and Estate section , Canara Bank Circle Office, Bhopal ", 
payable at Bhopal must accompany each tender. Alternatively, a Bank Guarantee for the above amount 
valid for four months from a Bank other than Canara Bank can also be submitted. No interest shall be 
allowed on the Earnest Money. Tenders without Earnest Money shall be liable for rejection. 

 
8. The tenderer, whose tender is accepted, No security deposit to be collected. However, retention money of 

5% shall be collected from each running bill and final bill to make the total retention money as 5% of total 
cost of work. 

 
9. The acceptance of a tender will rest with the Employer that does not bind itself to accept the lowest 

tender, and reserves its right to accept or to reject any or all of the tenders received without assigning any 
reason. 

 



 

GENERAL ADMINISTRATION SECTION                 T  0755 2671035,  2577990  Page 5 of 31 

Circle Office, Bhopal     E premcobpl@canbank.co.in 
Plot No. 4, PSP Area, Near AIIMS, Saket Nagar, Bhopal  www.canarabank.com           

All  tenders in which any of the prescribed conditions are not  fulfilled  or are incomplete in any respect are 
liable to be rejected. 
 
THE BANK RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART AND THE 
TENDERER SHALL HAVE NO CLAIM FOR REVISION OF RATES  or  OTHER CONDITIONS IF HIS 
TENDER IS ACCEPTED IN PARTS. 
 

      The Bank does not bind itself  to  accept  the  lowest  or  any  tender  and reserves to itself the right of 
accepting the  whole  or  any  part  of  the tender and the tenderer shall be bound to  perform  the  same  at  
the  rate quoted. 

 
10. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the tenderers 

who resort to canvassing will be liable for rejection. 
 

11. All rates shall be quoted on the proper form of the tender alone. Quoted rates and units different from 
prescribed in the tender schedule will be liable for rejection. 

 
12. Special care should be taken to write the rates in figures as well as in words. The total amount should be 

written both in figures and in words.  In case of figures, the words `Rs.' should be  written  before  the  
figure  of rupees and words `P' after the decimal figures, e.g. Rs.2.15 "P" and in case of words, the word 
`Rupees' should precede and the word  `Paise'  should  be written at the end, unless the rate is in whole 
rupees and followed  by  the words `only' it should be invariably be up  to  two  decimal  places.  While 
quoting the rate in schedule  of  quantities,  the  word  `only'  should  be written closely following the 
amount and it should not  be  written  in  the next line. However, if a discrepancy is found. 

      i). the rates which correspond with the amount worked out by the tenderer shall unless otherwise proved be 
taken as correct. (OR) 

 
     ii). if the amount of an item is not worked out by the tenderer or  it  does not correspond with the rates written 

either in figures or in words then the rate quoted by the tenderer in words shall be taken as correct. (OR) 
 
     iii). where the rates quoted by the tenderer in figures and in words tally but the amount is not worked out 

correctly, the rates quoted by the tenderer will unless otherwise prove be taken as correct and not the 
amount. 

 
13. All corrections such as cuttings, interpolations, omissions  and over-writings  shall be number as `c',`i',`o' 

and `ow'  and  initialed and total of such c, i, o and ow on each page certified at the end  of the  page  with  
grand  total  at the  end  of  the  bill/schedule  of quantities. 

 
14. Sales tax, work contract tax,  Value added  tax or any other tax , any royalties,  duties, levies, cess, entry 

tax, Octroi, profession tax, Sales  Tax,  purchase  tax, turnover tax, service tax or any other tax on 
material or finished work  in  respect  of this contract shall be payable by the tenderer and  the  Employer  
will  not entertain any claim whatsoever in respect of the  same,  and  nothing  extra shall be 
paid/reimbursed for the same subsequently. 

 
15. The tenderer shall give a list of his relatives, if any, working with the Employer along with their 

designations and addresses. 
 

16. No employee of the employer is allowed to work  as  a  tenderer  for a period of two years  of  his/her  
retirement  from  the  employer  services, without the previous permission of the employer. This contract 
is liable  to be canceled if either the tenderer or any of his employees is found at any time to be such a 
person who had not obtained the permission of the employer as  aforesaid  before  submission  of  the  
tender  or  engagement  in   the tenderer's service. 

 
17. The tender for the works shall remain open for acceptance for a period of 90 days from the date of 

opening of tenders. If any tenderer withdraws his tender before the said period or makes any 
modifications in the terms and conditions of the tender that are not acceptable to the Employer, then the 
Employer shall, without prejudice to any other right or remedy, be at liberty to forfeit full value of the 
earnest money as aforesaid.  
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18. The tender for the work shall  not  be  witnessed  by  a  tenderer  or contractors who himself / themselves 

has / have  tendered  or  who  may  and had/have tendered for the same work. Failure to observe this 
condition would render tenders of the contractors tendering as well as witnessing the tender liable to 
summary rejection. 

 
19. It will be obligatory on the part of the tenderer to tender and sign the tendered documents for the entire 

component parts, all pages and that, after the work is awarded, he / they will have to enter into an 
agreement for each component with the competent authority of the Employer. 

 
20. Further the tenderer shall agree that until  a  formal  agreement  on  stamp paper is prepared  and  

signed,  this  tender  shall  constitute  a  binding contract between the tenderer and the Employer. 
 

21. The tenderer, apart from being a competent contractor must associate himself with agencies of 
appropriate class who are eligible to tender for other related works  like electrical, air-conditioning 
connected directly or indirectly with the contract and employed by the employer. 

 
22. Tenderers are  advised  to  inspect  and  examine  the  site  and   its surroundings and satisfy themselves 

before submitting their  tenders  as  to the nature of the site and dimensions, the means of access to the 
site,  and obtain all necessary  information  as  to  risks,  contingencies  and  other circumstances which 
may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charges consequent on any misunderstanding or otherwise 
shall be allowed. Submission of a tender by a tenderer implies that he has read this notice and all other 
contract documents and has made himself aware of the scope and specifications of the work to be done 
and local conditions and other factors bearing on the execution of the work. 

 
23. On acceptance of   the   tender,   the   name   of   the   accredited representative(s) of the contractor who 

would be responsible for taking instructions from the Employer shall be communicated to the Employer. 
 
 

24. All the contents of the Tender document  shall form  a  part  of  the  contract  document.  The successful 
tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall within 7 days from the  
date  of  acceptance,  sign  on a stamp paper the contract consisting of :- 

 
     (a) Standard form of Agreement on stamp paper. 
 
     (b) Notice inviting tender, all the components and documents including tender drawings, if any, forming the  

tender as issued at the time of Invitation  of  tender  and acceptance thereof together with any 
correspondence leading thereto. General Conditions,  Schedules   leading   to   Technical   Specification,   
Special Conditions, Tender drawings, Technical Brochures in schedules submitted by the tenderer  etc. 

 
     (c) Price Bid / Schedule  of Quantities with rates.  
 
 
 
 
 
 
 
Signature of the Tenderer 
with Name, Constitution & Seal. 
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(II) T E N D E R - O F F E R 
 
I/We have read and examined the Notice Inviting Tender, General Rules   and Instructions, General Conditions of 
Contract, Specifications, Schedule of quantities, drawings and all other documents referred to in the conditions of 
contract and all other contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the  Employer within the time  specified at  the  
rates  specified  in  the  schedule  of quantities and in  accordance  in  all  respects  with  the  specifications, 
designs drawings and instructions in writing  referred  to  in  the  General Rules and Instructions, General 
Conditions of Contract and in  all  respects in accordance with, such conditions so far as applicable. 
 
I/We agree to keep the tender open for  ninety  days   from  the  due  date  of submission thereof and not to  make  
any  modifications  in  its  terms  and conditions. A sum of Rs.Nil is hereby forwarded as earnest money in form of 
Demand Draft  of . NA  (Name  of  the  issuing Schedule Bank) bearing no . NA and date NA 
 
In the event of my / our failure to commence the work on the specified  date after award I/We agree that the Bank 
shall without prejudice  to  any  other right or remedy, be at liberty to forfeit the said earnest money  absolutely 
otherwise the said earnest money shall be retained by  it  towards  security deposit to execute all the works 
referred to in the  tender  documents  upon the terms and conditions contained or referred to therein. 
 
I/We agree that should I/We fail to  deposit  the  full  amount  of  initial security deposit and/or fail to commence 
the work  specified  in  the  above memorandum, an amount equal to the amount of  the  earnest  money  shall  
be absolutely forfeited to the Employer and the same may at the option  of  the Employer without prejudice to any 
other right or remedy available in law. 
 
I/We hereby declare that I/We treat the tender documents, drawings and other records connected with the work 
as secret/confidential documents  and  shall not communicate information/derived there from to any  persons  
other  than a person to whom I/We am /are authorized to communicate the same  or  use  the information in any 
manner prejudiced to  the  safety  of  the  State  /  the Employer. 
 
I/We fully understand that you are not bound to accept the lowest or any tender you may receive. 
 
I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender with your written 
acceptance thereof shall constitute a binding contract between us. 
 
 Dated the: ..........day of 2024 
 
 
                                                                                                              Signature of Tenderer 
 
 
                                                                                                               Name & address:  
 
 
WITNESS:                                                                                              Full Postal Address including 
                                                                                                                Pin Code No. & Telephone No. 
1. 
 
 
2. 
 

 
 
 
 

(III) A C C E P T A N C E 
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The above tender (as modified by us  or  negotiations  as  provided  in  the letters mentioned hereunder) is 
accepted by me for  and  on  behalf  of  the Employer     for     a     sum     of     Rs.     
___________________(Rupees________________________________________________________________
_) 
 
 
The letters referred  to  below  shall  also  form  part  of  this  contract agreement: 
 
a) 
 
 
 
 
b) 
 
 
 
c) 
 
 
 
Dated this _________day of 2024_____ 
 
 
 
 
                                              For & on behalf of the Employer 
 
 
                                          Signature :_______________________ 
 
 
 
                                         Designation:______________________ 
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GENERAL CONDITIONS OF CONTRACT 
                    
Except where provided for in the description of the individual items in  the schedule of quantities and in the 
specifications and  conditions  laid  down hereinafter and in the Drawings, the  work  shall  be  carried  out  as  per 
standard specifications and under the direction of the Employer. 
 
1. DEFINITIONS / INTERPRETATIONS: 
 

i. The  `Contract'  means  the  documents  forming  the  tender  and acceptance  thereof  and  the  
agreement  duly  executed  between  the Employer  and  the Contractor, together with the documents  
referred  to therein  including those conditions, the specifications,  schedule  of quantities,  tender  
agreement,  designs,  drawings  and  instructions issued  from  time  to  time  by  the  Engineer-in-
Charge.  All  these documents  taken  together, shall be deemed to form one  contract  and shall be 
complementary to one another. 

 
ii. In  the contract, the following expressions  shall,  unless  the context  otherwise  requires, have the 

meanings,  hereby  respectively assigned to them :- 
 

a) The  `Tenderer' or `Supplier' or `Contractor' shall  mean  the         individual Kartha, or Manager of HUF, 
firm or Company, whether incorporated  or not, undertaking the works and shall  include the  legal  
heirs/representatives of such  individual  or  the  partners composing firm and theirs legal heirs and 
successors,  or  company's authorized and constituted attorneys/agents  and permitted assignees of such 
firm or company. 

 
b) The `Employer' or `Bank' means any officer of the Canara Bank,  who  is  specifically authorized to enter  

into  contracts  in respect of the above works. 
 

c) The  `Engineer-in-Charge' means the Senior Manager, or Officer,  /  Engineer  and/or   Site   Engineer   
who    shall  supervise and  be  in-charge  of  the  work  or  any    other  authorized   representative  or  
person  specifically    deputed    by   the  Employer  and  /  or  the   Consultants   wherever   they   are   
employed from time to time by the Employer. 

 
d) "Engineer-in-Charge/Consultant/Architect":   This term shall mean any authorized representative or 

person specifically deputed by the Employer wherever they are employed from time to time by the 
Employer. 

 
e) `Contract  Price' shall mean the final accepted rates  in  the  Price Bid hereto. 

 
f) `Date  of  Contract'  means the `Calendar date  on  which  the  Employer and Contractor have signed the 

Agreement on the Stamp Paper. 
 

g) "Accepting Authority" shall mean The Assistant General Manager of the Canara Bank (the Employer). 
 

h) `Approval' wherever used in the specifications or schedule  of Quantities shall mean, respectively,  
approved by or  approval of the `Accepting Authority' in writing. 

 
i) `Appellant  Authority' shall mean The General Manager, of  the    Bank  (  the Employer ). Who shall also 

be  the  authority  to  consider  any extension of time or compensation as defined  in  clause hereunder. 
 

j) `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed characters delivered to 
or  sent  by registered post to the last known address private or  business address  or registered office 
address, and shall be deemed  to have  been received when in ordinary course of post  it  would  have 
been delivered, and/or delivered personally, or otherwise proved to have been received. 

k) `virtual completion' shall mean that the work/installation  is complete  in all respects in the opinion of the  
Employer  and for  which  the  completion/clearance   certificate  has  been issued  by  the  Engineer -in-
charge  /  Consultant   and  the installation is fit for usage. 
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l) `Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  contractor / sketches  
duly  signed  by  the authorized  Engineer-in-charge or the Consultant on behalf  of the Employer before 
commencement or during the progress of the  work. 

 
m) `Letter  of Acceptance' shall mean an intimation by  a  letter issued by the Accepting Authority of the 

Employer to tenderers  that  his  tender  has been accepted in  accordance  with  the  provisions in the 
said letter. 

 
n) "Defect Liability Period" shall mean a period of TWELVE  months from  the date of 

payment after virtual completion issued  by  the Consultant/Engineer-in-charge and accepted by 
the Employer. 

 
o) " Schedule of quantities"   shall mean the schedule of quantities as specified and forming part of this 

contract. 
 

p) "Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted 
quoted rates of the contractor. 

 
q) "The work” shall mean the work or works to be executed or done under this contract. 

 
r) "Act of Insolvency"  shall mean any act defined  by  the  Presidency  Towns Insolvency Act or in Provincial 

insolvency Act or any amending statutes. 
 
2. SCOPE OF WORKS TO BE CARRIED OUT:  The work consists of  Interior and furnishing and   minor civil 

works in accordance with  the "drawings" and "schedule of quantities".  It includes providing all the materials, 
wastage of material, labor, transport, tools &  equipments  and  management  necessary  for  and incidental to 
the completion of the work. All work during its progress and upon completion shall conform to the lines, 
elevations and grades as shown on the drawings furnished by the Employer. Should any detail essential for 
efficient completion of the work be omitted from  the  drawings  and  specifications  it  shall  be  the 
responsibility of the  contractor  to  inform  the  employer  so  that  upon completion of the work the same will 
be acceptable and ready  for  use.    

 
      If there are varying or conflicting provisions made in any one  or more document(s) forming part of the 

contract, the Accepting Authority shall  be the deciding authority with regard to the intention  of  the document 
and his decision shall be final and binding on contractor. 

 
      Any  error  in description or quantity or  rate  in  Schedule  of Quantities or any omission there from shall not 

vitiate the Contract or release the contractor from the execution of the whole or any part  of the  works 
comprised therein according to drawings and  specifications or from any of his obligations under the Contract. 

 
      Employer  or their authorized representative may in their absolute  discretion  issue  further  drawings  and/or 

written  instructions,  details,  directions  &  explanations   which   are, hereafter collectively referred to as  "  
The  employer's  instructions"  in regard to: 

 
a) The variation or modification of the design quality or quantity of works or the addition or omission or 

substitution of any work. 
 
b) Any  discrepancy in drawings or between the schedule of quantities and/or drawings and/or 

specifications. 
 

c) The removal from the site of any defective material brought thereon by the contractor and substitution of 
any other material thereof. 

 
d) The demolition, removal and re-execution of any work executed by the contractor/s. 

 
e) The dismissal from the work of any persons employed thereupon. 

 
f) The opening up for inspection of any work covered up. 
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g) The rectification  and  making  good  of  any  defects  under   clauses hereinafter  mentioned  and  those  

arising  during  the  defect   liability period(retention period). 
 

The contractor shall  forthwith  comply  with  and  duly  execute  any  work comprised in such Employer's or 
his agent/Engineers  instructions,  provided always that verbal instructions, directions and explanations  given  
to  the contractor or his representative upon the works by the employer or his agent shall, if involving a 
variation, be confirmed in writing to the contractor/s within seven days. No works for which rates are not  
specifically  mentioned in the priced schedule of quantities, shall  be  taken  up  without  written permission of 
the employer or his agent. Rates of items not mentioned in the priced schedule of quantities shall be fixed by 
the employer as provided in clause "variation". 
 
Regarding all factory made products for which ISI marks are available, only products bearing ISI marking shall 
be used in the work. 
 
Materials of  approved makes  as prescribed in tender shall only be  used  and also colors to be as advised by 
the employer. 

 
3. TENDERER SHALL VISIT THE SITE: The Tendered shall visit  the  site  and make himself thoroughly 

acquainted with the local  site  conditions,  nature and requirements of the works, facilities of transport 
condition,  effective labor and materials, access  and  storage  for  materials  and  removal  of rubbish. 
Tendered shall provide in their tender for cost of carriage, freight and other charges as for any special 
difficulties and including the police restriction for transport etc. For proper execution of works as indicated in 
the drawings. The successful tendered will not be  entitled  to any claim of  compensation  for  difficulties  
faced  or  losses incurred on account of any site condition which existed before the commencement  of  the 
work or which in the opinion of the Employer or his agent/engineer might  be deemed  to  have  reasonably  
been  inferred  to  be  so   existing   before commencement of work. 

 
4. TENDERS: The entire set of tender paper issued to the tendered should be submitted fully priced and also  

signed  on  the  last  page  together  with initials on every page. Initials/signature will indicate the acceptance 
of the tender papers by the tendered (Also see General Rules  and  instructions for the guidance of 
Tendernes). 
 
The schedule of quantities shall be filled as follows 
 
a) The "Rate" column to be legibly filled in ink in both English figures and English words. 
b) Amount column to be filled in for each item and the amount for each subhead as detailed in the 

schedule of quantities. 
c) All corrections to be initialed. 
d) The "Rate" column for alternative items shall be filled up. 
e) The "Amount" column for alternative items of which the quantities are not mentioned shall not be 

filled up. 
f) In case of any errors/omissions in the quoted rates, the rates given in the tender marked "Original 
shall be taken as correct Rates. 
 
No modifications, writings or corrections can be made in the tender papers by the tendered, but he may at his 
option offer his comment modifications in a separate sheet of paper attached to original te papers. 
 
The employer reserve the right to reject the lowest or any tender  and  also to discharge any or all of the 
tenders for each section or to split  up  and distribute any item of  work  to  any  specialist  firm  or  firms,  
without assigning any reason. 
 
 
The tenderers should note that the tender is strictly on item rate basis and their attention is drawn to the fact 
that the rates for each and every item should be correct, workable and  self-supporting.  If called upon by the 
Employer / Consultant, detailed analysis of any or all the rates shall be submitted. The Employer / Consultant 
shall not be bound to recognize the contractor's analysis. 
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The works will be paid for as “measured work" on the basis of actual work done and not as "lump sum" 
contract, unless otherwise specified. 
 
All items of work described in the schedule of quantities are to  be  deemed and paid as complete works in all 
respects and details including preparatory and finishing works involved, directly, related to and reasonably 
detectable from the drawings, specifications schedule  of  quantities  and  no  further extra charges will be 
allowed in this connection. In the  case  of  lump-sum charges in the tender in respect of any item of  works ,  
the  payment  such items of work will be made for the actual work done on the basis of lump-sum charges as 
will be assessed to be payable by the Employer/Consultant. 
                  
The Employer has power to add to,  omit  from  any  work  as  shown  in  the drawings or described in the  
specifications  or  included  in  schedule  of quantities and intimate the same in writing but  no  addition,  
omission  or variation shall be made by the contractor  without  authorization  from  the Employer. No variation 
shall vitiate contract.  Please also refer Para 9 hereinafter. 
 
The tenderer shall note that his tender shall remain open for consideration for a period of 90 days from the 
date of opening of the tender. 

 
5. AGREEMENT:  The successful contractor, shall  be  required  to  sign  the contract agreement, the proforma 

of which is enclosed and shall pay for  all stamps and legal expenses, incidental thereto. 
 
6. PERMITS AND LICENSES:  Permits and licenses for release of materials  or its purchases which are under 

Government control will  be  arranged  by  the contractor. The employer will render necessary assistance, 
Sign any forms or applications that may be necessary. 

 
It may be clearly understood that no compensation or additional charges can be claimed by the contractor for 
non-availability of such materials in due time on this account or according to his own requirements.  
 
 The contractor may, however, be eligible to a proportionate extension of time on this account that in the 
opinion of the Employer is reasonable. 

 
7. GOVERNMENT AND  LOCAL  RULES:   The  contractor  shall  conform  to  the provisions of all local bye-

laws and acts relating to the work  and  to  the regulations etc. of the Government and  Local  Authorities.  
The  contractor shall give all notices required by the said  Act,  Rules ,  Regulations  and bye-laws etc and 
shall indemnify the Employer against such  liabilities  and shall defend all actions arising from such claims or 
liabilities. 

 

8.   GST as applicable will be paid extra. 
 
The contractor shall keep necessary books of accounts and  other documents  for the purpose of this 
condition as may be  necessary  and shall allow inspection of the same by a duly authorized representative of  
the  Employer and / or the Engineer-in-charge  and  further  shall furnish such other information / document as 
the Employer may  require from time to time. 

 
8. QUANTITY OF WORK TO BE EXECUTED:  The quantities shown in  the  schedule of quantities are intended 

to cover the entire works as per  the  drawings / scope of work, and therefore the contractor is bound to 
complete  the  works at the same quoted rates in the event of quantity  exceeding  the  specified bill of 
quantity, but the Employer reserves the right to execute only a part or the whole or any excess thereof without 
assigning any reason therefore. 

 
9. OTHER PERSONS OR  AGENCIES  ENGAGED  BY  THE  EMPLOYER:   The  Employer reserves the right 

to execute any part of the work included in this contract by other agency or persons and contractor shall allow 
reasonable  facilities and use of  his  facilities  for  the  execution  of  such  work.  The main contractor shall 
extend all co-operation in this regard. 

 
10. EARNEST  MONEY,  INITIAL  SECURITY  DEPOSIT,  RETENTION  MONEY  &  TOTAL SECURITY 

DEPOSIT :   
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A retention money shall be deducted from the progressive running bills @  5%  (Five  percent)  of  the Gross 
value of each running bill and final bill shall be deducted until the  Total retention money equals to 5% of total 
cost of work. 
. 
Total retention money will 5 % of final bill and will be kept for a period of one Year i.e up to Defect 
Liability Period. 
The Total Security Deposit amount will be refunded to the contractor 14 days after the end of defects liability 
period provided he has satisfactorily carried out all the work and attended to all defects in accordance with the 
condition of contract. No interest is allowed on retention money. In lieu of the Total Security Deposit, Bank 
Guarantee from the Bank other than Canara Bank for the period of defects liability is also accepted. 

 
11. CONTRACTOR TO  PROVIDE  EVERYTHING  NECESSARY: The  contractor  shall provide everything 

necessary except mentioned in para  42 below for the proper execution of the work  according to the intent 
and meaning  of  the  drawings,  technical  specifications, and schedule of quantities taken together whether 
the same may  or  may  not    be   particularly   shown   or described   therein  provided  that  the  same  can  
be reasonably  inferred there from, and if the contractor finds any  discrepancies therein, he shall immediately 
and in writing, refer the same to  the  employer whose decision shall be final and binding. 
 

The rates quoted against individual items will be  inclusive  of  everything necessary to complete the said 
items of work  within  the  contemplation  of contract, and beyond the unit price no extra payment  will  be  
allowed  for incidental or contingent work, labor  and/or  materials  inclusive  of  all taxes and duties 
whatsoever except for specific items,  if  any,  stipulated in the tender documents. 
 

The contractor shall supply, fix and maintain at his own cost, for the execution of the work, all tools, tackles, 
machineries and equipments and other required facilities for execution of work  including the safety aspects. 
 

The Employer on no account shall be responsible for storage of materials or loss or pilferage or theft either in 
respect of the material stored or material already built and paid for by the Employer. 
 

The contractor shall at all times give access to workers employed by the Employer. 
 

Any  facilities  available  at  site  shall  be  utilized  only  with  prior permission of the Employer or the in-
charge of the site / building owner and cannot be taken as granted and for such services utilized the  
Employer   is entitled to charge. No extra charges shall be paid over and above what has been quoted for any 
of the above or for similar such services. 

 
 
12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART :: 
 

i). Time Of Completion :  The entire work is to be completed in all  respects within stipulated period. The 
work shall be deemed  to  be commenced  within  07 days from the date of  acceptance  letter  or  date  of  
handing  over  site whichever is later. Time is the essence of the contract and  shall  strictly observed by the 
contractor. 
 

The work shall not be considered as complete until the Employer/  Consultant have certified in writing that the 
work has  been  virtually  completed  and defect liability period shall commence from the date such certificate. 

 

 ii). Extension of Time ::  If in the opinion of the Employer a) by reason  of any exceptionally inclement 
weather, or b) by reason of instructions  from  the employer in consequence of proceedings taken or 
threatened  by  or  disputes with adjoining or neighbouring owners or c) by the works, or delay, of other 
contractors or trades men engaged or  nominated  by  the  employer  and  not referred to in the specification 
or d) by reason  of  authorized  extra  and additions or e) by reason of any combination of workmen or strikes 
or  lockout affecting any of the building trades or f) from other causes  which  the employer may consider 
being beyond control of the contractor,  the  employer at the completion of the time allowed for the contract 
shall make  fair  and reasonable extension of time for completion in respect thereof. In the event of employer 
failing to give possession of site upon the day specified  above the time of completion shall be extended 
suitably. 
 

In case of such  strikes  or  lock-outs,  as  are  referred  to  above,  the contractor shall, immediately give the  
employer,  written  notice  thereof. Nevertheless the contractor shall  use  his  best  endeavors  all  that  to 
prevent delay and shall do all  that  may  be  reasonably  required  to  the satisfaction of the employer to 
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proceed with the works and on his  doing  so that it will be ground of consideration by the employer for an 
extension  of time as above provided. 
 

The decision of the Employer as to the period to be allowed for an extension of time for completion hereunder 
( which decision shall be final and binding on the contractor) shall be promulgated on completion of the work 
or at  the conclusion of such events based on which the extension of time was sought  by  the contractor,  and 
the  Employer  shall  then,  in the event  of  an  extension being  granted,   
determine  and  declare  the  final  completion  date.  The provision in clause 14 with respect to payment of 
liquidated  damages  shall in such case, be read and construed as if the extended  date  fixed  by  the 
employer were substituted for and the damage shall be deducted accordingly. 
 
 iii). Progress of Work:  During the period of work, the contractor shall maintain proportionate progress on the 
basis of a program chart submitted by the contractor before the commencement of work.  Contractor  
should  also include planning for procurement of scarce materials  well  in  advance  and reflect the same in a 
program chart so that there is no delay on the  part of the contractor in completion of the project. 

 
13. LIQUIDATED  DAMAGES : Time is the essence of the contract. Hence the  contractor  shall  be  aware 

that non completion  of the work will affect the Banks committed programs and thus the loss by way of  
delayed  services  /  completion  of related works etc,  are valuable and cannot  be  easily  quantified. 
Therefore, it is part of the agreed terms that  in  the  event  of  any delay in completion of the work, the  Bank  
is  liable  to  charge  the contractor without the necessity of providing for  any  details  of  such losses suffered 
by the Bank.  
 

Hence if  the  work  is  not  completed  as per the contract terms  or to the satisfaction of the employer  within 
the stipulated  period , the  contractor shall be bound to pay to the employer a sum of amount  calculated        
at 1( one ) percent of the accepted contracted sum per week of delay subject to a ceiling of 10% of the 
accepted contract sum  by way of liquidated damages and not as  penalty  during  which  the  work  remains 
un-commenced or unfinished after the expiry of the completion date. 
 

For this purpose the term `Contract sum' shall be value at  the tender  rates of the work as ordered / 
accepted. 
 
Therefore  the contractor is required  to maintain progress  in terms of the contract  to complete the work  
within the stipulated period.  
 
The Employer shall have the right to adjust/set-off against any sum payable to the contractor under this or any 
other contract with the Employer anywhere in India/outside India. 

 
 
 
14. TOOLS,  STORAGE  OF  MATERIALS,  PROTECTIVE  WORKS  AND   SITE   OFFICE REQUIREMENTS::  

The  contractor  shall  provide,  fix  up  and  maintain  his establishment in an approved position at site and 
clear away  on  completion of the works and make good all works disturbed.  

 

The contractor shall not fix or place any placards or advertisement of any description or permit the same to be 
fixed or placed in or upon any hoarding,  gantry,  building  structure other than those approved by the 
Employer. 
 

Tools :  Theodolite level, prismatic compass, steel tape  ,threads and  all other instruments found necessary 
on the works shall be provided by the contractor for the due performance of the contract as instructed by the 
employer. 
 

All suitable  scaffolding, ladders and stools that may be required for safe taking of the measurements shall be 
supplied by the contractor. 
 
Storage of materials : The contractors shall provide and maintain proper enclosures for the storage and 
adequate protection of materials , tools at the space allocated for the purpose including  their  watch & ward 
arrangements shall be the responsibility of the contractor. 
 

Protective  Measures: The contractor shall make suitable arrangements for watching and protecting the works 
and materials. The contractor shall indemnify the employer against any possible damage to the building , 
roads and members of public in course of the execution of the work. 
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The contractor should cover in his  rates  for  making  provisions  for  all  the above and reasonable facilities 
for the use of his scaffolding, tools and plant etc., for their work. 

 
15. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: The  contractor shall conform to 

the provisions of any Acts of the Legislature  relating  to the work, and to the regulations and bye-laws of  any  
authorities,  and  or other Companies (Indian or International) and / or  Statutory  Authorities, with whose 
system and design or technical know how are/were proposed to have connection with this work. 

 
So  also  the contractor shall before making any variations  from  the drawings  or specification that may be 
associated to so conform,  give the  Employer / Consultant written notices specifying  the  variations proposed  
to  be made and the reasons for making them  and  apply  for instruction  thereon.  The Employer / Consultant 
on  receipt  of  such intimation, shall give a decision within a reasonable time. 
 
The contractor shall arrange to give all notices required for  by  the  said Acts, regulations or Bye-laws to be 
given to any authority, and  to  pay  to such authority or to any public  officer  all  fees  that  may  be  properly 
chargeable in respect of the work and lodge the receipts with the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect of patent rights, royalties, damages 
to buildings, roads or members  of  public in course of execution of work and shall defend  all  actions  arising  
from such claims and shall keep the Employer saved and harmless  and  indemnified in all respects from such 
actions, cost and expenses. 

 
16. CLEARING SITE AND SETTING OUT WORKS : The site shall be cleared of  all obstructions, waste 

materials, rubbish of all kinds.  All  material  damages at the site like on the walls, ceiling or flooring or on any 
other connected place/ equipments, materials or installations shall be re-done  to  maintain originality and 
shall be leveled at contractors own cost. 

 
The contractors shall set out the works and shall  be  responsible  for  the true and perfect setting out the  
works  and  for  the  correctness  of  the positions, levels, dimensions and alignment of all parts thereof. If at 
any time, any error shall appear during the progress of any part of the work, the contractor shall at his own 
expenses rectify such error, if called upon to the satisfaction of the Employer. 

 
The contractor shall further set out the works to the alternative  positions at the site until one is finally 
approved and the rates quoted in his tender should include for this and no extra on this account will be 
entertained. 

 
 
17. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS:   All  waste materials and other 

matters of any offensive nature shall be taken out  once the works are completed. The  contractor  shall  keep  
the  site  free  from dangerous materials like industrial gases, welding  machines  and  any  such devices or 
material of toxic and poisonous nature & shall not  carry  within the site or building any material which are 
explosive in  nature.  Any  such offensive materials which are essentially required in course of  work  shall be 
undertaken with due written permission  of  the  Employer  provided  such materials are permissible under 
Law. 

 
18. ACCESS : Any authorized representatives of the Employer  shall  at  all reasonable times have free access to 

the works and / or  to  the  workshops factories  or  other  places  where  materials ,  or  equipments  are  
being fabricated or constructed for the work and also to any place where materials are lying or from where 
they are being obtained, and  the  contractor  shall extend necessary facility to  the  Employer  or  their  
representatives  for inspection examination and testing of the materials and workmanship. 
 
Except the representatives of the Employer no person shall be allowed   at any time without the written 
permission of the Employer. 
 
The work shall be offered for inspection at every stage of the work and more specifically before painting, 
polishing and lamination. 
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19. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : All  the  works specified and 
provided for in the specifications or which may be required to be done in order to perform and complete any 
part thereof shall be  executed in the best and most workmanlike manner  with  materials  of  the  best  and 
approved quality of the respective kinds in accordance with the  particulars contained in and implied by the 
specifications and  as  represented  by  the drawings or according to such other additional particulars, and 
instructions as may from time to time be given by the Employer during  the  execution  of the work, and to his 
entire satisfaction. 

 
If required by the Employer the contractor shall have to carry out tests on materials and workmanship in 
approved material testing laboratories or as prescribed by the Employer at his own cost to prove that the 
materials etc. under test conform to relevant I.S.  standards or  as  specified  in  the specifications. The 
necessary charges for sample material, transporting, testing etc. shall have to be borne by the contractor. No 
extra payment on this account should in any case be entertained. 
 
All materials  required for  the full performance of the work under the  contract must be provided through 
proper channels and must include  duties ,taxes octries and other charges if any and  must be best of their 
kind available and the contractor must be entirely be responsible for proper and efficient carrying out of the 
works. Samples of all the materials to be used must be  submitted  to the Employer / Consultant when so  
directed  by  the Employer. 
 
Should the work be suspended by any reason, the contractor  shall take  all precautions necessary for the 
protection of work and at  his own  expenses  shall make good any damages arising from any  of  these 
causes. 

 
20. REMOVAL OF IMPROPER WORK :  The Employer shall during  the  progress  of the work have power to 

order in writing from time to time the removal,  from the work site within such reasonable time or times as may  
be  specified  in the order, of any materials which in the opinion of the Employer are not  in accordance with 
specification or instructions, the  substitution  or  proper re-execution of any work executed  with  materials  or  
workmanship  not  in accordance with drawings and specifications or instructions. 
 
In case the contractor refuses to comply with the order the  Employer  shall have the power to employ and 
pay other agencies to carry out  the  work  and all expenses consequent thereon or incidental thereto as  
certified  by  the Employer shall be borne by the contractor or may be deducted from any  money due to or 
that may become due to the contractor.  
 
No certificate which may be given by the Architects/Consultants/Bank shall relieve the contractor from his 
liability in respect of unsound work or bad materials. 
 

21. SAFETY PRECAUTIONS : The contractor shall follow all necessary safety precautions with respect to the 
work. All necessary safety equipments / gadgets shall be used by the workmen. The contractor shall comply 
and  ensure the enforcement of rules and regulations relating to the safety precautions. The arrangements be 
made by the contractor shall be open for inspection by any statutory authorities. 

 
22. CONTRACTOR'S  EMPLOYEES ::   The  contractor  shall  employ  technically qualified and competent 

supervisors for the work who shall be available  (By turn) throughout the work and shall participate during site 
meetings and  be available to  take  and  comply  with  instructions  of  the  Employer.  The contractor shall 
employ in connection with the work persons having the appropriate skill or ability to perform their job 
efficiently. Any laborers supplied by the contractor to be engaged on the  work  on  day work basis either 
wholly or partly under the direct order or control of  the Employer or his representative shall be deemed to be 
a  person  employed  by the contractor. 

 
CHILD LABOUR: No Laborers below the age of sixteen years and who is not an Indian national shall be 
employed on the work. 
 
LABOUR LEGISLATION: The contractor shall  comply  with  the  provisions  of  the  payment  of  all 
legislation including the requirement of The payment  of  Wages  Act,  1936, Minimum  Wages  Act,  1948,  
Employer's  Liability  Act,   1938,   Workmen's Compensation Act, 1923, Industrial Disputes Act,  1947,  
Maternity  Benefits Act, 1961, and the Contract Labor (Regulation and Abolition) Act  1970, Apprentices act 



 

GENERAL ADMINISTRATION SECTION                 T  0755 2671035,  2577990  Page 17 of 31 

Circle Office, Bhopal     E premcobpl@canbank.co.in 
Plot No. 4, PSP Area, Near AIIMS, Saket Nagar, Bhopal  www.canarabank.com           

1961,  or the modifications thereof or any other laws relating thereto and  the  rules made there under from 
time to time. 
 
The contractor shall keep  the  Employer  saved  harmless  and  indemnified against claims if any of the 
workmen and all costs and expenses  as  may  be incurred by the employer in connection with any claim that 
may  be  made  by any workmen. 
 
The contractor shall arrange to provide first-aid treATMent to the laborers engaged on the works. He shall 
within 24 hours  of  the  occurrence  of  any accident at or about the site or in connection with execution of the  
works, report such accident to the Employer and also  to  the  Competent  Authority where such report is 
required by law. 
 
The contractor shall indemnify and keep indemnified the Employer against payments to be made under and 
for the observance of the laws aforesaid and the Contractors' Labor Regulations. The laws aforesaid shall be 
deemed to be a part of this contract and any breach thereof shall be deemed to be a breach of this contract. 
 
Compliance of Labor Regulations:  The Contractor shall at  his  own  expense arrange for all the safety 
provisions for the  safety  of  all  workers  and employees directly or indirectly employed on the work by the 
contractor. 
 
The contractor shall be fully responsible for compliance at his own expense all the labor regulations and rules 
to be observed by him.  The  Contractor shall fully indemnify the Employer against any action by  the  state  
and/or Central Government for any default  or  alleged  default  by  the  Contractor, subcontractor or Employer 
of any of such rules and regulations. If, due to any default of the contractor or his sub-contractors, the 
Employer has to incur any expenditure for compliance of the rules and regulations or for any other reason 
connected with such default, the Employer shall be entitled to recover from the contractor all such expenditure 
in full from any payment due to the contractor. 

 
23. DISMISSAL OF WORKMEN :  The contractor shall on request of the  Employer immediately dismiss from 

works any person employed thereon by him, who   may in the opinion of the Employer be  unsuitable  or  
incompetent  or  who  may misconduct himself. Such discharge shall not be the basis of any claim for 
compensation or damages against the Employer or any of their officer or employee. 

 
24. ASSIGNMENT ::  The whole of the works included in the contract  shall  be executed by  the  contractor  and  

the  contractor  shall  not  directly  or indirectly transfer, assign or underlet the contract or any part,  share  or 
interest therein nor, change in constitution and no subletting shall relieve the contractor from the full and entire 
responsibility of  the  contract  or from active superintendence of the work during their progress. 

 
25. INJURY TO PERSONS AND DAMAGE TO PROPERTY -  INSURANCE  ::  

The Contractor shall be responsible for all injury to the work or workmen  to  persons,  animals  or things and 
for all damages to  the  structural  and/or  decorative  part  of property which may arise from the operations or 
neglect of  himself  or  his employees, whether such injury or damage arise from  carelessness,  accident or 
any other cause whatsoever in any way connected with the carrying out  of this contract. 
 

The clause shall be held to include interalia, any damages to buildings whether immediately adjacent  or  
otherwise,  and  any  damage  to roads, streets, footpaths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain,  wind  or  other inclemency of the weather. 
 

The contractor shall indemnify the  employer  and hold harmless in respect of all and any expenses arising  
from  such  injury or damages to persons or property as aforesaid and also in  respect  of  any claim made in 
respect of injury or damage under any acts of compensation  or damage consequent upon such claim. 
 

The contractor shall reinstate all damage of every sort  mentioned  in  this clause, so as to deliver the  whole  
of  the  contract  works  complete  and perfect in every respect and so as to make good  or  otherwise  satisfy  
all claims for damages to the property or third parties. 
 

The contractor shall effect the insurance necessary and  indemnify the  employer  entirely from all 
responsibility in this  respect.  The insurance  must be placed with a company approved by the employer  and 
must  be  effected  jointly  in the name of  the  contractor  and  the employer and the policy lodged with the 
latter. The scope of insurance is  to  include  loss  or  damage to  the  work  and  workmen  due  to 
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carelessness,  accident  including  fire,  earthquake,  floods,  etc., damage  or  loss  to  the contract itself till 
this  is  made  over  a complete state. Insurance is compulsory and must be effected from  the very  initial  
stage.  The contractor shall also  be  responsible  for anything which may be excluded from damage to any 
property arising out of incidents, negligence or defective carrying out of this contract. 
 

The employer shall be at liberty and  is  hereby  empowered  to  deduct  the amount of any damages, 
compensations, costs, charges and expenses arising or occurring from or in respect of any such claim or 
damages from any sums  due or to become due to the contractor. 
 

Unless otherwise instructed the contractor shall insure the works and keep them insured until the virtual 
completion of the contract against loss or damage by fire and/or earthquake, flood. The insurance must be 
placed with a company approved by the Employer, in the joint names of the Employer and the contractor for 
such amount and for any further sum if called to do so by the employer, the premium of such further sum 
being allowed to the contractor as an authorized extra. 
 
The contractor shall insure  the works  and  keep  them insured until the  virtual  completion  of  the contract 
against loss or damages by fire and/or earthquake, flood. The insurance  must be placed with a company 
approved by the Employer,  in the joint names of the employer and the contractor for such amount and for  
any  further  sum if called to do so by the  employer  and  lodge receipts  of premiums paid with the employer 
within 21 days  from  the date of issue of letter of acceptance unless otherwise instructed. 
 
The contractor shall deposit the policy and receipt for premium paid with the Employer within 21 (twenty one) 
days from the date of issue of work order unless otherwise instructed. In default of the contractor insuring as 
provided above, the Employer on his behalf may so insure and may deduct the premiums paid from any 
money due, or which may become due to the contractor. The contractor shall as soon as the claim under the 
policy is settled or the work reinstated by the Insurance Company should they elect to do so, proceed with 
due diligence with the completion of the works in the  same  manner  as though the fire has not occurred and 
in all respects under the conditions  of the contract. The contractor in case of rebinding or reinstatement after 
fire shall be entitled to extension of time for completion as the Employer may deem fit. 

 
26.  ACCOUNTS RECEIPTS & VOUCHERS: The contractor shall, upon  the  request of the Employer furnish 

them with all the invoices, accounts,  receipts  and other vouchers that they may require in connection with 
the works under this contract. If the contractor shall use materials less than what  is  required under the 
contract, the value of the  difference  in  the  quantity  of  the materials that was required to use and that 
actually used shall be  deducted from his dues. The decision of the Employer shall be final and binding on the 
contractor as to the amount of materials the contractor is required to use for any work under this contract. 

 
 
27. MEASUREMENT:: Measurements of completed works shall be as per Bureau  of Indian Standards code IS-

1200  &  its  relevant  parts.   
 
Before taking any measurement of any work, the Employer shall give reasonable notice to the Contractor. If 
the contractor fails to attend at the measurements after such notice or fails to countersign or to record the  
difference  within  a  week from the date of measurement in the manner required  by  the  Employer then in 
any such  event  the  measurements  taken  by  the  Employer  or  by  the subordinate deputed by him as the 
case may be is final and  binding  on  the contractor and the contractor shall have no right to dispute the  
same.  
 
The measurements particularly concealable in nature shall be jointly taken and recorded and such statement 
of measurement shall be enclosed along the bill or running bills. 
 
The works will be paid for as “measured work" on item rate basis ie.  On actual work done. All items of work 
described in the schedule of  quantities are to be deemed and paid as complete works  in  all  respects  and  
details including preparatory and finishing works involved, directly, related to and reasonably detectable from 
the  drawings,  specifications  and  schedule  of quantities and no further extra charges will be allowed in this  
connection. The work shall be strictly according to the design / dimensions given in the drawings. The 
payment will be restricted to the design dimensions and no payment will be made due to increase in 
thickness/ depth/width. All the dismantling items shall be PREMEASURED and APPROVAL of the employer 
shall be sought before dismantling. 
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28. PAYMENTS:  All bills shall be prepared by the contractor  in  the  form agreed or furnished by the Employer  

based  on  the  accepted  measurements. The bill shall be in form of Capital Bills & Revenue Bills . The final 
Capital Bills , Revenue Bills & measurement sheets shall be verified & certified by Project Architect & Branch 
Incharge. 
. 

No advance/ Running bills shall be paid. 
 
The Employer will deduct retention money as described in clause 11 of these conditions. The refund of 
retention money will be made as specified in the said clause. 
 
All payments  accepted  by  the  Contractor  shall  be  regarded  as payments against final  payment  only.  
These  shall  not preclude requiring of bad, unsound and imperfect or  unskilled  work  to  be rejected,  
removed,  taken  away  and  reconstructed  or  re-    erected  or  be  considered  as  an  admission  of  the  
due  performance  of   the   contract   or   any part 
thereof in any respect or approving of any claim  nor  shall  conclude, determined of affect in any way  the  
power  of  the  employer  under  these conditions for any of them as to the final settlement and adjustment of  
the accounts or otherwise or in any other way vary or affect the contract. 
 
All payments are subject  to  statutory  deductions  of  Income  Tax  &  its Surcharge, Sales tax  deductions  
or any other statutory deductions as  notified  by  respective State/Central  Government/Authority and any 
such instructions conveyed from time  to  time. From the interim bills, the retention money as detailed 
elsewhere in this tender shall also be deducted. 
 
The final bill shall be submitted by the contractor  within  1  (one)  month from the date of completion of work 
or from the  date  of  certification  of virtual completion certified by the  employer .  No  further  claims shall be 
made by the contractor after submission of the  final  bill . 
 
The final bill shall be accompanied by a certificate of completion from the Employer. Payments of final bill 
shall be  made  after deduction of  all previous payments if any and Retention Money as specified in clause 11 
of these  conditions, which sum shall be refunded after the completion  of  the  Defects  Liability Period after 
receiving  the  Employer certificate that the contractor has rectified all defects to  the  satisfaction  of  the 
Employer. The acceptance of payment of the final bill by the contractor would indicate that he will have no 
further claim in respect of the work executed. 

 
29. VARIATION / DEVIATION : The Employer  shall  have   power to make alteration in,  omissions  from, 

additions  to  or  substitutions  for  the  original   specifications, drawings,  designs  and  instructions that may 
appear  to  him  to  be necessary  or  advisable  during the progress of  the  work,  and  the contractor shall be 
bound to carry out the works in accordance with  any instructions  given to him in writing signed by the 
employer. Such alterations, omissions, additions or  substitution shall form part of the contract as if originally 
provided therein  and any altered , additional or substituted work which the contractor may be directed  to  do 
in the manner specified above as part of  the  works, shall  be  carried out by the contractor on the same 
conditions  in  all respects including price on which he agreed to do the main work except as hereafter 
provided. 
 
(a)  No  work  which  radically changes the  original  nature  of  the contract  shall be ordered by the employer 

as  a  deviation. 
 
(b) The price of all such additional items / non tendered items  will  be worked out on the basis of rates quoted 

for similar items  in  the  contract wherever existing or on engineering rate analysis based  on  prevalent  
fair price of labor, material and other components as required. 

                              
The tendered rates, shall hold good for any increase  or  decrease  in   the tendered quantities up to variation 
of 25% and as  stipulated  elsewhere  for legitimate completion of works as per original design or scope of 
work   and on account of  any  modification  or  alteration  suggested  and  where  the variation is for the 
respective  item  is  beyond  25%,  the  rate  for  the respective item may be reviewed on mutually agreed 
terms. 
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In the event of any deviation being ordered which in the  opinion of the contractor changes the original nature 
of the Contract, he  shall within fifteen days of having been so ordered bring this to the notice of the Employer 
with the reasons but nevertheless carry it out and the disagreement  as  to  the  nature of work and  the  rate  
to  be  paid therefore  shall be resolved in accordance with Clause  under  caption "SETTLEMENT OF 
DISPUTES AND ARBITRATION". 

 
30. SUBSTITUTION ::  Should the contractor desire to substitute any materials and workmanship, he must obtain 

the approval of the Employer in writing  for any such substitution well in advance. In respect of Materials  
whose  makes are not specified in the tender, specific approval of the Employer has to be obtained in writing 
before their usage. 

 
31. PREPARATORY WORK FOR UTILIZATION OF THE FACILITY AFTER  COMPLETION:  The whole of the 

work shall  be  thoroughly  inspected  by  the  contractor  and deficiencies & defects, if any shall be set  right.  
On completion of such inspection, the contractor shall inform the Employer that they have completed the work 
and it is ready for inspection. 

 
On completion the contractor shall clean all the area and its surroundings, equipments etc. and will leave the 
entire area clean and ready for immediate usage to the satisfaction of the Employer. 

 
32. CLEARING SITE ON COMPLETION ::  On completion of the works the contractor shall clear away and 

remove from the site all construction materials,  plant & equipments, tools, surplus materials, scraps, rubbish 
and temporary  works of every kind and leave the whole of the site and the works clean  and  in a 
workmanlike condition to the satisfaction of the Employer. 

 
33. DEFECT AFTER COMPLETION ( defect liability period )::  The contractor shall make  good  at  his  own 

cost and to the satisfaction of the Employer all defects,  or  other  faults which may appear within 12 months  
after date of payment after completion  of  the  work(  defect liability period). In default, the Employer may 
employ and pay other  agency or persons to  amend  and  make  good  such  damages,  losses  and  
expenses consequent thereon or  incidental  thereto  such  expenses  shall   be  made  good and borne by 
the contractor and such damages , loss and expenses shall be recoverable from the payment due to the 
contractor and in the event of amount retained  being insufficient, recover the  balance  from  the  contractor  
from  the  amount retained under clause No 11. together with any  expenses  the  Employer  may have 
incurred in connection therewith. 

 
34. CONCEALED WORKS ::  The contractor shall give due notice to  the  Employer wherever any work is to be 

buried or concealed in the building in the earth, flooring, walls or otherwise becoming inaccessible later on, in  
order  that the work may be inspected  and  correct  dimensions  or  measurements  taken before such burial. 
In default whereof the same shall, in the opinion of the Employer / Consultant be either opened up for 
measurement at the contractors expenses or no payment may be made for such materials. Should any 
dispute or difference arise after the execution of any work as to measurements etc.  or other matter which 
cannot be conveniently tested  or  checked,  the  notes of the employer shall  be  accepted  as correct and 
binding on the contractor. 

 
35. ESCALATION ::  The rate quoted shall be firm throughout the tenure of the contract (including extension of 

time, if any  granted)  and  will  not  be subject to any fluctuation due to increase in  cost  of  materials,  labor, 
sales tax, Octroi or any other reason. 

 
36. IDLE LABOUR:: Whatever the reasons may be, no claim  for  idle  labor, additional establishment cost of hire 

and labor charges of tools and plants would be entertained under any circumstances. 
 
37. SUSPENSION OF WORKS ::  If the contractor except on account of any  legal  restraint upon the Employer 

preventing the continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with 
due  diligence in the performance of his part of the contract or if he shall more than once make default, the 
Employer shall have the power to give notice in writing to the contractor requiring the work to be proceeded 
within a reasonable manner and with reasonable dispatch, such notice purport to be a notice under  this 
clause. 
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After such notice shall have been given  the  contractor  shall  not  be  at liberty to remove from the site of the 
works or from any  ground  contiguous thereto any plant or materials to subsist from the date of such notice 
being given until the notice shall have been  complied  with.  If  the  contractor fails to start the work within 
seven days after such notice has  been  given to proceed with the works as therein prescribed, the Employer 
may proceed as provided in clause 39 (Termination of Contract by Employer). 
 

38. TERMINATION OF  CONTRACT  BY  EMPLOYER ::   If  the  contractor  being  a company go into liquidation 
whether  voluntary  or  compulsory  or  being  a firm shall  be  dissolved  or  being  an  individual  shall  be  
adjudicated insolvent or shall make an assignment or a composition for  the  benefit  of the greater part, in 
number of amount of his creditors or shall enter into a Deed or arrangement with his creditors,  or  if  the  
Official  Assignee  in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, 
or if a Receiver of the contractor's  firm  appointed  by  the court shall be unable, within fourteen days after 
notice  to  him  requiring him to do so, to show to the reasonable satisfaction of the employer that he is able to 
carry out and fulfill the contract, and  if  so  required  by  the employer to give reasonable security therefore, or 
if  the  contractor  shall suffer execution to be issued,  or  shall  suffer  any  payment  under  this contract to be 
attached by or on behalf of  and  of  the  creditors  of  the contractor, or shall  assign,  charge  or  encumber  
this  contract  or  any payments due or which may become due to the contractor, there under, or shall neglect 
or fail to observe and perform all or any of  the  acts  matters  of things by this contract, to be observed  and  
performed  by  the  contractor within three clear days after the  notice  shall  have  been  given  to  the  
contractor in manner  hereinafter  mentioned  requiring  the  contractor  to observe or perform the same or 
shall use improper materials  or  workmanship in carrying on the works, or shall  in  the  opinion  of  the  
employer  not exercise such due diligence and make such due progress as would  enable  the work to be 
completed within due time agreed upon, and shall fail to   proceed to  the  satisfaction  of  the  employer  after  
three  clear  days notice  requiring the contractor so  to do  shall  have  been  given  to  the  contractor  as 
hereinafter mentioned, or shall abandon the contract, then and in any of the said cases, the Bank  may  
notwithstanding  previous  waiver  determine  the contract by a notice in writing to the effect as hereinafter 
mentioned,  but without thereby effecting the powers of the employer of the obligations  and liabilities of the 
contractor the whole of which shall continue in force  as fully as if the contract, had not been so determined 
and  as  if  the  works subsequently executed had been executed by or on behalf  of  the  contractor (without 
thereby creating any trust in favour of the contractor) further the employer or his agent, or servants, may enter 
upon and  take  possession  of the work and all plants, tools, scaffolding,  sheds,  machinery,  steam  and 
other power, utensils and materials lying upon  premises  or  the  adjoining  lands or roads and sell the same 
as his own property or may employ the  same by means of his own servants and workmen in carrying on and  
completing  the works or by employing any other contractors or other persons  or  person  to complete the 
works, and the contractor shall not in any way interrupt or  do any act, matter of thing to prevent or  hinder  
such  other  contractors  or other persons or person employed from completing and finishing or using  the 
materials and plants for the works when the works shall be completed, or  as soon thereafter as conveniently 
may be, the employer shall  give  notice  in writing to the contractor to remove his  surplus materials  and  
plants  and should the contractor fail to do so within a period of 14 days after receipt by him the employer may 
sell the same  by  Public  Auction  and  shall  give credit to the contractor for the amount so realized. Any 
expenses or  losses incurred by  the  employer  in  getting  the  works  carried  out  by  other contractors shall 
be adjusted against the amount payable to  the  contractor by way of selling his tools and plants or due on 
account of work carried out by the contractor prior to engaging other contractors or against the Security 
Deposit. 

 
39. SETTLEMENT OF DISPUTES AND ARBITRATION : 
      All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto 

touching or concerning the works or the execution or maintenance thereof  of this contract or  the  rights  
touching  or  concerning  the  works  or  the execution of maintenance  thereof  of  this  contract  or  the  
construction remaining operation or effect thereof or to the rights or liabilities of the parties or arising out of or 
in relation thereto  whether  during  or  after determination foreclosure or breach of the contract  (other  than  
those  in respect of which the decision of any person is by the contract expressed  to be final and binding) 
shall after written notice  by  either  party  to  the contract to the other of them and to the Employer hereinafter  
mentioned  be referred  for  adjudication  to  a  sole  Arbitrator  to  be  appointed   as hereinafter provided. 

 

For the purpose of appointing the sole arbitrator  referred  to  above,  the employer will send within thirty days 
of  receipt  of  the  notice,  to  the contractor a panel  of  three  names  of  persons  who  shall  be  presently 
unconnected with the organization for which the work is executed. 
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The contractor shall on receipt of the names as aforesaid, select any one of the persons name to be 
appointed as a sole Arbitrator  and  communicate  his name to the employer within  thirty  days  of  receipt  of  
the  names.  The employer shall thereupon without any delay appoint the said person as the sole Arbitrator. If 
the contractor fails to communicate such selection as provided above within the period specified, the 
competent authority shall make the selection and appoint the selected person as the Sole Arbitrator.  
 

If the employer fails to send to the contractor, the panel of three names as previously mentioned within the 
period specified the contractor should send to the employer a panel of three names of persons who shall all 
be unconnected with either party. The employer shall on receipt of the named as previously mentioned select 
any one of the person’s names and appoint him as the Sole   Arbitrator.   If the Employer fails to  select  the  
person  and  appoint  him  as  the  Sole Arbitrator within thirty days  of  receipt  of  the  panel  and  inform  the 
contractor accordingly, the contractor shall be entitled to appoint  one  of the persons from the panel as the 
Sole Arbitrator and communicate  his  name to the employer. 
 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due 
to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
                                                                        
The work under the contract shall, however, continue during the  arbitration proceedings and no payment  due  
or  payable  to  the  contractor  shall  be withheld on account of such proceedings. 
 
 

The arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the 
parties fixing the date of the first hearing. 
 

The arbitrator may from time to time with the consent of the parties enlarge the time for making and publishing 
the award.  
 
The arbitrator shall give a separate award in respect of each dispute or differences referred to him. The 
arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned award.  
The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
 
The fees, if any, of the arbitrator shall if required to be paid before the award is made and published be paid 
half and half by each of the parties. The cost of the reference and of the award including the fees,  if  any,  of 
the Arbitrator who may direct to and by whom and in what manner, such  costs or any part thereof shall be 
paid and may fix or settle and amount of  costs to be so paid. 
 
The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid the provisions of the Indian Arbitration Act,  1992  or any statutory modification  or  re-
enactment  thereof  and  the  rules  made there under and for the time being in force shall apply  to  the  
arbitration proceeding under this clause. 
 
The employer and the contractor hereby also  agree  that  arbitration  under clause shall be a condition 
precedent to  any  right  to  action  under  the contract with regard to  the  matters  hereby  expressly  agreed  
to  be  so referred to arbitration. 

 
41. CO -ORDINATION OF WORKS: The contractor shall execute the works in co-ordination with the other 

agencies like air-conditioning, electrical etc., involved in the works. The work site shall be neatly cleaned as 
and when necessary so that the works of other agencies can be carried out. Failure on part of the contractor 
to clean the work site will empower the employer to engage other agencies and recover the cost from the 
contractor. 
 

42. ELECTRICAL POWER, WATER AND TOILET FACILITIES: The electrical power required for the works shall 
be supplied at one single point in the floor free of cost  and the contractor shall make his arrangements to 
draw the same  to the required work spots . The contractor shall engage  a licensed electrician  to carryout  
and maintain his electrical system. In case of power failure the contractor at his own cost, has to make his 
own arrangements by hiring or installing the DG set. The employer shall not entertain any charges for 
engaging the DG set. The work shall not be stopped on account of power failure. Further, no extension of time 
shall be permissible on account of the power failure. 
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Water shall be provided free of cost at one point. 
 

Common toilet facility is available at the work site and the contractor shall maintain the same 
hygienically clean.   
 
   

43. PURCHASE VALUE OF OLD ITEMS, IF ANY: N.A. 
 

44. TENDERED VALUE: The lowest tendered value shall be the total of all the items including the buyback   
items.   
 

45. The  work should be carried out with full co-ordination / co-operation of occupants without damaging 
any permanent structures or furniture belonging to them. If any damage occurs, the cost of same will    
have to be reimbursed by the Contractor 

 
46. THE WORK SHALL BE CARRIED OUT WITHOUT AFFECTING THE BRANCH FUNCTIONING. The 

working hours to carry out the interior work extend beyond the normal working hours.  
 
 
 
 

SIGNATURE OF CONTRACTOR 
. 

 
 
 
 
 
 
 
 
 

FORM OF AGREEMENT 
 
This agreement made the _____________day of the month of ________in the year 2024 BETWEEN, Canara 
Bank a body corporate constituted  under  the Banking Companies ( Acquisition and Transfer of undertakings Act, 
1970, having its Circle office, at                                                                                , Bhopal 462011,( M.P.)   
represented  by  its  duly  constituted  attorney  (hereinafter referred to as the Employer / Bank) on the ONE 
PART; and 
 
*   Shri   _______________________________________S/D/o______________________________ resident    
of    ________________________the   sole    proprietor    of M/s______________________________________   
having   office   at   the following address ______________________________________________ 
 
*  M/s.  ______________________  the  partnership  firm   having   an administrative/principal  office 
at_______________ represented by  its Managing/duly authorized partner. 
 
*   M/s.  _____________________  company/body  corporate  incorporated under  the provisions of the 
Companies Act 1956 having its  registered office at the following address _______________________________,  
duly represented at ______________ duly represented by its constituted  and authorized Managing Director, 
Shri___________________ and (hereinafter called  the Contractor which term shall also be called the  Supplier  
or 
the Contractor ) on the other part 
 
WHEREAS THE Employer / Bank   is desirous that certain  Interior and furnishing  works should be  executed as 
detailed in the Notice inviting tender for  their  BRANCH at DEVAS NAKA  BRANCH, INDORE( M.P.)  and called  
for  invitation  to tender and  the  tender  dated  __.__ .2024 furnished by the contractor for execution of   such  
works  has been accepted by the Employer on  the  terms  and conditions as set out therein and interalia others. 
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NOW THIS AGREEMENT WITNESSETH as follows: 
 
1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are respectively assigned to 
them in the  conditions  of contract hereinafter referred to. 
2. The following documents not inconsistent with these presents  shall be deemed to form and be read and 
construed as part of this  agreement viz; 
 
a) Notice inviting Tender 
 
b) General Rules and Instructions for the guidance of tenderers. 
 
c) The Tender,  Letter of Acceptance,  Letters from & to the tenderer,  if any, leading to and prior to acceptance 
letter. 
 
d)  General Conditions of contract and clauses of contract along  with Annexures thereto. 
 
e) Tender drawings , Approved makes. 
 
[ Note : *  Strike off whichever is not applicable ] 
 
f)  Schedule of quantities  with specifications including Prices and tendered amount . 
3.  In consideration of the payments to be made by the Employer to the contractor,  the contractor hereby 
covenants and agrees with the  Employer to  execute and  complete the works in  conformity  in  all respects as 
per the para ( 2 )  above and as per the aforesaid documents which  shall from part of this agreement. 
 
In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and seals the day and year 
first above written. 
Signed, sealed and delivered by the said contractor,______________________________________________ 
___________________________________________________________________________________   to  the 
Employer_____________________in the presence of: 
 
 

 
Signature of Contractor (with seal) 

 
 
 
 

Signature of Authorized representative 
of the Employer / Accepting Authority. 

 
 

Witness ( Signature, Name & Address ): 
 
1). 
 
 
 
 
 
2). 
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CANARA BANK                                                                                                                                                       
ESTIMATES FOR PROPOSED INTERIOR ELECTRICAL WORKS IN BRANCH & ATM 

AT NALCHA, M.P 
S.NO. 

ITEM UNIT QTY 

ESTIMATED 
COST 

  REVENUE ITEMS RATE AMOUNT 

  WORKS FOR BRANCH         

1 Point wiring with 1100 V grade 3 nos. single core 1.5 sq.mm.FR 
(FRLS Fire Retardant Low Smoke wire/ cable ) and 1.5 sq.mm.for 
earth PVC insulated stranded copper conductor wire (IS:694) 
through suitable size PVC conduit (ISI marked)by thred cutting, 
complete with junction box, circular box, elbows, bends, couplers 
and other accessories on surface above false ceiling or 
concealed by chase cutting on wall from light & fan switch board 
to light, fan & 6A socket outlet on the same switch board or 
separately mounted switch board. The work includes supply and 
fixing of all materials such as modular type 6A switch for light and 
fan point, 6A 2/3 pin shuttered socket outlet with switch in each 
switch board for wall fan , 3 plate ceiling rose / angle or batten 
holder etc. as required. The point wiring also includes circuit 
wiring with 1100 V grade 2 nos. single core 2.5 sq.mm.FR + 1 no. 
single core 1.5 sq.mm.FR PVC insulated stranded copper 
conductor cable (IS:694) through suitable size PVC conduit as 
described above from DB to switch board, interconnection, 
mending good all damages to original finish, painting etc. 
(maximum ten switch for one circuit ) Rate also includes cutting 
chaises and making good the surfaces wherever required.         

a 1 LIGHT , exhaust fan controlled by 1 switch  Each 10     

b 2 Light control by 1 switch(for Downlighter)   10     

b Wall fan point for Customer Area with 6A 2 pin modular 
socket & 5/6 amps modular switch on nearest switch board 
circuit wiring included 

Each 5     

c 6 AMP. SOCKET & SWITCH POINTS ON SAME 
BOARD:(FRLS Fire Retardant Low Smoke wire/ cable ) 
Supply, fixing and commissioning of 1 No 6A multi Socket 
with 1 No. 6A switch (Modular type) on surface / concealed 
manner I/c electrical connections and making good all the 
damages, painting, cleaning the site etc. complete as 
required. 

Each 6     

d P&F ceiling fan point including of step regulator & switch.:                                             
(FRLS Fire Retardant Low Smoke wire/ cable ) 
 

Each 3     

e  
P&F bell point i/c of bell.(FRLS Fire Retardant Low Smoke wire/ 
cable ) 
 

Each 1     
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2 6 AMP  Switch & Socket on Seperate Board :-Providing & Fixing 
of modular switch board compressing with 1 nos 6 AMP  switch & 
1 No. 6 Amp socket complete with modular boxes , switch plate 
switches etc. Including circuit wiring from distribution board upto 
switch board. wiring with 3 x 1.5 sqmm PVC insulated copper wire 
in PVC conduit / PVC Casing Caping all complete. 

Each 5     

3 Extra Conduit:-Providing & Fixing of 25mm dia surface/recessed 
PVC  conduits (without cable)from false ceiling to floor level at 
specified location to make provision for data cable from cctv 
camera to DVR. 

R.M. 50     

4 POWER POINTS:(FRLS Fire Retardant Low Smoke wire/ 
cable ) 
Wiring for power points with 2 core x 4.0 sq.mm. + 1 core x 2.5 
sq.mm. PVC insulated copper conductor wire of 650/1100 volts 
grade in concealed / exposed PVC pipe/ casing capping  as 
required including 16 amp switch  & 16 amp socket (modular) i/c 
of box, base plate & cover plate & making all connections 
complete. Rate also includes cutting chaises and making good 
the surfaces wherever required. ( wiring from main DB to point & 
appropriate MCB on Main DB ) 
Manager:1; Cash:1; Officer:1; Clerk :1; WATER 
COOLER/DISPENSOR-1 

Each 5     

5 AIR CONDITIONER POINTS:(FRLS Fire Retardant Low Smoke 
wire/ cable ) 
Wiring for Air conditioner points with 2 x 4.0sq.mm + 1 x 4.0 
sq.mm PVC insulated copper conductor wire of 650/1100 volts 
grade in concealed / exposed PVC pipe/ casing capping  as 
required including metra plug & socket with 25 Amp SP MCB & 
making all connections complete. Rate also includes cutting 
chaises and making good the surfaces wherever required. 

Each 4     

6 UPS Power Point for Workstation/Tables/Counters: 5 nos Socket & 
2 Switch with circuit as per detailed below. The Switches shall be 
installed above Counters. 
Supply & fixing of computer point with 3 no. 5 pin 5/6 amp modular 
socket with modular type switch for UPS Power and 2 no. 5 pin 5/6 amp 
modular socket with modular type switch for RAW Power phenolic 
laminated sheet suitable size PVC/G.I. box . As per instruction of 
Bank/Ele.Er./as required including their wiring for UPS as well as RAW 
Power socket for computer with 2 x 2.5 sqmm FR PVC insulated copper 
conductor single core cable in  surface/ recessed PVC conduit / PVC 
Casing - n Capping along with one no 2.5 sq mm FR PVC insulated 
copper conductor single core cable for loop earthing as required.  

Nos. 5     

7 UPS Power Point for CCTV, FIRE ALARM & NETWORK : 3 nos 
Socket & Switch with circuit as per detailed below 
Supply & fixing of computer point with 3 no. 5 pin 5/6 amp modular 
socket with 1 nos 15 amp modular type switch for UPS Power.  As per 
instruction of Bank/Ele.Er./as required including their wiring for UPS as 
well as RAW Power socket for NETWORK SWITCH, CCTV & FIRE 
ALARM SYSTEM with 2 x 2.5 sqmm FR PVC insulated copper 
conductor single core cable in  surface/ recessed PVC conduit / PVC 
Casing - n Capping along with one no 2.5 sq mm FR PVC insulated 
copper conductor single core cable for loop earthing  as required. The 
circuit wiring is to be done from UPS PANEL  till the location of 
NETWORK SWITCH, CCTV & FIRE ALARM SYSTEM & connected to 
6/10amp mcb mentioned in UPS PANEL. 

Each 4     
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8 UPS WIRING:(FRLS Fire Retardant Low Smoke wire/ cable ) 
Wiring with 3 x 10 sq.mm PVC insulated copper conductor wire of 
650/1100 volts grade in concealed / exposed PVC pipe casing 
capping as required including making all connections. Rate also 
includes cutting chasis and making good the surfaces wherever 
required. Main Panel To UPS Room & UPS Room to Main 
Panel 

R.M. 20     

9 UPS CONECTION WIRING:(FRLS Fire Retardant Low Smoke 
wire/ cable ) 
Wiring with 3 x 6 sq.mm X core copper flexible wire for UPS 
Conection. 

R.M. 10     

10 
Rubber Insulation Floor Mat for UPS ROOM : Providing & Pasting in 
position  of  electrically Insulated  Rubber mat of  6 MM thickness using 
appropriate adhesive in chequered finish/texture at specificed location. 

Each 

1   

  

11 G.I.PLATE EARTHING: 
G.I. plate earthing with 600x600x6mm G.I. plate with 40mm dia 
G.I. pipe, 12mm dia G.I. pipe, C.I. cover, bend, G.I. nut, bolts, 
washers, making 3 to 4m deep hole 0.9M dia, making haudi with 
bricks, cement sand etc. filling haudi with charcoal & salt all 
complete.  

Each 1     

12 COPPER PLATE EARTHING: 
Copper plate earthing with 600x600x3mm copper plate with 
40mm dia G.I. pipe, 12mm dia G.I. pipe, C.I. cover, bend, brass 
nut, bolts, washers, making 3 to 4m deep hole 0.9M dia, making 
haudi with bricks, cement sand etc. filling haudi with charcoal & 
salt all complete.  

Each 1     

13 Supply & laying 6 sq.mm. PVC insulated copper wire in 15mm 
dia. Conduit pipe including accessories complete as required. 

R.M. 25     

14 Supply & laying 8 swg. G.I. earth  wire in 15mm dia. Conduit pipe 
including accessories complete as required. R.M. 25   

  

15 G.I. STRIP: 
P&F 25x6mm G.I. earth strip from earth plate to ground level 

R.M. 5   

  

16 COPPER STRIP: 
P&F 25x3mm copper earth strip from earth plate to  ground level.  

R.M. 5   

  

17 MAIN CABLE:(FRLS Fire Retardant Low Smoke wire/ cable ) 
Providing & laying PVC insulated PVC sheathed ( heavy duty) 
armored  aluminum cable for working voltage up to 1100 volts 
complete i/c of termination glands. 3.5 core 50 sq.mm. From 
Meter to MAIN SWITCH & MAIN SWITCH TO Main Panel. 

R.M. 15     

18 TELEPHONE POINT: 
Installing, testing & commissioning of telephone point to be done 
with 2 pair of 0.61 mm copper wire conductor in 2mm thick PVC 
pipe of required size from telephone DB to individual point with 
telephone outlet socket RJ 11 ( jack type) with box & cover plate. 
Manager:2; Cash:1; Officer:2; Clerk :2;  

Each 5     

19 10 pair tag block. 
Supplying and fixing of krone type telephone tag block, suitable 
for the multi core telephone cable and shall accommodate tin-
plated phosphor bronze connectors, the connectors shall splice 
un skinned cables up to 0.61 mm dia and shall be terminate both 

Each 1     
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incoming and out going lines, the tag blocks shall be mounted 
inside, fabricated 14 swg G.I. box of suitable size with removable 
hinged covers and locking arrangement and shall be fully 
accessible. The item is inclusive of providing and fixing of G.I. box 
boxes in surface / recessed system etc. as required complete.  

20 Supply Installation, Testing and Commissioning of 24 Port [100 
base TX] Cat-6 Patch/Jack panel with connectors, outlets and 
necessary connectivity complete as required. 

Each 1     

21 LAN CABLING: 
P&F lan cabling with Cat-6 ( D-Link) in PVC conduit/ casing 
capping/ flexible pipe as required. inclusive of RJ 45 info outlet 
(D-Link) complete with jack, box, cover plate, crimping etc., 
complete. 

Each 5     

22 PATCH CORDS: 
Providing 2 M long patch chord ( D-Link) 

Each 5     

  PRECAUTIONARY MEASURES & INVERTER         

25 POWER POINT OUSIDE STRONG ROOM: 
Supply & fixing Of 15Amp Modular Switch & Socket with modular type 

switch phenolic laminated sheet suitable size PVC/G.I. box along with 15Amp 

TOP outside Strong Room. The point wiring also includes circuit wiring with 

1100 V grade 2 nos. single core 2.5 sq.mm.FR + 1 no. single core 1.5 

sq.mm.FR PVC insulated stranded copper conductor cable (IS:694) through 

suitable size PVC conduit from this box to strong room switch board. The 

wiring from light DB to this box is already included in point wiring description. 

Each 1     

26 1 Light control by 1 DP OUTPUT OF DISTRIBUTION BOX/INVERTER WITH LED 
INDICATOR (COLOR-YELLOW,BLUE,RED,GREEN) -------Point wiring with 1100 V 
grade 3 nos. single core 1.5 sq.mm.FR and 1.5 sq.mm.for earth PVC insulated 
stranded copper conductor wire (IS:694) through suitable size PVC conduit (ISI 
marked)by thred cutting, complete with junction box, circular box, elbows, 
bends, couplers and other accessories on surface above false ceiling or pipe 
from distribution box DP output side . The work includes 3 plate ceiling rose / 
angle or batten holder etc. as required. The point wiring is to be done from 
distibution box DP output to LED INDICATOR. One point wiring from Invertor 
Output to LED INDICATOR.The location OF LED INDICATORshall be near Main 
Entrance door and visible in CCTV camera. The rate shall be inclusive of LED 
INDICATOR. 

Each 1     

27 Inverter point 25 Amp starter set -2 nos for input and Output with Circuit 

wiring from Main Panel to UPS Room & Inverter Output to Inverter 

Distribution Box with 3 x 4 sqmmFRLS wire in PVC conduits all completed to 

the satisfaction of Bank/Architect. 

Each 1     

28 Supplying & Fixing following ways three pole and neutral  sheet steel MCB 

DB, 415 volts on surface/ recessed complete with  tinned copper busbar, neutral 

busbar, earth bar din bar detachable gland plate interconnections, phosphatised 

and powder painted i/c earthing etc as reqd. ( But without MCB / 

RCCB/Isolator)  

        

  12way double door SPN DB FOR INVERTER  Each 1     

29 Supply & fixing 5 amps to 32 amps rating 240 V 'C' series MCB suitable for 

inductive load of following poles in the existing MCB DB complete with 

connections, testing and commissioning etc as reqd. 

        

  a) 6/10 A 10 KA SP MCB "B" Each 10     

  b) 40 A 10 KA DP MCB "C"  Each 2     
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30 1 Light control  by 1 switch for Inverter points 

 Providing & Fixing of primary Light / wall fan / fan point (without regulator) 
wiring with 3 x 1.5 sq mm   PVC insulated copper in surface/recessed PVC  
conduits including circuit wiring for respective switchboard from distribution 
board to switch board wiring with 3 x 1.5 sqmm PVC insulated Copper wire in 
PVC conduit / PVC Casing caping all complete with all fittings accessory 
including modular switch (phase, neutral and earthing all complete). 

Each 10     

31 Wall fan point in Staff Area  with 6A 2 pin modular socket & 5/6 amps modular 

switch circuit wiring included 

Each 6     

  TOTAL (A)   
            

  CAPITAL ITEMS         

  WORK FOR BRANCH         

35 Main Panel :- Fabrication, supply, installation, testing and commissioning 
of floor/wall mounted L.T. panel made out of 1.6mm thick CRCA sheet 
including connection, inter-connection along with bus bar comprising of 
following panel mounting switchgears etc. as required with proper 
compartment for different sections & including all other essential 
accessories as required. :-  
 
Main Bus Bar: 4 strip (25X5 mm) 200 amp bus bar made of electrical 
grade copper strip enclosed in separate bus bar chamber, provided with 
DMC/ SMC bus bar support duly insulated with heat shrinkable sleeves in 
distinct colours as reqd: 1 set                                                                               
Incomer:-.125 Amp FP MCCB -  02 Nos, &   
Changeover switch-100 Amp FP - 01 No.                                                 
A)For Light & Power Distribution:                                                         
Incomer:-   63 Amp FP MCB -       02 nos &                                                                                                          
Outgoing:- 6 to 32 AMP SP MCB- 12 nos                                                         
B)For UPS Distribution                                                                           
Incomer:-32 Amp DP MCB - 2 nos                                                                                                        
Outgoing:-10 AMP SP MCB  - 10 nos                                                                                                  
C) for AC Distribution:                                                                                           
Incomer:-63 Amp FP MCB - 01 nos &                                                                                                                                       
Outgoing:- 6 to 32 AMP SP MCB- 8 nos                                                                 
D)Glow sign Board Timer:- 10 Amp SP MCB-1 nos with providing and 
fixing of Timer for glow sing board.all complete.  
Indicators:-6 Nos. 

Nos. 1     

36 MAIN SWITCH:(FRLS Fire Retardant Low Smoke wire/ cable ) 
Providing & fixing of panel board comprising of main switch 63 
amps, 415 volts, TPN with HRC fuse Make: L&T, ABB  

Set. 1     
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37 UPS PANEL  
SITC of indoor cubicle  type UPS panel  suitable for operation 
on 415 volts 50 Hz, 3 phase 4 wire AC distribution system,  AC 
supply, suitable for 35 KA short circuit rating, confirming to 
IP:42 degree of protection, made up of 1.6 mm thick CRCA 
sheet, wall/ floor mounted, dust & vermin proof enclosure, 
having hinged and earthed cover on front, having neoprene 
gasket/ katings stuck to the doors, duly painted with 65- 75 
microns thick dry epoxy powder paint after 7 tank process of 
degreasing, derusting etc comprising of the following 
switchgears complete with all interconnections with suitable 
size of copper strip/hard drawn PVC insulated copper cable i/c 
keeping the panel in position, minor civil works as necessary, 
painting, sign writing etc complete as required.       
a)  63 amp Double  pole MCB  10KA  as reqd.: 1 no 
b) 6/10 A 10 KA SP MCB "B": 3 nos for  NETWORK SWITCH, 
CCTV & FIRE ALARM SYSTEM to be connected with required 
wiring with UPS output 
a) Digital Volt meter displaying voltage  1 nos 
UPS INPUT & OUT PUT--- 4 no 40 A SPN MCB 10KA with 4 no 
40 amp Industrial type socket out let and Top with connection 
o/g MCB with PVC insulated copper conductor wire as required 
(For 2 no. main input and 1 no. output) 

SET. 1     

38 ELECTRICAL FIXTURES:  
Providing & Fixing, testing & commissioning of following fittings & 
fixtures with proper connections with all material, labor to make 
installation complete in all respects. 

      

  

a 36 W LED 2x2 panel  with electronic driver duly wired up to the 
terminal block, luminaire suitable for armstrong ceiling and grid 
ceiling complete with separate electronic driver(Havells, Syska, 
Crompton, Bajaj, Wipro)   

Each 12     

b P & F  14 W circular LED down lighter  of approved Make & having 
diameter 142 mm approximately(Havells, Syska, Crompton, Bajaj, 
Wipro)   

Each 5     

c 22W LED tubelight (Havells, Syska, Crompton, Bajaj, Wipro)   Each 8     

d Metal body Wall fan:-Providing  & Fixing of  450 mm dia wall fan of 
approved make having metal body and metal blades.The fan should 
have double thread for control of speed & movement. 

Each 11     

e Exhaust fan (300mm dia.) (Khaitan: heavy duty)  If required 
,Vendor has to cut the wall for installation of exhaust fan. 
Installation of exhaust fan is mandatory. 

Each 3     

f Ceiling fan:-Providing  & Fixing of ceiling fan with 1200 mm sweep 
(Crompton: High Breeze) 

Each 3     

            

42 Dismantelling of existing electrical items to be included in the 
above rates. 

        

  TOTAL (B)   
  GRAND TOTAL(CAPITAL + REVENUE)   

  GST EXTRA AS APPLICABLE   

  NOTE:-          
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1. The Circuit wiring of Switch board in Strong Room is to be connected through 15 AMP top outside strong room 
with arrangement.  

  2. The UPS point wiring for NETWORK SWITCH, CCTV & FIRE ALARM SYSTEM is to be done from UPS Panel. 

  3. PROPER NAMING OF MCCB, MCB INSTALLED IN MAIN PANEL, DB'S should be done. 

  4. Vendor has to quote final rate after discount/less. No seperate discount shall be offered. 

  5. Wiring must be with colour code. 

  6. All wiring should be concealed inside walls & make the walls in previous state. 

  
7. If installation of normal exhaust fan is not feasible foreced exhaust should be done. Extra Cost of pipes shall be 
borne by bank. 

 


