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PART-I TECHNICAL AND PRICE BID 

 

NOTICE INVITING TENDER (NIT) 

 

CANARA BANK, PREMISES & ESTATE SECTION, CIRCLE OFFICE KOLKATA BELLS HOUSE, 21, CAMAC STREET, 

KOLKATA-700016, invites sealed tender for the works mentioned below: 

 

1). Name of the work:   Supply, Installation, Testing, Commissioning & Maintenance of ON- GRID 

Rooftop Solar Photo Voltaic Power Plant at Bank Owned/Long Leased 

Properties at different locations in Kolkata and one Location in Durgapur. 

 

2). EMD AMOUNT:     Rs. 40,000/- (Rupees Forty Thousand only) by way of Demand Draft drawn  in 

favour of  Canara Bank payable at Kolkata from any Scheduled Bank other than 

Canara Bank super-scribing 'EMD for Tender for supply and installation of  Roof Top 

solar power plant in Canara Bank buildings, and the same should be submitted along 

with Technical & PRICE bid. However, those who have exemption certificate from 

NSIC/Similar Government authorities as per provision of MSME Act will be exempted 

from submission of EMD subject to the submission of valid document/certificate to 

that effect.  

 

3). TIME OF COMPLETION: 45 days from Acceptance of work order by the vendor including mobilization 

period. 

 

4). THE TENDER DOCUMENTS CONSISTS OF THE FOLLOWING::  

 Notice inviting tender 

 Check List for Enclosures 

 Important terms and conditions of the contract 

 General rules and instructions for the guidance of the Contractor 

 Tender offer, Form of agreement, Indemnity Bond format and Bank Guarantee format of 

Earnest Money Deposit & Security Deposit  

 General Conditions of the Contract 

 Safety Code 

 Schedule A - Special information to the Contractors 

 Schedule B – Special instructions to the Contractors 

 Schedule C- Technical specifications  

 Profile of the Bidder 

 Technical particulars to be furnished by the Bidder 

 Scope of Comprehensive AMC 

 Price bid 

     

5). Concept of tender : The tender concept is "TWO BID CONCEPT".  

 

First envelope -     1 - Technical bid 
Second envelope - 2 - Price bid (Please refer Price Bid format) 

 

The bid should be submitted in separate envelopes for Technical Bid and Price Bid, sealed and super-

scribed the name of the work on the envelopes. Both envelops (Technical Bid and Price Bid) to be kept in 
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a big envelop. Big envelop should be sealed and super-scribed for the name of the work and should be 

submitted on or before the same date & time. 

 

6). Date of submission:  Sealed envelope to be submitted on or before 07.05.2022 upto 3.00 PM  

 

7). Date of Opening: Technical Bid will be opened on 07.05.2022 at 3.30 PM 

 

Price bid of only the technically qualified bidders will be opened on a pre-notified time & date, under 

intimation to such qualified / shortlisted applicants. 

 

8). PREBID MEETING: A prebid meeting is scheduled on 30.04.2022 at 04.00 pm at the Canara Bank, 

Premises & Estate Section, Circle Office Kolkata. 

 

All communications regarding points requiring clarifications and any doubts shall be sent by E-mail id 

to pecokol@canarabank.com on or before 5:00 PM on 21.04.2022. No oral or individual consultation 

shall be entertained. No queries will be entertained from the Vendors after the pre-bid meeting.  

 

The Vendors are requested to make a site visit at their own expense and assess the site requirement 

before the pre bid meeting. During the said pre-bid meeting clarifications can be sought regarding the 

tender.  

 

Tender documents can be downloaded only from the Banks website (www.canarabank.com) free of cost. 
The Tender documents shall be in 12 size font & A-4 size paper and neatly bounded (hard bound / spiral 
bound) in two separate books (i.e.Technical bid and Price bid) and submitted as detailed in clause 10 
below 
     

DEPUTY GENERAL MANAGER 
PREMISES & ESTATE SECTION 
CIRCLE OFFICE KOLKATA 

 

 

    

PLACE: KOLKATA 

Date: 16.04.2022 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:pecokol@canarabank.com
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ELIGIBILITY CRITERIA 

 

S.No  Criteria  Papers to be submitted  

1.  

 

The tenderer should have minimum 5 years 

experience in the field of Rooftop solar 

power plants installation prior to 31.03.2022  

in Government/Semi Government / PSUs / 

office buildings/commercial 

premises/industrial houses . 

Valid certificates and Order copies and 

satisfactory completion certificates prior to 

31.03.2022. 

2.  The Firm should be registered/ Empanelled 

with MNRE/ State statutory Bodies/nodal 

Agencies or such other Government 

organizations or Registered in Public sector 

units or Public sector Bank‟s related to 

Renewable energy sources. 

(MNRE registration prior to discontinuation 

of empanelment of solar vendors by MNRE 

will be considered.)  

 

A valid registration/ empanelment certificate 

from MNRE or State Government Bodies related 

to Renewable energy sources. 

3.  The firm should have minimum turnover of 

Rs.1.00 Crores for last three financial years 

(ie., 2018-19, 2019-20, 2020-21).  

Certificate issued by Chartered Accountant 

indicating turnover for the last three years i.e. 

2018-19,2019-20 and 2020-21 along with 

audited financial statement for the same 

periods.  Provisional Balance Sheet for 2021-22 

to be submitted.   

4.  The bidder should have completed works of 

Design, Supply, Installation, Testing and 

Commissioning of grid interactive (Through 

Net-Metering) SPV based Solar Power System 

as under:  

(a) Three works each costing not less than ₹ 

15.00 Lakhs each. (or)  

(b) Two works each costing not less than ₹ 

18.00 Lakhs each. (or)  

(c) One work costing not less than ₹ 30.00 

Lakhs.  

The works should have been carried out in 

the last 5 years i.e. from January 1, 2017- 

March 31, 2022.  

Copies of detailed work order indicating scope 

and value of works. Completion certificate for 

the qualifying works to be submitted. Written 

information with full details such as names, 

postal address, e-mail IDs, contact details 

(Landline and Mobile Nos.) to be furnished so 

that they can be contacted by the Bank if 

needed.  

 

5.  Should have registered office in Kolkata/ 

West Bengal with functioning service set up 

in Kolkata  

 

Address and contact details of the office and 

service centre in to be furnished. Copy of 

document proof of local address i.e lease 

agreement of the firm entered with landlord, 

tax paid receipt or GST registration has to be 

submitted. The same may be inspected by Bank 

officials.  

 

 

Only the Bidders who are found to meet the Eligibility Criteria detailed above shall be considered for 
Price bid evaluation. The date for opening the price bid will be intimated subsequently only to such 
eligible Bidders. 
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Checklist for Enclosures  

(Bidder should fill up YES or NO without fail) 

SNo Bid Enclosures YES or NO 

1. Whether the Tender is submitted in sealed Two covers Technical Bid and Price 

Bid? 

 

2. Whether Two covers along with EMD cover in Technical Bid are put into an 
outer cover? 

 

3. Whether Technical Bid (Envelope- A) contains the following  

3.1 Bidder‟s undertaking covering letter in the Letter Head shall be signed by the 

authority, stamped and submitted. 

 

3.2 Signed and stamped Letter of Authorization or Power of Attorney for signing the 

Tender document shall be submitted. 

 

 

3.3 All sections covered in the Tender document in full shall be signed by the 

authority, stamped and submitted 

 

3.4 Earnest Money Deposit (EMD) amount as specified in the Tender shall be submitted  

3.4a In case of claiming exemption from EMD, valid document/ certificate for exemption 

of EMD from NSIC/Similar Government authorities shall be submitted  

 

3.5 Filled up Technical Bid and Profile of bidder shall be signed by the authority, 
stamped and submitted 

 

3.6 All supporting documents for proving the Eligibility Criteria shall be signed by the 
authority and stamped in all pages 

 

3.7 Supporting documents to meet the Eligibility Criteria YES or NO 

a All the supporting documents to meet the Eligibility Criteria as laid down in the 
Tender under Eligibility Criteria shall be signed by the authority and stamped 

 

b Balance Sheet and Profit & Loss accounts for the past three Years should be 
submitted. 

 

c Clientele list for the SPV power plants installed  

3.5 Following Test Certificates & Reports as per clause 15  

 i. SPV Modules  

    a)   IEC 61215 / IS 14286 for Crystalline Silicon  Terrestrial PV Modules  

    b)   IEC 61730 Part 1 & 2  

     c)   IEC 61701  

    d)  STC performance certificate  

 ii. Balance of System (for  PV Power Plants)  

 a) Power Conditioners/Inverters –IEC 61683 & IEC 60083-

2(1,2,14,30),IEC62116,IEC62109/Equivalent standards 

 

 b) Cables- IS: 1554/IEC 60502 AND IS 694/IEC 60227 or Equivalent IS standard  

 c) Switches/Circuit Breakers/ Connectors – IS/IEC 60947 Part I,II,III & EN 50521  

 d) Junction Boxes / Enclosures of Inverters- IP 65 & IEC 62208  

4. Price Bid with signature and stamp in all headings shall be submitted  

a Filled Price Bid with signature and 
stamp in all headings shall be submitted 

 

b Whether corrections or overwriting if any is attested?   

**Checklist should be enclosed in technical bid 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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IMPORTANT TERMS AND CONDITIONS OF THE TENDER  

 

PARTICULARS DETAILS 

Date of Pre bid meeting  30/04/2022 at 04.00 PM  

Last date and time for submission of 

the tender  

07/05/2022 upto 3.00 PM 

Date and time of Opening of the 

Tender (Technical Bid only) 

07/05/2022 at 3.30 PM 

Contact No 033-22831501, 7060482260 

Time of Completion As per the clause 14 of “General conditions of the Contract” 

Defect Liability period  1 year from the date of installation and commissioning of the solar 

power system 

Date of commencement Before 14th  day from the date of issue of work order by the Bank 

Liquidated damages for delay As per the clause 15 of “General conditions of the Contract” 

Payment terms  As per the clause 30 of “General conditions of the Contract” 

Earnest Money Deposit, Security 

Deposit & Retention money 

As per the clause 12 of “General conditions of the Contract” 

Price variation No IEEMA or any other Price variation clause shall be applicable in 

this contract. 

Arbitration As per the clause 40 of “General conditions of the Contract” 

 

All communications regarding points requiring clarifications and any doubts shall be sent by E-mail id 

to pecokol@canarabank.com on or before 5:00 PM on 21.04.2022. No oral or individual consultation 

shall be entertained. No queries will be entertained from the Vendors after the pre-bid meeting.  

 

Note: Request for alteration in the PRICE terms of the tender will not be entertained. Tenders which do 

not comply the PRICE terms of the tender are liable to be summarily rejected.  

 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF CONTRACTOR  

 

1. Sealed tenders on item rate basis are invited from the competent contractors with sound technical and 
financial capacity for the subject work, by Canara Bank, Premises & Estate Section, Circle Office Kolkata - 
hereinafter known as the Employer and also as Bank, for the Supply, Installation, Commissioning & 
Maintenance of ON-GRID Rooftop Solar Photo Voltaic Power Plant at different locations as mentioned in 
the annexure. 

 

2. Scope of work covers for Supply, Installation, Testing, Commissioning & Maintenance of ON-Grid 
Rooftop Solar Power System at different locations as mentioned in the annexure. The Contractor has to 
take all permits, No Objection Certificates (NOC), approvals and other liaison works with all concerned 
statutory and Non-statutory agencies like CESC, WBSEB etc for satisfactory completion and integration 
with the grid and bring the whole system into metering. Any deviation will not be accepted under any 
circumstance. Insuring the goods in transit as well as the commissioned system during 5years 
comprehensive maintenance period is the responsibility of the bidders. The comprehensive maintenance 
shall include preventive maintenance service visits monthly till the completion period of comprehensive 
maintenance. The maintenance shall include replacement of all parts or components found defective due 
to manufacturing defect or because of wear and tear. If the SPV Power Plants are not functional, the 
same should be repaired or restored or replaced within 2 days. 
 

3. The tender concept is "TWO BID SYSTEM". It should be always be placed in sealed cover, with the name 

of the project written on the envelope mentioning "Technical and Price Bid" on the prescribed date and 

time mentioned in the Notice Inviting Tender (NIT) to THE DEPUTY GENERAL MANAGER, CANARA BANK, 

PREMISES & ESTATE SECTION, CIRCLE OFFICE KOLKATA BELLS HOUSE, 21,CAMAC STREET, KOLKATA-

700016. 

 

3.1. The sealed envelope should contain all the following details: 
 

i).  All  the schedules of the tender document, tender drawings if any & technical &  Price details of the 

proposed system equipment with its components & all other  attachments including Bill of Quantity (Price 

Bid). 

ii).   The tender (EMD should in separate envelope) shall be accompanied by  earnest money of Rs. 

40000.00/- (Rupees Forty Thousand  only) by way of  Demand  Draft  issued  in favour of Canara Bank 

payable at Kolkata from any Scheduled Bank other than Canara Bank. However, those who have 

exemption certificate from NSIC/Similar Government authorities as per provision of MSME Act will be 

exempted from submission of EMD subject to the submission of valid document/certificate to that effect. 

 

No interest shall be allowed on the Earnest Money. Tenders without Earnest Money shall be rejected.  

 

4. PRE BID QUERIES AND CLARIFICATION TO THE TENDER: 

 

4.1 The Vendor should inspect the site, carefully examine and understand the specifications, terms and 

conditions of the Tender and may seek clarifications, if required. The Vendor in all such cases seek 

clarification in writing in a word document (.doc) in the same serial order of that of the Tender by 

mentioning the relevant page number and clause number of the Tender. The soft copy of the pre-bid 

queries should be send by email to pecokol@canarabank.com and the pre-bid query should be in the 

following format. 

 

Sl No Page No Tender 

Clause No 

Tender Clause           Query 
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All communications regarding points requiring clarifications and any doubts shall be sent by E-mail id 

to pecokol@canarabank.com on or before 5:00 PM on 21.04.2022. No oral or individual consultation 

shall be entertained. No queries will be entertained from the Vendors after the pre-bid meeting.  

    

4.2 Pre-Bid meeting: 

 

A pre-bid meeting of the intending Vendor will be held as scheduled below to clarify any point /doubt 

raised by them in respect of this Tender document: 

 

Date Time Venue 

30.04.2022  04.00 PM CANARA BANK, PREMISES & ESTATE SECTION, CIRCLE 

OFFICE KOLKATA BELLS HOUSE, 21, CAMAC STREET, 

KOLKATA-700016. 

 

 

No separate communication will be sent for this meeting. If the meeting date is declared as a holiday 

under NI Act by the Government subsequent to issuance of RFP, the next working day will be deemed to 

be the pre-bid meeting day. Authorized representatives of interested Vendors shall be present during the 

scheduled time.  

 

The Bank will consolidate all the queries and discussions during the pre-bid meeting and the consolidated 

replies for the queries shall be made available in the Bank‟s website and no individual correspondence 

shall be made. The replies/clarification of the Bank in response to the queries raised by the bidder/s, and 

any other clarification / amendments / corrigendum furnished hereof will become part and parcel of the 

Tender document and it will be binding on the Vendors.     

 

Non-reply to the queries raised by any of the Vendor shall not be accepted as a valid reason for non-

submission of the Tender. In addition, non-reply to any query may not be deemed the version of the 

Vendor as reflected in the query has been accepted by the Bank. 

 

4.3 Amendment to Tender Document: 

 

At any time prior to deadline for submission of Tender, the Bank, for any reason, whether, at its own 

initiative or in response to a clarification requested by prospective bidder may modify the Tender 

document by amendment. 

 

Notification of amendments will be made available on the Bank‟s website (www.canarabank.com) and will 

be binding on all Vendors and no separate communication will be issued in this regard.  

 

In order to allow prospective Vendors reasonable time in which to take the amendment into account in 

preparing their tender, the Bank, at its discretion, may extend the deadline for a reasonable period as 

decided by the Bank for the submission of tender. 

 

5. OFFER VALIDITY PERIOD: 

  

The Offer submitted and the Price quoted therein shall be valid for 90 days from the date of opening of 

tender document i.e. Technical bid and for such further period as may be requested for by the bank, and 

agreed to in writing by the bidder.   

 

6. The time allowed for carrying out of the work will be not exceeding the period specified in the NIT. 

 

mailto:pecokol@canarabank.com
http://www.canarabank.com/
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7. The contractors should quote in figures as well as in words the rate, and amount tendered by them. 

The amount for each item should be worked out and the requisite totals given. The rates quoted shall  be 

all  inclusive  rates  for  the  item  of  work  described,  including materials,  labour, tools & plant, 

carriage & transport, supervision, overheads & profits, mobilising and other charges whatsoever including 

any  anticipated  or  un-anticipated difficulties  etc. complete for proper execution of the work as per 

drawings and specifications and no claim whatsoever for any extra payment shall be maintainable. 

 

8. The rates quoted by the Contractors shall inclusive of obtaining No Objection Certificates (NOC) and 

other liaison works with all concerned statutory and Non-statutory agencies like CESC, WBSEDCL etc 

 

9.  When  a  contractor  signs a tender  in  an  Indian  language,  the percentage above or below and the 

tendered amount and the total amount tendered  should also be written in the same language. In the case 

of illiterate contractors the rates or the amounts tendered should be attested by a witness. 

 

10.  Issue of tender form / documents is as per the NIT. 

 

11. The acceptance of a tender will rest with the Employer which  does not  bind itself to accept the 

lowest tender, and reserves  to  itself the  authority  to reject any or all of the tenders  received  without 

assigning  any  reason.  All tenders in which any of the prescribed conditions are not fulfilled or are 

incomplete in any respect are liable to be rejected.  

 

12. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN PART AND THE 

CONTRACTOR SHALL HAVE NO CLAIM FOR REVISION OF RATES/OTHER CONDITIONS IF HIS TENDER IS 

ACCEPTED IN PART. 

 

13.  Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable for rejection. 

 

14. All rates shall be quoted on the proper form of the tender alone. Quoted rates and units different 

from prescribed in the tender schedule will be liable for rejection. 

 

14.1 Special care should be taken to write the rates in figures as well as in words and the amounts in 

figures only, in such a way that interpolation is not possible. The total amount should be written both in 

figures and in words. In case of figures, the words `Rs.' should  be written before the figure of rupees and 

words  `P'  after  the  decimal figures, e.g. Rs.2.15 "P" and in  case  of  words,  the  word  `Rupees' should 

precede and the word `Paise'  should  be  written  at  the  end, unless the rate is in whole rupees and 

followed by the words `only'  it should be invariably be up to two decimal  places.  While quoting the rate 

is in schedule of quantities, the word `only' should be written closely following the amount and it should 

not be written in the next line. However, if a discrepancy is found; 

 

i). the rates which correspond with the amount worked out by the Contractor shall unless otherwise 

proved be taken as correct. (OR)  

 

ii). if the amount of an item is not worked out by the Contractor or  it does  not  correspond with the 

rates written either in figures or in words then the rate quoted by the Contractor in words shall be taken  

as correct. (OR) 

 

iii). where the rates quoted by the Contractor in figures and in words tally but the amount is not worked 

out correctly, the rates quoted by the Contractor will unless otherwise prove be taken as correct and not 

the amount. 
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14.2 In the case of any errors or omissions in the quoted rates, and if the tender is issued in duplicate, the 

rates quoted in the tender marked "Original" shall be taken as correct rates. 

 

14.3 All corrections such as cuttings, interpolations, omissions  and over-writings  shall be number as 

`c',`i',`o' and `ow'  and  initialed and total of such c, i, o and ow on each page certified at the end  of the  

page  with  grand  total  at the  end  of  the  bill/schedule  of quantities. 

 

15. An item rate tender containing percentage below / above will be summarily rejected.  However, 

where a Contractor voluntarily offers a rebate for payment within a stipulated period, this may be 

considered. 

 

16. Goods & Service Tax(GST) is payable extra by Bank.  Sales tax, service tax, work contract tax, or any 

other tax , any  royalties, import duty, other duties if any,  levies, cess, entry tax, Octroi, profession tax,  

Sales  Tax, purchase  tax, turnover tax, or any other tax on material or finished work in respect of this 

contract shall be payable by the Contractor and the Employer will not entertain any claim whatsoever in 

respect of the same, and nothing extra shall be paid/reimbursed for the same subsequently with 

exception specified in the clause 8 of the General Conditions of the contract of this tender. 

 

17. The contractor shall give a list of his relatives, if any, working with the Employer along with their 

designations and addresses. 

 

18. No employee of the employer is allowed to work as a contractor for a period of 2 years of his/her 

retirement from the employer services, without the previous permission of the employer. This  contract  is 

liable to be cancelled if either the contractor or any of his  employees is found at any time to be such a  

person  who  had  not  obtained  the permission of the employer as aforesaid before submission of the 

tender or engagement in the contractor's service. 

 

19. The tender for the works shall remain open for acceptance for a period of 90 days from the date of 

opening of tenders. If  any Contractor  withdraws  his tender before the said period  or  makes  any 

modifications in the terms and conditions of the tender which are  not acceptable to the Employer, then 

the Employer shall, without prejudice to any other right  or remedy, be at liberty to forfeit  full value of 

the earnest money as aforesaid. 

 

20. The tender for the work shall not be witnessed by a contractor or contractors who himself / 

themselves has / have tendered or who may and had/have tendered for the same work. Failure to observe 

this condition would render tenders of the contractors tendering as well as witnessing the tender liable to 

summary rejection. 

 

21. It will be obligatory on the part of the Contractor to tender and sign the tendered documents for all 

the component parts and that, after the work is awarded, he / they will have to enter into an agreement 

for each component with the competent authority of the Employer. 

 

22. Further the Contractor shall agree that until a formal agreement is executed and signed, this tender 

shall constitute a binding contract between the Contractor and the Employer. The stamp paper of 

requisite value as per State Governments should be borne by the Contractor. 

 

23. The  Contractor, apart  from being  a  competent  contractor  must associate himself with agencies of 

appropriate class who are  eligible to  tender  for other related works connected directly  or  indirectly 

with the contract and employed by the employer. 
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23.1. The Employer does not bind itself to accept the lowest or any tender and reserves to itself the right 

of accepting the whole or any part of the tender and the Contractor shall be bound to perform the same 

at the rate quoted. 

 

23.2  Contractor are advised to  inspect and  examine the site  and  its surroundings and satisfy 

themselves before submitting their tenders as to  the nature of the site and dimensions, the means of 

access to  the site, and obtain all necessary information as to risks, contingencies and other circumstances 

which may influence or affect their tender. 

 

23.3 A Contractor shall be deemed to have full knowledge of the site whether he inspects it or not and no 

extra charges consequent on any misunderstanding or otherwise shall be allowed. Submission of a tender 

by  a  Contractor implies that he  has read this notice  and  all  other contract  documents  and  has  made 

himself aware  of  the  scope  and specifications  of the work to be done and local conditions and  other 

factors bearing on the execution of the work. 

 

24. On acceptance of the tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from the Employer shall be communicated to the Employer. 

 

25. Method of Evaluation of tender: All the competitive tenders will be received on the specified date 

and time. On the same day or on specified date & time in event of any compelling circumstances, the 

tender will opened in the presence of the available Contractor.  

 

25.1 The "Technical Bid" will be opened and details of EMD etc., shall be recorded. Incomplete offers and 

offers not accompanied by the mandatory documents and EMD shall be rejected.  The date of Price bid 

opening shall be subsequently intimated to the bidders who are provisionally shortlisted after Technical 

Bid evaluation. 

 

25.2  Voluntary  submission  of the supplementary  Price  bid  by  the contractor  /  Contractor shall not 

be accepted and  supplementary  bids shall  be  limited  to  the  details sought  for  by  the  Employer  

only. Any other un-related Price variations furnished in supplementary Price bids shall not be recognised 

and might be liable for rejections if undue information are furnished. 

 

25.3 In case of other un-successful Contractors, the EMD shall be returned treating it individually after 

finalizing the L1 vendor.   

 

The Employer  reserves  the right to accept or reject any of  the  offer's without  assigning  any reason and 

no dispute or negotiation  will  be entertained  in this regard. The Employer's decision will be final in the 

matter. 

 

25.4 Techno Economic evaluations:  

Being a techno - economical project, besides the capital cost, the present value of Comprehensive 

AMC charges for 4 years after completion of defect liability period will also be evaluated. The present 

value of the AMC component per year will be calculated as per the following formula: 

 

Present Value = c/(1+r)n 

Where 'c' is the annual AMC of each year 

           'r' is REPO LINKED Lending Rate(RLLR) which is at present 6.90% 

          'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 

 

The above mentioned calculation is for Price comparison purpose only. 
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Therefore, the Contractors / contractors shall furnish the AMC charges in the Price bid for years and 

terms of AMC shall  be furnished in the technical & PRICE  bid clearly furnishing the details regarding 

the scope of AMC, details of spares,  consumables & equipments covered and also details of 

exclusions.  

 

25.5 In case of quoting for very low abnormal AMC rates, Bank reserves the right to seek for the 

Performance Guarantee to the extent of 10% of the project cost throughout the 5 year period (1year 

Defect Liability period and 4 years under CMC) 

 

26. The minimum annual generation guarantee of solar power should be as per the clause 19 of “General 

conditions of the Contract”. 

 

27. The successful Contractor/contractor, on acceptance of his tender by the Accepting Authority, shall, 

within 7 days from the stipulated date of start of the work sign on a stamp paper the contract consisting 

of :- 

 

(a) Standard form of Agreement & Indemnity Bond on stamp paper. 

 

(b) Notice inviting tender, all the documents including tender, forming the tender as issued at the time of 

invitation of tender and acceptance thereof together with any correspondence leading thereto. General 

Conditions, Schedules  leading to Technical Specification, Special Conditions, Technical Brochures in 

schedules submitted by the Contractor  etc., 

 

(c) Price Bid / Schedule Bill of Quantities. 

 

28. Tender documents consisting of specifications, schedule of quantities of the various items of work to 

be done and the set of terms and conditions of contract to be complied with by the contractor whose 

tender may be accepted and other necessary documents will be send through registered post.  
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T E N D E R  - O F F E R 

 

I/We  have  read and examined the Notice Inviting  Tender, prequalification criterion, proforma filled in 

by the successful Contractor, Schedules, Specifications  Applicable,  Drawings and Designs, General  Rules  

and Instructions,  General  Conditions of  Contract,  Special  conditions, Schedule  (Bill) of quantities in 

Price Bid,  and all other  documents referred  to in the conditions of contract and all other  contents  in 

the tender document for the work. 

 

I/We  hereby  tender for the execution of the work specified  for  the Employer  within  the  time 

specified at the rates  specified  in  the attached  Price Bid viz., schedule of quantities and in accordance 

in all respects with the specifications,   designs drawings and instructions in  writing  referred to in the 

General Rules  and Instructions, General Conditions of Contract and in all  respects  in accordance with, 

such conditions so far as applicable. 

 

I/We agree to keep the tender open for 90 (Ninety days) from the due date of opening of tender thereof 

and not to make any modifications in its terms and conditions. A sum of Rs...............is hereby forwarded 

as earnest money in form of Demand Draft of ................... (Name of the issuing Schedule Commercial 

Bank) bearing no. .......... and date . ........ 

 

In the event of my / our failure to commence the work on the specified date  after award I/We agree that 

the Bank shall without prejudice  to any  other right or remedy, be at liberty to forfeit the said  earnest 

money absolutely otherwise the said earnest money shall be retained by it  towards security deposit to 

execute all the works referred  to  in the  tender  documents  upon the terms  and  conditions  contained  

or referred to therein. 

 

I/We hereby declare that I/We treat the tender documents, drawings and other records connected with 

the work as secret/confidential documents and shall not communicate information/derived there from to 

any persons other than a person to whom I/We am /are authorised to communicate the same or use the 

information in any manner prejudiced to the safety of the State / the Employer. 

 

I/We fully understand that you are not bound to accept the lowest or any tender you may receive. Shri. 

________________________,  Partner / Proprietor  / Authorised representative of the Company, is the  

person authorised to negotiate PRICE, technical terms & conditions &sign on behalf of the firm any 

Agreement, Bills  & receipts for this work. 

 

I/We agree that until a formal agreement on stamp paper is prepared and signed, this tender with your 

written acceptance thereof shall constitute a binding contract between us. 

 

Dated the: .......day of ……………………. 2022 

 

 

              Signature of Contractor 

Witness,  Name & address:                                                                                                           

Full Postal Address including 

                             Pin Code NO. & Telephone no 

1). 

 

 

 

 

2). 
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GENERAL CONDITIONS OF CONTRACT 

 

Except  where provided for in the description of the individual  items in the schedule of quantities and in 

the specifications and conditions laid  down hereinafter and in the Drawings, the work shall be  carried 

out  as  per standard specifications and under the  direction  of  the Employer. 

 

1. DEFINITIONS / INTERPRETATIONS:: 

 

i).  The  `Contract'  means  the  documents  forming  the  tender  and acceptance  thereof  and  the  

agreement  duly  executed  between  the Employer  and  the Contractor, together with the documents  

referred  to therein  including those conditions, the specifications,  schedule  of quantities,  tender  

agreement,  designs,  drawings  and  instructions issued  from  time  to  time  by  the  Engineer-in-Charge.  

All these documents taken together, shall be deemed to form one contract and shall be complementary to 

one another. 

 

ii).  In  the contract, the following expressions  shall,  unless  the context  otherwise  requires, have the 

meanings,  hereby  respectively assigned to them :- 

 

a) The ' Firm',  `Contractor' or `Supplier' or `Contractor' or 'Contractor' shall  mean  the  individual Kartha, 

or Manager of HUF, firm or Company, whether incorporated  or not, undertaking the works and shall  

include the  legal  heirs/representatives of such  individual  or  the  partners composing firm and theirs 

legal heirs and successors,  or  company's authorised and constituted attorneys/agents  and permitted 

assignees of such firm or company. 

 

b) The `Employer' or `Bank' or 'Purchaser' means any officer of the Canara Bank, who is specifically 

authorised to enter into contracts in respect of the above works. 

 

a) The „Consultant‟ means the specialized Consultant/agency appointed by the Bank. The `Engineer-

in-Charge'means the Senior Manager, or Officer,  /  Engineer  and/or Site Engineer who shall supervise and  

be  in-charge  of  the  work  or  any    other authorised representative or person specifically deputed by 

the Employer     wherever they are employed from time to time by the Employer. 

 

d) “Contract Value” shall mean the final accepted rates in the Price Bid excluding AMC charges. 

 

e) `Date of Contract' means the `Calendar date on which the Employer and Contractor have signed the 

Agreement on the Stamp Paper. 

 

f) "Accepting Authority" shall mean the Assistant General Manager, Canara Bank, GA Wing, Head office.  

 

'Approval' wherever used in the specifications or schedule of Quantities shall mean, respectively, approved 

by or approval of the `Accepting Authority' in writing. 

 

g) `Appellant Authority' shall mean The General Manager, GA Wing of the Bank (the Employer). Who shall 

also be the authority to consider any extension of time or compensation as defined in clause hereunder. 

 

h) `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed characters 

delivered to or  sent  by registered post to the last known address private or  business address  or 

registered office address, and shall be deemed  to have  been received when in ordinary course of post  it  

would  have been delivered, and/or delivered personally, or otherwise proved to have been received. 
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i) `virtual completion' shall mean that the work/installation  is complete  in all respects in the opinion of 

the  Employer  and for  which  the  completion/clearance   certificate  has  been issued  by  the  Engineer 

-in-charge   and  the installation is fit for usage. 

 

i) `Drawings'  shall  mean all drawings and/or   design  drawings  furnished  by  the  Contractor / sketches  

duly  signed  by  the authorised  Engineer-in-charge on behalf  of the Employer before commencement or 

during the progress of the  work. 

 

k) `Work Order/Letter of Acceptance' shall mean an intimation by  a  letter issued by the Accepting 

Authority of the Employer to Contractors  that  his  tender  has been accepted in  accordance  with  the  

provisions in the said letter. 

 

l) "Warranty period" or “Defect Liability period (DLP)” shall mean a period of 1 year from the certified 

date of virtual completion issued by the Engineer-in-charge and accepted by the Employer. 

 

m) "Site" shall mean the Bank‟s own/ long leased properties at different locations (as mentioned in the 

annexure-I) where the solar power plant is to installed and commissioned as per tender schedule of 

quantities allotted by the employer for the firm's use.   

 

2. SCOPE OF WORKS TO BE CARRIED OUT:: 

 

2.1 The work consists of the contractor's own design based on technical specifications furnished. The 

contractor / supplier shall be responsible for its functioning according to the design criteria and its 

parameters. Notwithstanding   the   details   furnished,   any discrepancies shall be brought out in the 

technical bid highlighting the shortcomings and suggest modifications. 

 

2.2  The  work to be carried out under the contract shall,  except  as otherwise provided in these 

conditions, include all labour, materials, tools,  plants,  equipment  and transport which  may  be  

required  in preparation  of  and  for and in the full  and  entire  execution  and completion of the works. 

 

2.3 The descriptions given in the Price Bid/ Schedule of Quantities shall, unless otherwise stated, be held 

to include wastage on material, carriage and cartage,  carrying and return of empties, hoisting,  setting,  

fitting and  fixing  in position and all other labour necessary  and  for  the full  and entire execution and 

completion as aforesaid in accordance with good engineering practice and recognized principles. 

 

2.4  The  several documents forming the Contract are to  be  taken  as mutually  explanatory of one 

another, detailed drawing being  followed in  preference  to  small  scale drawing  and  figured  

dimensions  in preference  to scale and special conditions in preference  to  General Conditions. 

 

2.5 In the case of discrepancy between the schedule of quantities, the specifications and/or the Drawings, 

the following order of preference be observed:- 

        a) Description in Schedule of Quantities/ Price Bid. 

        b) Particular Specifications and Special condition, if any 

        c) Drawings prepared for the design. 

        d) BIS Specifications. 

 

2.6 If there are varying or conflicting provisions made in any one or more document(s) forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention of the 

document and his decision shall be final and binding on contractor. 
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2.7  Any  error  in description or quantity or  rate  in  Schedule  of Quantities or any omission there from 

shall not vitiate the Contract or release the contractor from the execution of the whole or any part  of the  

works comprised therein according to drawings and  specifications or from any of his obligations under the 

Contract. 

 

2.8  The contractor shall forthwith comply with and duly  execute  any work comprised in such Employer's 

instruction, provided always that verbal instructions, directions and explanations given  to the contractor's 

or his representative upon the works by the  Employer shall if involving a variation be confirmed in  

writing to the contractor/s within 7 days. 

 

2.8.1 No work for which rates are not specifically mentioned in the Priced schedule of quantities, shall be 

taken up without written permission of the Employer. Rates of items not mentioned in the Priced schedule 

of quantities shall be fixed by the Employer as provided in clause "Variation". 

 

2.8.2 Regarding all factory made products, they shall be manufactured as per their respective IS code 

updated and all test undertaken at factory. The standards and approved makes as notified by the Ministry 

of New and Renewable Energy from time to time shall be strictly adhered to. 

 

2.9 The contractor will keep liaison with the power utilities, WBSEDCL/CESC etc for getting On Grid 

connection and bringing the whole RTSP generation system into metering. All necessary 

permission/license for installation and commissioning from Electrical Inspector to be arranged by the 

contractor. All necessary support and documents will be provided from our Circle Office Kolkata for 

getting ON Grid connection, metering and permission/license.  

 

3. The Intending Contractor  shall visit the site and make himself thoroughly  acquainted  with  the  local 

site conditions,  nature  and  requirements  of  works,  facilities  of transport condition, effective labour 

and materials, access and storage for materials and removal of rubbish. The Contractor shall provide in his 

tender cost of carriage, freight and  other  charges  as  also  for  any special difficulties and including  

police  restriction  for  transport etc. for proper execution of work as indicated. The successful Contractor 

will not be entitled to any claim of  compensation for difficulties faced or losses incurred on account of 

any site condition which existed before the commencement of the work or which in the  opinion of the 

Employer might be deemed to have reasonably been inferred to be so existing before commencement of 

work. Work shall be carried out through qualified engineer/supervisor with appropriate license as per 

statutory rules. 

 

4. TENDERS :: 

4.1 The entire set of tender paper issued to the Contractor should be submitted fully Priced and also 

signed on the last page of respective chapter (this shall be acceptance of all the pages of the tender and 

its stipulations) together with initials on every page. Notwithstanding this, Initials / signature in every 

page will indicate the acceptance of the tender papers by the Contractor.  (Also refer point no.15 of 

General Rules & Instruction for guidance of Contractors) 

 

4.2 No modifications, writing or corrections can be made in the tender papers by the Contractor, but he 

may at his option offer his comments or modifications in a separate sheet of paper attached to original 

tender papers. 

 

4.3 The Contractors should note that the tender is strictly on item rate basis and their attention is drawn 

to the fact that the rates for each and every item should be correct, workable and self-supporting.   

 

4.4 If called upon by the Employer, detailed analysis of any or all the rates shall be submitted. The 

Employer shall not be bound to recognize the contractor's analysis. 
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4.5  All items of work described in the schedule of quantities and technical specifications are  to be  

deemed  and  paid as complete works in all  respects  and  details including preparatory and finishing 

works involved, directly,  related to  and  reasonably detectable from the drawings,  specifications  and 

schedule  of quantities and no further extra charges  will be  allowed in this connection. In the case of 

lump-sum contracts, the payment  of such items of work will be made for the actual work done on the  

basis of lump-sum charges as will be assessed to be payable by the  Employer. 

 

4.6  The Employer has power to add to, omit from any work as shown  in the drawings or described in the 

specifications or included in schedule of  quantities  and  intimate the same in  writing  but  no  addition, 

omission  or  variation  shall  be  made  by  the  contractor  without authorization  from  the  Employer. 

No variation shall vitiate the contract. 

 

4.7  The  Contractor shall be deemed to have  satisfied  himself  before tendering as to the correctness 

and sufficiency of his tender for  the works  and  of  the  rates  and  Prices  quoted  in  the  Schedule  of 

Quantities,  which  rates  and  Prices  shall,  except  as   otherwise provided, cover all his obligations 

under the Contract and all matters and things necessary for the proper completion and maintenance of  

the works. 

 

5. SIGNING OF CONTRACT & AGREEMENT:: 

 

5.1 The successful Contractor/contractor, on acceptance of his tender by the  Accepting  Authority, shall, 

within 7 days from  the  stipulated date of start of the work sign the contract consisting of :- 

         a) Standard   form of Agreement & Indemnity Bond on stamp paper. 

b) Standard tender Form consisting of:: 

i) Notice inviting tender, eligibility criteria, General Rules and Instructions. 

ii) General Conditions of contract and clauses of contract along with     Annexures   thereto,   

like    specification, special conditions etc. 

iii) Bill of Quantity and Price Bid. 

iv) List of Approved Brands/manufacturers appended, if any. 

 

5.2 Contractor shall sign an Indemnity Bond in Bank's approved format (FORMAT ATTACHED) before 

starting the work, indemnifying the Bank from any damages, prosecution, other legal suits and claims 

arising out of any mishaps occurring at the site due to faulty work, non fulfilling safety precautions, faulty 

construction and for violating any statutory rules and regulations for which the contractor shall be solely 

responsible.   

 

5.3 The contractor shall pay for all stamps and legal expenses, incidental thereto. 

 

6. PERMITS AND LICENCES:: 

 

6.1 Permits and licenses for the release of materials or its purchases which are under Government control 

will be arranged by the contractor. It  may  be  clearly understood that  no  compensation  or  additional 

charges can be claimed by the contractor for non-availability of  such materials  in  due  time  on this 

account  or  according  to  his  own requirements. 

 

6.2 The successful bidder may, however, be eligible to a proportionate extension of time on this account 

which in the opinion of the Employer is reasonable. 

 

7. GOVERNMENT AND LOCAL RULES:: 
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The contractor shall conform to the provisions of all local bye-laws and acts relating to the work and to 

the regulations etc.  of the Government  and Local Authorities and of any Company whose system  and 

design is proposed to be connected / utilised. The cost, if any, shall be deemed to have been included in 

his quoted rates, taking into account all liabilities and shall indemnify the Employer against such liabilities 

and shall defend all actions arising from such claims or liabilities. 

 

8. TAXES AND DUTIES :: 

Goods & Service Tax (GST) shall be payable extra by Bank. The tendered cost must include all duties 

royalties, cess and or any other taxes or local charges if applicable. No extra claim will be entertained 

with exception herein specified below.    

 

i).  The  bidders  must include in their tendered  cost  all  duties royalties, cess, Work contract tax and 

sales tax or any other taxes or local charges like octroi  etc. if applicable except in the AMC cost which is 

exclusive of goods & service tax and inclusive of all other taxes. No extra claim on this account will in any 

case be entertained. However, pursuant to the Constitution ( Forty Sixth Amendment) Act, 1982, if any 

further new tax, royalties cess  or levy  is  imposed  by Statute,  and any Central Excise  Duty  by  the 

Central  Government on the Main Equipment and not on any type of  sub-components or material involved 

in its manufacture or on  installation materials like piping or electrical cabling, its switch  gears  etc.,  

after the date of receipt of  tenders,  and  the contractor  there  upon  necessarily and properly pays  

such  taxes  / levies the contractor shall be reimbursed the amount so paid, provided such payments, if 

any, is not, in the opinion of the Employer ( whose decision shall be final and binding on the contractor) 

attributable to delay  in execution of work within the control of the  contractor.  On account  of any 

downward revision of such taxes / levies, the  benefit shall  be  passed  on  to the Employer and shall  be  

binding  on  the contractor even without the claim by the Employer. 

 

ii).  The contractor shall keep necessary books of accounts and  other documents  for the purpose of this 

condition as may be  necessary  and shall allow inspection of the same by a duly authorised representative 

of  the  Employer and / or the Engineer-in-charge  and  further  shall furnish such other information / 

document as the Employer may  require from time to time. 

 

iii).  The  contactor  shall,  within  a period  of  30  days  of  the imposition  of any such further tax / 

levies, described above, give  a written  notice to the Employer that the same is given to pursuant  to this  

condition,  together  with all  necessary  information  relating thereto. 

 

For this purpose the Contractors are requested to furnish the present tax structures separately with 

the PRICE bid. 

 

9. No optional items should be quoted in the tender. 

 

10. QUANTITY OF WORK TO BE EXECUTED: 

The  quantities  shown in the schedule of quantities are  intended  to cover  the  entire  works as per  the 

drawings / scope  of  work,  and therefore  the contractor is bound to complete the works at  the  same 

quoted rates in the event of quantity exceeding the specified bill  of quantity,  but the Employer reserves 

the right to execute only a  part or  the  whole  or any excess thereof  without  assigning  any  reason 

therefore. 

 

11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER:: 

The  Employer  reserves  the right to execute any  part  of  the  work included  in this contract by other 

agency or persons  and  contractor shall  allow reasonable facilities and use of his facilities  for  the 

execution  of  such  work. The main contractor shall extend all co-operation in this regard. 
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Wherever the work is proposed in co-ordination with other agencies, the contractor shall co-operate with 

the schedule of works in such a manner as worked out by the Architect / Engineer-in-charge of the 

Employer. 

 

 

12.  EARNEST MONEY, RETENTION MONEY & TOTAL SECURITY DEPOSIT:: 

Earnest Money Deposit: The Contractor will have to deposit the specified amount of earnest money as 

detailed in the notice inviting tender at the time of submission of tender. However, those who have 

exemption certificate from NSIC/Similar Government authorities as per provision of MSME Act will be 

exempted from submission of EMD subject to the submission of valid document/certificate to that extent. 

 

No interest will be paid on the earnest money. The earnest money of unsuccessful Contractors will be 

refunded without any interest soon after the decision to award the work is taken or after the expiry of the 

validity period of the tender.  

 

The successful Contractor to whom the contract is awarded will have to deposit as initial security deposit 

(including the Earnest Money) a further sum to make up 2% of the value of the accepted tender.  The 

initial Security Deposit will have to be made within 14 days from the date of acceptance of tender, failing 

which the Employer at his discretion, without prejudice to any other rights/remedies available under the 

terms of this Contract may revoke the letter of acceptance and forfeit the Earnest money deposit 

furnished along with the tender. The initial Security Deposit will not yield any interest & shall be held at 

Bank's end for the duration of the contract period.  It shall be refunded to the contractor without any 

interest within fourteen days after the issue of certificates of completion, after deducting any sum due 

from the contractor on any account under this contract. 

 

Apart from the initial security deposit made as above, retention money shall be deducted from bills @ 10% 

of project cost.  

 

70% of the retention amount will be refunded to the contractor on completion subject to the following. 

 

(i) Contractor‟s removal of his materials, equipment, labour force, temporary sheds/ stores etc, from 

the site (excepting for a small presence required if any for the defect liability period and 

approved by the Bank). 

  

The remaining 30% of the retention amount will be refunded to the contractor, after deducting any sum 

due from the contractor on any account under this contract, 14 (fourteen) days after the end of Defect 

Liability period provided, the contractor has satisfactorily carried out all the work and attended to all 

defects in accordance with the conditions of the contract. The Security Deposit shall be by way of Demand 

Draft drawn in favour of Canara Bank, payable at Kolkata or by way of Bank Guarantee obtained from any 

Scheduled Commercial Bank other than Canara Bank. 

 

No interest is allowed on retention money.  

 

13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY:: 

 

i).  The contractor shall provide everything necessary for the  proper execution  of  the  work according to 

the intent and  meaning  of  the design parameters, technical specifications, drawings and Price Bid/ 

schedule  of quantities, based on the details furnished in the Notice Inviting Tender. The contractors 

should undertake their own assessment and design the plant and system required. If the contractor finds 

any discrepancies furnished it shall immediately brought to the notice of the Employer. 
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ii). The Contractor shall take full responsibility for adequacy, suitability and safety of all the design, 

works and methods of design / installation. 

 

iii). The employer shall on no account be responsible for the expenses incurred by the contractor during 

the progress of work at site, towards any incidental expenditure like medical amenities to the workers at 

site, security arrangement etc. The employer shall not  be responsible for the safety of the workers at site 

either on account of the  works  executed  by the contractor or on  account  of  the  works executed by 

any other agency involved at that time. 

 

iv).  The Employer on no account shall be responsible for  storage  of materials  or  loss or pilferage or 

theft either in  respect  of  the material  stored  or  material  already built  and  paid  for  by  the 

Employer. 

 

v). The contractor shall at all times give access to workers employed by the Employer. 

 

vi). All tools, equipments and other required facilities for execution of work shall be provided by the 

contractor. 

 

vii).  Any  facilities available at site shall be utilized  only  with prior  permission  of  the Employer or the 

in-charge  of  the  site  / building  owner and cannot be taken as granted and for  such  services utilises 

the Employer is entitled to charge at his discretion. 

 

13.2 No extra charges shall be paid over and above what has been quoted for any of the above or for 

similar such services. 

 

14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART:: 

i). Time of Completion: 45 days from the date of work order acceptance by the Vendor including 

Mobilization period. 

 

The entire work is to be completed in all respects within the stipulated period. The work shall be deemed 

to commence from the date of issue of work order from the date of acceptance letter or date of handing 

over site, whichever is earlier. Time is the essence of the contract and shall be strictly observed by the 

contractor. 

 

The work shall not be considered as complete until the Employer have certified in writing that the work 

has been virtually completed and defect liability period shall commence from the date of such certificate. 

 

ii). EXTENSION OF TIME:: 

 

(a)  The time allowed for execution of the Works by the Contractor as specified or the extended time in 

accordance with these conditions shall be the essence of the Contract.  If the contractor commits default 

in the execution of the work as aforesaid, the Employer shall without prejudice to any other right or 

remedy available in law be at liberty to forfeit the earnest money absolutely. 

 

(b)  Request for extension of time, to be eligible for consideration, shall be made by the contractor to the 

accepting authority in writing within fourteen days of the happening of the event causing delay.  The 

contractor shall also, if practicable, indicate in such a request the total period for which extension is 

desired, overlapping period, if any, with earlier events causing delays. 

 

(c)  In  such  case  the authority may  give  a  fair  and  reasonable extension  of  time for completion of 

work. Such extension shall be communicated to the contractor by the Employer in writing, within 3 weeks 
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of the date of receipt of such request. Non application by the contractor for extension of time shall not be 

a bar for giving a fair and reasonable extension by the Employer and this shall be binding on the 

contractor. 

 

(d)  The  decision  of  the Employer for  an  extension  of  time  for completion  hereunder ( which 

decision shall be final and  binding  on the  contractor) shall be promulgated on completion of the work or  

at the conclusion of such events based on which the extension of time was sought by the contractor, and 

the Employer shall then, in the event of an extension being granted, determine and declare the final 

completion date.  The provision in clause with respect to payment  of  Liquidated Damages shall, in such 

case, be read and construed as if the  extended date  fixed by the Employer were substituted for and the 

damage  shall be deducted accordingly. 

 

iii). Progress of Work: 

During the period of work, the contractor shall maintain proportionate progress on the basis of a 

programme chart submitted by the contractor or prepared by the Engineer in charge whoever is 

responsible for such programme of work. Contractor shall plan for procurement of materials, equipments 

well in advance and reflect the same in a progress chart so that there is no delay on the part of the 

contractor in completion of the project. Maintenance and production of such records as and when 

required shall be the responsibilities of the contractor. 

 

15. LIQUIDATED DAMAGES:: 

Time is the essence of the contract.  Thus the  Contractor  shall  be  aware  and  take  note  that  non-

supply   or commissioning of the equipment / system will affect the Banks committed programs and thus 

the loss by way  delayed  services  /completion  of related works etc, are invaluable and cannot be easily 

assessed. Therefore, it is part of the agreed terms that in the event of any delay in completion of the 

work, the  Bank  is  liable  to  charge  the Contractor without the necessity of providing for  any  details  

of  such losses suffered by the Bank.  

 

15.1  If  the contractor fails to maintain the  required  progress  in terms of the contract or to complete 

the work and clear the site on or before the contract or approved extended date of completion, he shall, 

without  prejudice  to any other right or remedy of  the  Employer  on account  of  such  breach,  pay  as  

agreed  compensation  the  amount calculated at the rates stipulated below or such smaller amount as 

may be  fixed by the employer on the contract value of the work for  every completed week that the 

progress remains incomplete. 

 

15.2 For this purpose the term `Contract Value' shall be value at the contract rates of the work as ordered 

/ accepted and the Contract value does not include the AMC cost. 

 

If the Contractor fails to complete the works within the time for completion stated in the tender or 

within any extended time under Clause 14.ii hereof, the Contractor shall pay the Employer the sum at 

the rate of 0.5 % of the Contract Value per week of delay subject to a maximum limit of 5 % of the 

Contract Value as  "Liquidated damages" for the period during which the said works shall so remain 

incomplete or the Employer may deduct aforesaid sum towards such damages from any monies due to 

the Contractor. 

 

15.3 The Employer shall have the right to adjust, / set-off against any sum payable to the contractor 

under this or any other contract with the Employer anywhere in India/outside India. 

 

16.1 TOOLS,  STORAGE OF MATERIALS, PROTECTIVE WORKS AND  SITE  OFFICE REQUIREMENTS:: 

The contractor shall provide, fix up and maintain his establishment in an approved position at site and 

clear away on completion of the works and make good all works disturbed. The contractor shall not fix or 
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place any placards or advertisement of any description  or  permit the  same  to  be fixed or placed in or  

upon  any  hoarding,  gantry, building  structure  other  than those approved by  the  Employer.  No 

fixtures or materials to be placed in such a manner that can be considered dangerous to the installation 

and to the persons working or passing by or visiting the site. 

 

16.2 Storage of materials :The contractors shall make use of existing facilities  with due permission of the 

Employer for storage of materials at site, but watch & ward arrangements for the safety of materials shall 

be the responsibility of the contractor. Additional covered space required if any, shall be arranged at 

the Contractor's own cost in the open space identified/ear marked by the Bank. 

 

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:: 

17.1 The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and 

to the regulations and  bye-laws of any authorities, and or other Companies    ( Indian or International), 

and  /  or  Statutory Authorities, with whose  system  and  design  or technical know-how are/were 

proposed to have connection with this work. So  also  the contractor shall before making any variations  

from  the drawings  or specification that may be associated to so conform,  give the  Employer written 

notices specifying  the  variations proposed  to  be made and the reasons for making them  and  apply  for 

instruction  thereon.  The Employer on receipt of such intimation shall give a decision within a reasonable 

time. 

 

17.2 The contractor shall arrange to give all notices required for  by the  said Acts, regulations or 

Bye-laws to be given to any  authority, and  to pay to such authority or to any public officer all  fees  

that may  be  properly  chargeable in respect of the  work  and  lodge  the receipts with the 

Employer. 

 

17.3 The contractor shall indemnify the Employer against all claims in respect of patent rights, royalties, 

damages to buildings, roads or members of public in course of execution of work and shall defend all 

actions arising from such claims and shall keep the Employer aloof and indemnified in all respects from 

such actions, cost and expenses. 

 

18. CLEARING SITE AND SETTING OUT WORKS:: 

18.1 The site of work shown shall be cleared of all obstructions, waste materials, rubbish of all kinds. All 

material damages  on  the place of work on the walls, ceiling or flooring or any other connected 

equipments, materials or installations shall be re-done to maintain the originality and leveled at the 

contractors own cost. 

 

18.2 The contractors shall set out the works and shall be responsible for the true and perfect setting out 

the works and for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If 

at any time, any error shall appear during the progress of any part of the work, the contractor shall at his 

own expenses rectify such error, if called upon to the satisfaction of the Employer. 

 

19. FIXING, FASTENING OF EQUIPMENTS:: 

19.1 The contractor is to fix the equipments on the floor by means  of appropriate method so that such 

equipments fixed on to the floor shall not fall by its own or by natural movements of wind, air normal  

human operations  and  shall adopt the best engineering traditions  and  use appropriate tools in such 

operations. 

 

19.2  The  contractor  while fixing any material or  equipment  to  be suspended  from the ceiling, shall 

use fasteners of suitable  strength to  hold the weight of the suspended system/equipment or material  

and such fasteners shall be fixed by means of power drills. The contractor shall not chip the ceiling unless 

ordered & approved by the Engineer- in-charge. 
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19.3 The contractor shall not puncture the existing civil structures like beams, columns and shall not 

undertake any type of activity which could affect the structural stability. He shall be responsible for any 

damages and costs in its rectification. 

 

20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS :: 

All waste materials and other matters of any offensive nature shall be taken out once the works are 

completed. The contractor shall keep  the works  free  from dangerous materials like  industrial  gases,  

welding machines  and  any  such devices or material of  toxic  and  poisonous nature shall not carry 

within the site or building any material  which are  explosive  in  nature. Any such  offensive  materials  

which  are essentially  required  in course of work shall be undertaken  with  due written  permission  of  

the  Employer  provided  such  materials  are permissible under Law. 

 

21. ACCESS :: 

Any authorised representatives of the Employer shall at all reasonable times  have  free  access  to the 

works and /  or  to  the  workshops, factories  or  other places where materials or  equipments  are  being 

prepared  or constructed for the work and also to any place where  the materials  are  lying or from where 

they are being obtained,  and  the contractor  shall extend necessary facility to the Employer  or  their 

representatives for inspection examination and testing of the  quality & workmanship of the materials. 

 

22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS:: 

22.1 All the works specified and provided for in the specifications or which may be required to be done in 

order to perform and complete  any part thereof shall be executed in the best and most workmanlike 

manner with  materials  of the best and approved quality  of  the  respective kinds  in accordance with the 

particulars contained in and implied  by the specifications and as represented by the drawings or 

according  to such  other additional particulars, and instructions as may from  time to time be given by 

the Employer during the execution  of the work, and to his entire satisfaction. The works shall be 

executed with best workmanlike manner confirming BIS Specifications, Indian Electricity Act & Rules, 

Statutory norms prescribed by local bodies like WESEDCL, CESC, Electrical Inspector, Govt. of WB and 

Central Electrical Authority, Govt. of India  etc. 

 

22.2  If  required by the Employer, the  contractor  shall have  to  carry  out tests on materials and  

workmanship  in  approved material  testing  laboratories  or as prescribed by  the  Employer  at his own 

cost to prove that the materials etc. under test conform   to   relevant  I.S.  standards or  as  specified   in   

the specifications.   The   necessary   charges   for   sample   material, transporting, testing etc. shall 

have to be borne by the contractor. 

 

22.3 All material must be the best of their kind available and the contractors must be entirely responsible 

for the proper and efficient carrying out of the work. Samples of all the materials to be used must be 

submitted to the Employer when so directed by the Employer. 

 

22.4 Should the work be suspended by any reason, the contractor shall take all precautions necessary for 

the protection of work and at his own expenses shall make good any damages arising from any of these 

causes. 

 

23. REMOVAL OF IMPROPER WORK:: 

23.1 The Employer shall during the progress of the work have power  to order  in writing from time to 

time the removal from the  work  within such reasonable time or times as may be specified in the order of  

any materials which in the opinion of the Employer are not in accordance  with  specification or 

instructions, the  substitution  or proper   re-execution   of  any  work  executed  with   materials   or 

workmanships  not  in accordance with drawings and  specifications  or instructions. 
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23.2  In  case  the contractor refuses to comply with  the  order  the Employer  shall  have the power to 

employ and pay  other  agencies  to carry  out the work and all expenses consequent thereon or  

incidental thereto as certified by the Employer shall be borne by the contractor or may be deducted from 

any money due to or that may become due  to  the  contractor.  

 

24. CONTRACTOR'S EMPLOYEES:: 

24.1 The contractor shall employ technically qualified and competent supervisors for the work who shall 

be available (By turn) throughout the work and shall participate during site meetings and be available to 

take and comply with instructions of the Employer.  In case of electrical works as per statutory Acts & 

Rules of Electricity Board and Electrical Inspectorate, the persons so employed shall have the requisite 

supervisory permit or wireman permit for appropriate nature of work undertaken.  

 

24.2 No Child Labour : 

No labour below the age of eighteen years shall be employed on  the work. In case of electrical works, the 

labour employed by the Contractor or their sub-contractor should be authorized person as permitted by 

the Chief Electrical Inspectorate office of the respective state Government.  The Employer shall not be 

responsible for any deviation and the Contractors shall indemnify the Employer from any legal action or in 

any way directly or indirectly. 

 

24.3 Labour Legislation:: 

The Contractor shall comply with the provisions of the payment of  Wages Act,  1936,  Minimum Wages 

Act, 1948, Employees Liability  Act,  1938, Workmen's  Compensation  Act,  1923, Industrial  Disputes  Act,  

1947, Maternity  Benefits Act, 1961, and the Contractors Labour  (Regulation and  Abolition)  Act 1970, or 

the modifications thereof or  any  other laws relating thereto and the rules made there under from time 

to time. 

 

24.4  The  Contractor  shall,  notwithstanding  the  provisions  of  any contract  to  the  contrary,  cause to 

be paid  fair  wage  to  labour indirectly  engaged on the work, including any labour engaged  by  his sub-

contractors in connection with the said work, as if the labour had been immediately employed by him. 

 

24.5  The Contractor shall indemnify and keep indemnified  the  Employer against  payments to be made 

under and for the observance of the  laws aforesaid and the Contractors' Labour Regulations without 

prejudice to his  right  to  claim indemnify from  his  sub-contractors.  The laws aforesaid shall be deemed 

to be a part of this contract and any breach thereof shall be deemed to be a breach of this contract. 

 

24.6 COMPLIANCE OF LABOUR REGULATIONS: 

i)  The Contractor shall at his own expense arrange for all  the  safety provisions  for  the safety of all 

workers and employees  directly  or indirectly  employed  on  the  work  by  the  Contractor  or  his   sub- 

contractors as mentioned in the Safety Code of this tender. 

 

ii) The Contractor shall be fully responsible for compliance at his own expense all the labour regulations 

and rules to be observed by him and his sub-contractors and by the Employer as Principal Employer of 

workers.  The Contractor shall fully indemnify the Employer against any action by  the  state and/or 

Central Government for  any  default  or alleged default by the Contractor, Sub-contractor of any  of such 

rules and regulations. If, due to any default of the Contractor  or his  sub-contractors,  the Employer has 

to incur any  expenditure  for compliance  of  the  rules and regulations or  for  any  other  reason 

connected with such default, the Employer shall be entitled to recover from the Contractor all such 

expenditure in full from any payment due to the Contractor. 

 

25. DISMISSAL OF WORKMEN:: 
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The contractor shall on request of the Employer immediately dismiss or take of from the works any person 

employed thereon by him, who may in the opinion of the Employer be unsuitable or incompetent or who 

may misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages 

against the Employer or any of their officers or employee. 

 

26. ASSIGNMENT :: 

The whole of the works included in the contract shall be executed  by the  contractor and the contractor  

shall not directly  or  indirectly transfer,  assign  or  underlet the contract or  any  part,  share  or interest  

therein nor, change in constitution and no subletting  shall relieve the contractor from the full and entire 

responsibility of  the contract or  from  active superintendence of the  work  during  their progress. 

 

27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC :: 

27.1  Damages to persons : The Contractor shall be responsible  for  all injury  to the work or workmen to 

persons, animals or things  and  for all damages to the structural and/or decorative part of property which 

may  arise  from the operations or neglect of himself or of  any  sub-contractor  or of any of his or a sub-

contractors  employees,  whether such  injury or damage arise from carelessness, accident or any  other 

cause  whatsoever in any way connected with the carrying out  of  this contract. 

 

27.2 The clause shall be held to include interalia, any damages to buildings whether immediately adjacent 

or otherwise, and any damage to roads,  streets,  footpaths or ways as well as damages caused  to  the 

buildings and the works forming the subject of this contract by  rain, wind or other inclemency of the 

weather. 

 

27.3  The Contractor shall indemnify the employer and hold  harmless  in respect of all and any expenses 

arising from such injury or damages to persons or property as aforesaid and also in respect of any claim 

made in  respect  of  injury or damage under any acts  of  compensation  or damage consequent upon such 

claim. 

 

27.4 Damages to property: The Contractor shall reinstate all damage of every sort mentioned in this 

clause, so as to deliver the whole of the contract works complete and perfect in every respect and so as 

to make good or otherwise satisfy all claims for damages to the property or third parties. 

 

27.5 The Contractor shall effect the insurance necessary and indemnify the employer entirely from all 

responsibility in this respect.  The insurance  must be placed with a company approved by the employer  

and must  be  effected  jointly  in the name of  the  contractor  and  the employer and the policy lodged 

with the latter. The scope of insurance is  to  include  loss  or  damage to  the  work  and  workmen  due  

to carelessness,  accident  including  fire,  earthquake,  floods,  etc., damage  or  loss  to  the contract 

itself till this  is  made  over  a complete state. Insurance is compulsory and must be effected from the 

very initial stage.  The contractor shall also be responsible for anything which may be excluded from 

damage to any property arising out of incidents, negligence or defective carrying out of this contract. 

 

27.6  THE  employer  shall be at liberty and is  hereby  empowered  to deduct  the amount of any 

damages, compensations, costs,  charges  and expenses arising or occurring from or in respect of any such 

claim  or damages from any sums due or to become due to the contractor. 

 

27.7  If  the  Contractor  or  his  working  people  or  servants  shall break, deface, injure or destroy any 

part of building in which they may be working, or any building, road, road curb, fence, enclosure,  water 

pipe,  cables, drains, electrical cables or telephone post  or  wires, trees,  grass  or grass land, or 

cultivated ground contiguous  to  the premises  on which the work or any part is being executed, or  if  

any damage  shall  happen to the work while in progress,  from  any  cause whatever  or if any defect, or 

other faults appear in the  work  within twelve  months after a certificate final or otherwise or  its  virtual 
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completion shall have been given  by the Employer as aforesaid arising out of defect or improper materials 

or workmanship the Contractor  shall upon receipt of a notice in writing on that behalf make the same  

good at his own expense or in default the Employer/Engineer-in-Charge cause the same to be made good 

by other workmen and deduct the expense  from any sums that may be then or at any time thereafter may 

become due  to the  Contractor, or from his security deposit, or the proceeds  of  sale thereof or of a 

sufficient portion thereof. 

 

27.8 i) TRANSIT INSURANCE ::  

Wherever specifically agreed to, the firm will insure at his cost the goods for all transit risks including 60 

days storage risk from the date of the delivery of the goods at the final destination.  

 

INSURANCE:  

In his own interest the contractor shall insure the works and keep them insured until the virtual 

completion of the contract against loss or damages by fire and/or earthquake, flood. The insurance  must 

be placed with a company approved by the Employer,  in the joint names of the employer and the 

contractor for such amount and for  any  further  sum if called to do so by the  employer  and  lodge 

receipts  of premiums paid with the employer within 21 days  from  the date of issue of letter of 

acceptance unless otherwise instructed. 

 

Contractor shall strictly follow labour laws in force and obtain the necessary license for doing the work. 

He will be required to take care of the safety & security of the personnel employed and occupants of the 

flats, third parties, office equipments, building and other loose furniture's within the working area, during 

execution of the works. Contractor will be required to obtain Insurance policy "Erection All Risk Policy 

(EAR)" for the entire duration of the works till settlement of final bills as per clause 27 of this contract 

document. Any damage to the articles, building shall be made good by the contractor at his cost.  

 

27.9 The contractor in case of rebuilding or reinstatement after  fire shall  be  entitled  to  extension  of  

time  for  completion  as  the employer may deem fit. 

 

28. ACCOUNTS RECEIPTS & VOUCHERS:: 

The  contractor shall, upon the request of the Employer  furnish  them with all the invoices, accounts, 

receipts and other vouchers that they may  require in connection with the works under this contract. If  

the contractor  shall use materials less than what is required  under  the contract, the value of the 

difference in the quantity of the materials that was required to use and that actually used shall be 

deducted from his  dues. The decision of the Employer shall be final and binding on the contractor   as  to 

the amount of  materials  the  contractor  is required to use for any work under this contract. 

 

29. MEASUREMENT:: 

29.1  Before taking any measurement of any work the  contractor  shall give reasonable notice to the 

representatives of the Employer  or the site engineer if any, and  measurements  particularly concealable  

in  nature shall be jointly taken and recorded  and  such statement  of  measurement  shall be enclosed 

along with  the  bill  or running bills. In the event of such measurement taken directly by  the contractor  

the  details shall be recorded and routes  be  marked  for inspection of the engineer-in-charge. 

 

29.2 Any deviation or discrepancies observed by the engineer-in-charge shall be brought to the notice of 

the contractor  or their  representatives and during such inspection and  measurement  if the contractor 

fails to be present the certification of the  engineer-in-charge  shall be  final  and  binding  on  the 

contractor and the contractor shall have no right to dispute the same. 

 

30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY :: 

30.1 Payment Terms: 
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i). All bills shall be prepared by the contractor in the form agreed or furnished by the Employer.  

 

ii). No mobilization advance amount will be paid to the firms. Payments to the contractor will be 

regulated as below: 

a)  40 % after supply /  delivery  of  equipments  at site, duly  unpacked  and  supported  by  

necessary  documents  /  test certificates etc, and certification of Engineer in charge. 

 

b) 60 % upon installation, commissioning, testing, successful trial run including grid synchronization 

along with supply and installation of net metering, generation meter and approvals from Electrical 

Inspectorate and M/s BESCOM as required. 

 

(iii)  All such interim payments accepted by the Contractor shall be regarded as payments by way of 

advances against final payment only. These shall not preclude bad, unsound and imperfect or unskilled 

work to be rejected, removed, taken away and reconstructed or re-erected. 

 

(iv) All such payments are subject to deductions of security deposit/retention money as detailed in 

the tender elsewhere. 

 

30.2  Any  certificate given by the  Engineer-in-charge  relating to the work done or materials delivered 

forming part of  such payment,  may  be  modified  or  corrected  by  any  subsequent   such certificate(s) 

or by the final certificate and shall not by itself  be conclusive  evidence  that any work or materials to 

which  it  relates is/are in accordance with the contract and specifications. 

 

30.3  Any such interim payment, or any part thereof shall not  in  any respect  conclude,  determine  or  

affect in any  way  powers  of  the Engineer-in-charge/employer under the contract or any of such 

payments be  treated as final settlement and adjustment of accounts or  in  any way vary or affect the 

contract. 

 

30.4 Pending consideration of extension of date of completion interim payments shall continue to be 

made as herein provided. 

 

30.5  All  the payments, interim or otherwise other than  the  initial advance,  are  subject  to statutory 

deductions of Income  Tax  &  its Surcharge, Sales tax deductions as notified by respective Local  State 

Government/Authority  and any such instructions conveyed from time  to time.  From the interim bills, 

the retention money as detailed elsewhere in this tender shall also be deducted. 

 

30.6 The final bill shall be submitted by the contractor within 1 (one) month from the  date  of  

completion  of  work  or  from  the  date  of certification of virtual completion certified by the branch-in-

charge. 

 

30.7 FINAL PAYMENT:: 

(1)  The Contractor shall submit the final bill in the same manner as specified in interim bills within one 

month of physical completion of the work or within 15 days of the date of the final certificate of 

completion furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made by 

the Contractor after submission of the final bill or on acceptance of the final payment and these shall be 

deemed to have been waived and extinguished. 

 

(2)  In the event of any dispute, payments of those items of the bill in respect of which there is no dispute 

and of items in dispute, for quantities and rates as approved by Engineer-in-Charge, shall be made by the 

employer within the period specified herein under, the period being reckoned from the date of receipt of 

the bill by the Engineer-in-Charge. 
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a) If the gross amount of the work done under the contract items, plus that of additional deviated 

items is upto Rs. 2 lakhs - 30 days. 

b) - do -  exceeds Rs. 2 lakhs &  is upto Rs.20 lakhs - 45 days 

c) - do - exceeds Rs.20 lakhs /- 60 days 

 

31. VARIATION / DEVIATION:: 

The Engineer-in-Charge with the specific approval of  the Employer  shall  have   power to make alteration 

in,  omissions  from, additions  to  or  substitutions  for  the  original   specifications, drawings,  designs  

and  instructions that may appear  to  him  to  be necessary  or  advisable  during the progress of  the  

work,  and  the Contractor shall be bound to carry out the works in accordance with  any instructions  

given to him in writing signed by the Engineer-in-Charge. Such alterations, omissions, additions or  

substitution shall form part of the contract as if originally provided therein  and any altered , additional or 

substituted work which the Contractor may be directed  to  do in the manner specified above as part of  

the  works, shall  be  carried out by the Contractor on the same conditions  in  all respects including Price 

on which he agreed to do the main work except as hereafter provided. 

 

(a)  No  work  which  radically changes the  original  nature  of  the contract  shall be ordered by the 

Engineer-in-Charge as  a  deviation. 

 

(b)  In the event of any deviation being ordered which in the  opinion of the Contractor changes the 

original nature of the Contract, he  shall within fifteen days of having been so ordered bring this to the 

notice of the Employer with the reasons but nevertheless carry it out and the disagreement  as  to  the  

nature of work and  the  rate  to  be  paid therefore  shall be resolved in accordance with Clause  under  

caption "SETTLEMENT OF DISPUTES AND ARBITRATION". 

 

c).  The tendered rates, shall hold good for any increase or  decrease in  the  tendered quantities upto 

variation of 15 % and  as  stipulated elsewhere for legitimate completion of works as per original design  

or scope  of  work  and  on account of  any  modification  or  alteration suggested  and  where  the 

variation is for  the  respective  item  is beyond  15 %,  the  rate for the respective item  may  be  

reviewed  on mutually agreed terms. 

 

32. SUBSTITUTION :: 

Should   the  contractor  desire  to  substitute  any  materials   and workmanship, He  must  obtain  the  

approval  of  the  Employer   in  writing  for any such substitution  well  in  advance. In respect of 

Materials whose makes are not specified in the tender, specific approval of the Employer has to be 

obtained in writing before their usage. 

 

33. PREPARATORY WORK FOR UTILISATION OF THE FACILITY AFTER COMPLETION: 

33.1  The  whole  of  the work will  be  thoroughly  inspected  by  the contractor  and deficiencies and 

defects set right. On completion of such inspection the contractor shall inform the Employer that they 

have completed the work and it is ready for inspection. 

 

33.2 On completion the contractor shall clean all the area and its surroundings, equipments etc. and will 

leave the entire area clean and ready for immediate usage to the satisfaction of the Employer. 

 

34. CLEARING SITE ON COMPLETION:: 

34.1  On completion of the works the contractor shall clear  away  and remove from the site all 

constructional materials, plant & equipments, tools, surplus materials, scraps, rubbish and temporary 

works of every kind  and  leave the whole of the site and the works clean  and  in  a workmanlike 

condition to the satisfaction of the Employer. 
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34.2  In  the  event  of failure to clear the  site  as  required  the Employer  have the right to undertake 

the same engaging  other  agency and  the  same shall be at the cost of the contractor and  liable  for 

deductions  in the payments due to the contractor and  the  contractor shall not dispute such payments. 

 

35.  CONCEALED WORKS :: 

The  contractor  shall give due notice to the  Employer  wherever any work is to be buried or concealed in 

the building in the earth, flooring, walls or otherwise becoming inaccessible later on, in order  that  the  

work  may be inspected  and  correct  dimensions  or measurements  taken  before such burial. In default 

whereof the same shall, in the opinion of the Employer be either opened up for measurement at the 

contractors expenses or no payment may be made for such materials. Should any dispute or difference 

arise after  the execution  of any work as to measurements etc. or other  matter  which cannot be 

conveniently tested or checked, the notes / certification of the  Engineer-in-charge shall be accepted as 

correct  and binding on the contractor. 

 

36. ESCALATION :: 

The rate quoted shall be firm throughout the tenure of the contract  (including  extension of time, if any 

granted) and will not be  subject to any fluctuation due to increase in cost of materials, labour, sales tax, 

octri etc. unless specifically provided in these documents. 

 

37. IDLE LABOUR:: 

Whatever  the  reasons may be, no claim for  idle  labour,  additional establishment  cost  of hire and 

labour charges of  tools  and  plants would be entertained under any circumstances. 

 

38. SUSPENSION OF WORKS:: 

38.1  Subject to other provisions contained, the Employer may  without prejudice  to his any other rights 

or remedy against the Contractor   in respect of any delay in commencing, completing or during the  

progress of  work  or  inferior  workmanship,  may  serve  notice  in   writing absolutely  determine and 

cancel the contract in any of the  following cases; 

 

i) If the contractor having been given by the Employer a notice  in  writing to rectify, reconstruct or 

replace  any  defective work  or  that  the  work is being performed  in  any  inefficient  or otherwise  

improper  or un-workman like manner shall  comply  with  the requirement of such notice for a period of 

seven days thereafter. 

 

ii) If the contractor being a company shall pass a resolution or  the court  shall make an order that the 

company shall be wound up or if  a receiver or a manager on behalf of a creditor shall be appointed or if 

circumstances  shall arise which entitle the court or the creditor  to appoint  a receiver or a manager or 

which entitle the court to make  a winding up order. 

 

iii) If the contractor has without reasonable cause failed to commence the  work or has suspended the 

progress of the work or has  failed  to proceed with the work with due diligence so that in the opinion of 

the Employer  (which  shall  be final and binding) he will  be  unable  to secure completion of the work by 

the date for completion and continues to do so after a notice in writing of seven days from Employer. 

 

iv) If the contractor fails to complete the work within the stipulated date  or  items  of work with 

individual date of  completion,  if  any stipulated,  on  or before such date (s) of completion  and  does  

not complete them within the period specified in a notice given in writing in that behalf by the Engineer-

in-charge. 
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v)   If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  the contract and/or 

commits default  in  complying with  any  of the terms and conditions of the contract  and  does  not 

remedy  it or take effective steps to remedy it within 7 days after  a notice  in writing is given to him in 

that behalf by the  Engineer-in-charge. 

 

 

vi)  If the contractor commits any acts mentioned in terms of  tender hereof:  And  when the contractor 

has made himself liable  for  action under any of the cases aforesaid, the Employer shall have powers :: 

 

a)  To  determine  or rescind the contract  of  which  termination  or rescission  notice in writing to the 

contractor under the hand of  the Employer  shall  be conclusive evidence. Upon such determination or 

rescission, the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at 

the disposal of Employer. 

 

b)  In  any  such  event  the  contractor  shall  have  no  claim   to compensation  for  any loss sustained by 

him by reason of  his  having purchased or procured any materials or entered into any engagements or 

made  any advances on account or with a view to the execution  of  the work or the performance of the 

contract.  And in case action is  taken under  any  of the provisions aforesaid, the contractor shall  not  be 

entitled  to  recover  or  be paid any sum for  any  work  thereto  or actually performed under this 

contract unless and until the  Engineer-in-charge  has certified in writing the performance of such  work  

and the value payable in respect thereof and he shall only be entitled  to be  paid  the  value so certified; 

Provided further that  any  of  the recoveries to be made when the excess cost incurred by the Employer is 

more than the Security Deposit to be forfeited, such recoveries  shall be limited to the amount by which 

the excess cost incurred exceeds the Security deposit so forfeited. 

 

38.2  In  any  case  in which any of the  powers  conferred  upon  the Employer  hereof, shall have become 

exercisable &the same shall  not be exercised,  the non-exercise thereof shall not constitute a waiver  of 

any of the conditions hereof and such powers shall notwithstanding  be exercisable  in  the  event  of any 

future  case  of  default  by  the contractor and the liability of the contractor for compensation  shall 

remain unaffected. 

 

39. TERMINATION OF CONTRACT BY EMPLOYER :: 

39.1 If the contractor:: 

 

      (a) at any time makes default in proceeding with the  works  or any part of the work with due 

diligence and continues to  do so after a notice in writing of 7 days from the Engineer-in-Charge; or 

 

      (b) commits  default  in  complying with any of  the  terms  and conditions  of the Contract and does 

not remedy it  or  take effective steps to remedy it within 7 days after a notice in  writing  is given to him 

in that behalf by the  Engineer-in- Charge; or 

 

      (c) fails to complete the works or items of work with individual dates of completion, on or before the 

date(s) of completion, and does not complete them within the period specified in  a notice  in  writing is  

given to him in that behalf  by  the  Engineer-in-Charge; or 

 

      (d) shall  offer or give or agree to give to any person in  Bank service  or  to any other person on his 

behalf any  gift  or consideration  as an inducement or reward for favouring  him in  relation  to the 

obtaining or execution of this  or  any   other Contract for the Employer or; 

 

      (e) shall enter into a Contract with the Bank in connection with  which  commission has been paid or 

agreed to be paid by  him  or  his  knowledge,  unless  the  particulars  of  any  such  commission  and  the  
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terms of  payment  thereof  have  been  previously   disclosed   in   writing   to   the   Accepting 

Authority/Engineer-in-Charge; or 

 

      (f) shall  obtain  a Contract with the Employer as a  result  of  wrong  tendering or other unethical 

methods  of  competitive tendering; or 

 

      (g) being an individual, or in a firm, any partner thereof shall at any time be adjudged insolvent or 

have a receiving  order or  order for administration of his estate made against  him or shall take any 

proceedings for liquidation or composition (other  than  a  voluntary liquidation for  the  purpose  or 

amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment          of his effects or composition or arrangement for the benefit of his 

creditors or purport so to do, or if any  application  be made under any Insolvency Act for the time being 

in force for  the sequestration of his estate or if a trust  deed  be  executed by him for benefit of his 

creditors; or 

 

      (h) being a company, shall pass a resolution or the Court  shall  make  an  order  for  the winding up of  

the  company  or  a  receiver  or manager on behalf of the debenture  holders  or others shall be 

appointed or circumstances shall arise which  entitle the Court or debenture holders to appoint a receiver 

or manager; or 

 

      (i) shall suffer  an execution being levied on  his  goods  and  allow it to be continued for a period of 

21 days; or 

 

      (j) assigns,  transfers,  sublets  (engagement of  labour  on  a  piece-work  basis  or  of labour with 

materials not to be incorporated in the work, shall not be  deemed to be subletting)  or otherwise parts 

with or attempts to  assign, transfer sublet or otherwise parts with the entire works or any  portion 

thereof without the prior written approval of the Accepting Authority; 

 

39.1.2 The Accepting Authority may, without prejudice to any other right or remedy which shall have 

accrued or shall accrue thereafter to the Employer, by a notice in writing cancel the contract as a whole 

or only such of items in default from the Contractor. 

 

39.1.3 The Engineer-in-Charge shall on such cancellation by the accepting authority have powers to, for 

which the contractor shall hereby unconditionally agree :: 

  

(a)  to take possession of the Site and any materials,  constructional   plant, implements, stores, etc., 

thereon; and/or 

 

(b)  to carryout the incomplete work by any means at the  risk  and  cost of the Contractor. 

 

39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge  shall  determine what  

amount,  if  any,  is recoverable from the contractor for completion of the works or part of the  Works  or  

in case the Works or part of the Works is  not  to  be completed, the loss or damage suffered by the 

Employer. In determining the amount, credit shall be given to the contractor for the value  of the work 

executed by him up to the time of cancellation, the value  of contractor's materials taken over and 

incorporated in the work. 

 

39.3 Any excess expenditure incurred or to be incurred by the Employer in  completing  the Works or part 

of the Work or the excess,  loss  or damages suffered or may be suffered by the Employer as aforesaid 

after allowing  such  credit shall without prejudice to any other  right  or remedy available to Employer in 

law be recovered from any money due to the Contractor on any account, and if such moneys are not 
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sufficient the Contractor  shall be called upon in writing and shall be liable  to  pay the same within 30 

days. 

 

39.4  If the Contractor shall fail to pay the required sum within  the aforesaid period of 30 days, the 

Engineer-in-Charge  with the  approval of the Employer shall have the right to sell any or  all of   the   

Contractor's  unused   materials,   constructional   plant, implements,  temporary buildings, etc. and apply 

the proceeds of  sale hereof  towards the satisfaction of any sums due from the  Contractor under the 

Contract and if thereafter there be any balance  outstanding from  the  Contractor, it shall be recovered 

in  accordance  with  the provisions of the Contract. 

 

39.5 Any sums in excess of the amounts due to the Employer and  unsold materials,  constructional  plant,  

etc., shall  be  returned  to  the Contractor,  provided  always  that if cost  or  anticipated  cost  of 

completion  by the Employer of the Works or part of the Works is  less than  the  amount  which the 

Contractor would have been  paid  had  he completed  the  Works  or part of the Works, such  benefit  

shall  not accrue to the Contractor. 

 

40. SETTLEMENT OF DISPUTES AND ARBITRATION :: 

40.1  It shall be an inseparable part of the contract that in  matters regarding  quality of materials, 

workmanship, removal or rejection  of improper  work,  interpretation of the  drawings  and  

specifications, measurements of materials and/or items of work, mode of procedure  and carrying  out  of 

the work, the decision  of  the  Engineer-in-Charge which shall be given in writing, shall be final, 

conclusive and binding on the Contractor. 

 

40.1(A).  If the Contractor considers any work demanded of him  to  be  outside  the  requirements  of the 

contract,  or  considers  any  drawings record or decision given in writing by the Engineer-in-Charge on any 

matter in connection with or  arising out of the contract or carrying out of work, to be unacceptable, he 

shall promptly within 15 days request the Employer in writing for written instruction or decision. Thereon, 

the Employer shall give his written instructions or decision within a period of two months from the receipt 

of the Contractor's letter. 

 

(B)  Upon receipt of such written instructions or  decision  the  Contractor  shall  promptly proceed 

without delay to  comply  with  such  instructions or decisions. If the Employer fails  to  give  his  

instructions or decision in writing within a period of  two  months after being requested or if the 

Contractor is  dissatisfied   with   the  instructions  or  decision  of  the  Employer,   the Contractor may 

within 30 days appeal to the designated Appellant  Authority of the Employer who shall afford an 

opportunity to the  Contractor  to  be heard and to offer evidence in support  of  his appeal.  If he is 

dissatisfied with this decision, the  Contractor  shall  within  a  period  of thirty days  from  receipt  of  

the   Appellant Authority of the decision shall indicate his intention  to  refer  the dispute to Arbitration, 

failing  which  the  said  decision  shall  be final and conclusive and  not  referable  to adjudication by the 

Arbitrator. 

 

40.3  All disputes or differences in respect of which  decisions  have not been final, binding and conclusive 

as above shall be referred  for adjudication  by  the arbitration by a Sole  Arbitrator  appointed  as follows 

: 

 

40.4  Within  one  month of receipt of notice from any  party  to  the contract for appointment of the 

Arbitrator the Appellant Authority, in charge  of the work at the time of such appointment shall send to  

the Contractor a panel of three names of persons who shall not presently  be connected  with  the work. 

The Contractor shall within fifteen days  of receipt of this list select and communicate to the Appellant 

Authority the  name of one person from the list who shall then be  appointed  as the sole arbitrator by the 

Appellant Authority. 
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40.5 If Contractor fails to communicate his selection of name, within the stipulated period, the Appellant 

Authority shall without delay select one person from the list and appoint him as Sole Arbitrator. If the 

Appellant Authority fails to send such a list within one month as stipulated, the Contractor shall send a 

similar list to the Appellant Authority  within 15 days. The Appellant Authority shall then select one 

person from the list and appoint him as the Sole Arbitrator within 30 days of the receipt of the list. If the 

Appellant Authority  fails to do so the Contractor shall communicate to the Appellant Authority the name  

of  one  officer  from  the list who  shall  then  be  the  Sole Arbitrator. 

 

40.6  If the Arbitrator so appointed is unable or unwilling to act  or resigns  his  appointment  or vacates 

his office  due  to  any  reason whatsoever  another sole Arbitrator shall be appointed in  the  manner 

aforesaid. Such person shall be entitled to proceed with the reference from the stage at which it was left 

by his predecessor. 

 

40.7  It is term of this contract that the party invoking  arbitration shall give a list of disputes with 

amounts claimed in respect of  each such  dispute along with the notice for appointment of arbitrator  and 

giving  reference to the rejection by the Appellant Authority  of  the appeal  and a copy of his notice(s) of 

intention to refer the  dispute to  arbitration  of  such disputes as mentioned  in  Part  (ii)  above failing  

which the notice for appointment of the Arbitrator shall  not be treated as notice for appointing the 

arbitrator. 

 

40.8  It is also a term of this contract that no person other  than  a person  appointed  by Appellant 

Authority, in charge of  the  work  as aforesaid  should act as arbitrator and if for any reason that is  not 

possible, the matter shall not be referred to arbitration at all. 

 

40.9 It is also a term of the contract that if the Contractor   does not make  any  demand  for appointment 

of arbitration in  respect  of  any claims  in  writing  as  aforesaid within 90  days  of  receiving  the 

intimation from the Employer that the final bill is ready for payment, the  claim of the contractor shall be 

deemed to have been  waived  and absolutely barred and the Employer shall be discharged and released 

of all liabilities under the contact in respect of these claims. No party shall be entitled to bring any claim 

to arbitration if the arbitrator has not been appointed before the expiry of sixty days after defect liability 

period. 

 

40.10  The  arbitration  shall be conducted  in  accordance  with  the provisions  of  the  Indian Arbitration 

Act, 1996,  or  any  statutory modification or re-enactment thereof and the rules made there under and 

for the time being in force shall apply to the arbitration  proceeding under this clause. 

 

40.11 The arbitrator may from time to time with the consent of the parties enlarge the time for making 

and publishing the award. 

 

40.12 It is also a term of the contract that any fees TA, DA and other charges  are  payable  to the 

Arbitrator shall be  paid  by  both  the parties equally. 

 

40.13 It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 

reference on the date of first hearing. The venue of the arbitration shall be such a place as may be fixed 

by the Arbitrator in his sole discretion. The fees, and charges of the Arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each of the parties. The cost  of the  

reference  and of the award (including the fees, if any,  of  the Arbitrator)  shall  be  in the discretion of 

the  Arbitrator  who  may direct  to  and  by whom and in what manner, such costs  or  any  part thereof  

shall be paid and fix or settle the amount of costs to be  so paid. 
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40.14 The award of the Arbitrator shall be final and binding on both the parties 

 

41. RIGHT TO AUDIT/TECHNICAL EXAMINATION:: 

The  Employer  shall have the right to cause an  audit  and  technical examination  of  the  works  and the 

final  bills  of  the  contractor including  all  supporting vouchers, abstract, etc., to be  made  even after  

payment of the final bill and if as a result of such audit  and technical  examination  any  sum is found to  

have  been  overpaid  in respect  of  any work done by the Contractor under the contract  or  any  work 

claimed to have been done by him under the contract and found not to  have  been executed, the 

Contractor shall be liable  to  refund  the amount  of  over-payment and it shall be lawful for  the  

Employer  to recover the same from him in the manner prescribed in clause 47 or  in any  other  manner  

legally permissible and if it is  found  that  the Contractor was paid less than what was due to him under 

the contract  in respect of any work executed by him under it, the amount of such under payment  shall 

be duly paid by the Employer to the  Contractor,  without any interest thereon; Provided that the 

Contractor shall not be entitled to  payment of any sum paid short where such payment has  been  agreed 

upon  between  the Employer on the one hand and the  Contractor  on  the other under any term of the 

contract permitting payment for work after assessment by the Engineer-in-Charge. 

 

42. LIEN :: 

(a) Whenever any claim or claims for payment of a sum of money  arises out  of  or under the contract 

against the  contractor,  the  Employer shall be entitled to withhold and also have a lien to retain such  

sum or sums in whole or in part from the security, if any deposited by the Contractor and for the purpose 

aforesaid, the Employer shall be entitled to withhold the security deposit, if any, furnished as the case 

may be and   also  have  a  lien  over  the  same  pending  finalization   or adjudication  of  any such 

claim. In the event of the  security  being insufficient to cover the claimed amount or amounts or if no  

security has been taken from the contractor, the Employer shall be entitled  to withhold  and  have  a lien 

to retain to the extent  of  such  claimed amount  or  amounts  referred to above, from any  sum  or  sums  

found payable  or  which may at any time thereafter become  payable  to  the contractor  under  the same 

contract or any other  contract  with  the Employer pending finalization or adjudication of any such claim. 

 

(b) Any sum of money due and payable to the contractor (including  the security deposit returnable to 

him) under the contract may be withhold or  retained by way of lien by the Employer or any  other  

contracting person or persons through Engineer-in-Charge against any claim of  the Employer  or such 

person or persons in respect of payment of a sum  of money  arising  out  of  or  under any  other  contract  

made  by  the contractor with the Employer or with such other person or persons. 

 

(c)  It  is an agreed term of the contract that the sum  of  money  or moneys so withheld or retained under 

the lien referred to above by the Employer  will  be kept withheld or retained as such by  the  Employer 

till  the claim arising out of or under the contract is determined  by the  arbitrator (if the contracts 

governed by the arbitration  clause) or  by the competent court, as the case may be and that  the  

Contractor will  have no claim for interest or damages whatsoever on any  account in respect of such 

withholding or retention under the lien referred to above  and duly notified as such to the Contractor. For 

the  purpose  of this  clause,  where the Contractor is a partnership firm or  a  limited company,  the 

Employer shall be entitled to withhold and also  have  a lien  to retain towards such claimed amount or 

amounts in whole or  in part from any sum found payable to any partner/limited company as  the case 

may be, whether in his individual capacity or otherwise. 

 

43. EXTERNAL INSPECTION & AUDIT :- 

(i) All works under or in course of execution or executed in pursuance of  the  Contract  shall at all times 

be open and  accessible  to  the inspection of the Quality Control Organisation of the Employer or  any 

designated  auditor  /  officials of the Employer  and  of  the  Chief Technical Examiner's Office under 

Central Vigilance Commission. 
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(ii)  If it shall appear to the Engineer-in-Charge or  to the Engineer in charge of Quality Control or any 

designated auditors / officials of the Employer or to the Chief Technical Examiner, that any work  has  

been  executed  with  unsound,  imperfect,  or   unskillful workmanship,  or  with materials or articles 

provided by him  for  the execution  of the work which are unsound or of a quality  inferior  to that 

contracted or otherwise not in accordance with the contract,  the contractor  shall,  on  demand  made  in  

writing  within  the  defect liability  period from the Engineer-in-Charge specifying the work, materials or 

articles complained of notwithstanding that the same  may have been passed, certified and paid for 

earlier,  forthwith rectify,  or remove and reconstruct the work so specified in whole  or in part, as the 

case may require and provide other proper and suitable materials or articles at his own charge and cost. 

 

(iii) In the event of the contractor failing to do so within a  period specified  by  the  Engineer-in-Charge  

in  his  demand aforesaid,  the contractor shall be liable to pay compensation at  the same  rate  as under 

the clause of defects after completion  for  this default. 

 

(iv)  In such case the Engineer-in-Charge may not  accept the  item of work at the rates applicable under 

the contract  but  may accept  such items at reduced rates as the Employer or  the  competent authority 

may consider reasonable during the preparation of on account bills or final bill if the item is so acceptable 

without detriment  to the safety and without substantially affecting the utility of the item and  the  

structure  or he may reject the work  outright  without  any payment  and/or  get  it  and other  

connected  and  incidental  items rectified,  or  removed and re-executed at the risk and  cost  of  the 

contractor.  Decision  of  the Engineer-in-Charge to  be  conveyed  in writing  in  respect  of the same shall 

be final and  binding  on  the Contractor. 

 

 

 

SIGNATURE OF CONTRACTOR WITH SEAL 
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SAFETY CODE 

 

Safety Norms to be followed by the Contractor 

1. Safety Clause  

i) The contractor should take all precautionary measures in order to ensure the protection of his own 

personnel moving about or working on the bank premises, and should conform to the rules and 

regulations of the bank. 

ii) The Contractor should abide by all bank regulations in force from time to time and ensure that the 

same are followed by his representatives, agents or sub contractors or workmen. 

iii) The contractor should ensure that unauthorized, careless or inadvertent operation of installed 

equipment which may result in accident to staff and / or damage to equipment does not occur. 

iv) The Contractor should indemnify and keep the purchaser indemnified and harmless against all actions, 

suits, claims, demands costs charges or expenses arising in connection with any accident, death or 

injury, sustained by any person or persons within the bank premises and any loss or damage to bank 

property sustained due to the acts or omissions of the contractor irrespective of whether such liability 

arises under the workmen‟s compensation act or the fatal accidents act or any other statute in force 

from time to time. 

 

2. EMS Requirements 

i) The contractor shall ensure industrial safety methods in executing his work at bank premises. 

ii) The contractor shall ensure that all wastes generated by his activities / work are moved to the 

respective dump sites or taken for re-cycling at bank. 

iii) The contractor has to give prior information whether any hazardous chemical is used in his work and if 

so, the operational control to be exercised. 

iv) The contractor has to ensure that all his material handling equipments / transport vehicles are 

emission tested. 

v) The contractor has to ensure that his activities are in tune with the Canara Bank EMS Policy (to be 

incorporated as part of Contract) 

vi) The contractors‟ staff shall be competent to operate emergency appliances like fire extinguishers. 

vii) The contractors‟ staff shall be competent in the areas wherein the contract is awarded by evaluating 

through skill matrix by concerned official 

 

3. OTHER SAFETY MEASURES 

i) Adequate and appropriate tools shall be issued. 

ii) The instruments are used to be conformed to Indian Standards. 

iii) Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except in the case of short duration work, which can be done safely 

from ladders.  When a ladder is used, it shall be of rigid construction made either of good quality 

wood or steel.  The steps shall have a minimum width of 450 mm and a maximum rise of 300 mm.  

Suitable hand holds of good quality wood or steel shall be provided and the ladder shall be given an 

inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).  

iv) Ensure adequate lighting at work place. 

v) Contractor should follow the terms and conditions/instructions of bank from time to time. 

vi) Activities other than the specified activities as per the contract clauses, which are assigned to you, are 

not permitted at our premises. 

vii) Ensure the Suitable guards are provided to the hand operating machine. 

viii) Suitable lifting machineries and tackles are to be used to handle the materials. 

ix) Any loss incurred to bank because of your activities shall be charged on your account. 

x) The equipment‟s & materials stored at our premises are on your own risk. 

xi) Before start of work, proper shut down (if necessary) is to be undertaken for safety 

xii) Before start of any work, appropriate Work Permits shall be obtained. 
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xiii) Off cuts and wastes generated during the course of your work, must be suitably disposed identified 

areas. 

xiv) The renewal of permit will be issued only on the basis of performance of compliance of the said rules, 

regulations, conditions and safety norms. 

xv) The contractor shall engage qualified supervisors at the work site whenever men are engaged for 

work. 

xvi) First aid box with adequate medicine are to be provided in the work area. 

xvii) Disobeying or not following the conditions / precautions / procedures shall result in penalty. In 

serious cases, stoppage of work or cancellation of permits may be done. 

xviii) The display board containing the details of nature of work, maximum number of staff working per 

shift, period of work, site in charge name and phone number and main office phone numbers is to 

be placed at prominent place. 

xix) Staffs under your control are to be insured during the work period. 

xx) All personnel of the contractor working within the plant site shall be provided with safety helmets.  

All welders shall wear welding goggles while doing welding work and all metal workers shall be 

provided with safety gloves.  Persons employed on metal cutting and grinding shall wear safety 

glasses. 

xxi) Adequate precautions shall be taken to prevent danger from electrical equipment.  No materials on any 

of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person 

or the public. 

 

4. Demolition 

Before any demolition work is commenced and also during the process of the work. 

i) All open areas adjacent to the work site shall either be closed or protected. 

ii) No electric cable or apparatus, which is liable to be a source of danger over a cable or apparatus 

used by the operator, shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from the risk so over 

loaded with debris or materials as to render it unsafe. 

 

5. Personal Safety Equipment’s 

All necessary personal safety equipment as considered adequate by the Engineer should be kept 

available for the use of the person employed on the site and maintained in a condition suitable for 

immediate use, and the contractor should take adequate steps to ensure proper use of equipment by 

those concerned. 

 

i) Those engaged in welding works shall be provided with welder‟s protective eyesight lids. 

ii) Stonebreakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

iii) When workers are employed in sewers and manholes, which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 

workers are allowed to get into manholes and the manholes so opened shall be cordoned off with 

suitable railing and provided with warning signals or boards to prevent accident to the public. 

iv) The contractor shall not employ men below the age of 18 years. Women of any age shall not be 

engaged for the work of painting with products containing lead in any form.  Whenever men 

above the age of 18 years are employed on the work of lead painting the following precautions 

should be taken. 

v) Suitable facemasks should be supplied for use by the workers when paint is applied in the form of 

spray or a surface having lead paint dry rubbed and scraped. 

vi) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during the cessation of work. 
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vii) When the work is done near any public place where there is risk of accidents all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for prompt 

rescue of any person in   danger and adequate provision should be made for prompt first aid 

treatment of all injuries likely to be sustained during the course of the work. 

 

6. All the Indian Electricity rules 1956 on Electrical Safety should be strictly followed while execution of 

the Electrical works 

 

7. These safety provisions should be brought to the notice of all concerned by display on a notice board 

at a prominent place at work spot.  The person responsible for compliance of the safety code shall be 

named therein by the contractor. 

 

To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineers of 

the Department or their representatives. 

 

Notwithstanding the above clause from (1) to (7), there is nothing in these to attempt the contractor 

from the operation of any other Act or Rule in force in the Republic of India. 

 

 

 

 

    SIGNATURE OF THE CONTRACTOR WITH SEAL  
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FORM OF AGREEMENT 

 

This agreement made the _____________day of the month of ________in the year 2022 BETWEEN, Canara 

Bank a body corporate constituted  under  the Banking Companies                      ( Acquisition and Transfer 

of undertakings Act, 1970, having its Head office, 112, J C Road,  Bengaluru) represented  by  its  duly  

constituted  attorney  (hereinafter referred to as the Employer / Bank) on the ONE PART; and 

 

*Sri_____________________________________S/D/o______________________________ resident    of    

________________________the   sole    proprietor    of M/s______________________________________   

having   office   at   the following address ______________________________________________ 

 

*  M/s.  ______________________  the  partnership  firm   having   an administrative/principal  office 

at_______________ represented by  its Managing/duly authorised partner. 

 

*   M/s.  _____________________  company/body  corporate  incorporated under  the provisions of the 

Companies Act 1956 having its  registered office at the following address 

_______________________________,  duly represented at ______________ duly represented by its 

constituted  and authorised Managing Director, Shri___________________ and (hereinafter called  the 

Contractor which term shall also be called the  Supplier  or the Contractor ) on the other part 

 

WHEREAS THE Employer / Bank  is desirous to undertake Supply, Installation, Testing, Commissioning & 

Maintenance of ON- Grid Rooftop Solar Power System in Canara Bank Owned/Long Leased Properties at 

different locations ( as per the listed properties in annexure-I) as detailed in the RFP______________ 

dated:______ and has been accepted by the Employer on  the  terms  and conditions as set out therein 

and inter alia others. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are respectively 

assigned to them in the  conditions  of contract hereinafter referred to. 

2. The following documents not inconsistent with these presents shall be deemed to form and be read and 

construed as part of this agreement viz; 

a) Notice inviting Tender 

b) General Rules and Instructions for the guidance of Contractors. 

c) Tender offer, Form of Agreement, Indemnity Bond format & Bank Guarantee format, if any, leading to 

and prior to acceptance letter. 

d) General Conditions of contract along with Annexure thereto. 

e) Safety Code 

f) Schedules A to E consisting of Technical Specifications, Special Conditions, Questionnaire, tender 

drawings if any, etc. 

g) Scope of Comprehensive AMC 

h)  Schedule of quantities including Prices and tendered amount known as Price - Bid. 

i) The details submitted in technical bid, design, technical brouchers, drawings and such other details etc. 

[ Note : *  Strike off whichever is not applicable ] 

 

3.  In consideration of the payments to be made by the Employer to the Contractor, the Contractor hereby 

covenants and agrees with the Employer to carry out the Supply, Installation, Testing, Commissioning & 

Maintenance  of On-Grid Rooftop Solar Power System in Canara Bank Owned/Long Leased Properties at 

different locations ( as per the listed properties in annexure-I), complete and perform the works in 

conformity in all respects and subject to all terms and conditions/rules as mentioned in the General 

Conditions as also in the aforesaid documents which shall from part of this agreement. 
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In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and seals the day 

and year first above written. 

 

Signed, sealed and delivered by the said Contractor,______________________________________________ 

___________________________________________________________________________________   to  the 

Employer________________________in the presence of: 

 

 

Signature of Contractor (with seal) 

 

 

 

Signature of Authorised representative 

of the Employer / Accepting Authority. 

 

Witness ( Signature, Name & Address ): 

 

1). 

 

2). 
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FORMAT OF INDEMNITY BOND 

(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER) 

 

THIS DEED OF INDEMNITY BOND is made on this --------- day of  -------- month of year two thousand fifteen 

(__.__.2022) By M/s --------------------- duly represented by one of  its partners --------------------------------

, aged -- years, son of  Sri  --------------------------- , residing at -----------------------------------------------------

------------------------------------------, _____________.  

  

*  M/s.  ___________________________ the  partnership  firm   having   an administrative/principal  office 

at_______________ represented by  its Managing/duly authorised partner. 

 

*   M/s.  _____________________  company/body  corporate  incorporated under  the provisions of the 

Companies Act 1956 having its  registered office at the following address 

_______________________________,  duly represented at ______________ duly represented by its 

constituted  and authorised Managing Director, Shri___________________ and (hereinafter called  the 

Contractor which term shall also be called the  Supplier  or 

the Contractor ) on the other part 

 

Whereas My Firm/ Company was short listed for issue of tenders and my company became successful in 

securing the subject work through competitive tendering and the work of Supply, Installation, Testing, 

Commissioning & Maintenance of On-Grid Rooftop Solar Power System in Canara Bank Owned/Long Leased 

Properties at different locations (as per the listed properties in annexure-I), has been awarded in favour 

of my Firm/ company by Canara Bank, Premises & Estate Section, Circle Office Kolkata. 

             

And whereas for undertaking the furnishing work, my company has entered into contract agreement 

on __.__.2022. 

 

Now this Deed Witnessed that in pursuance of the aforesaid contract agreement dt.__.__.2022 and in 

consideration of  Canara Bank having agreed to make payments  on the running bills claimed by my 

company  based on the works completed by my company  in respect of Supply, Installation, Testing, 

Commissioning & Maintenance  of On-Grid Rooftop Solar Power System in Canara Bank Owned/Long 

Leased Properties at different locations ( as per the listed properties in annexure-I ), and referred to 

above, I hereby undertake to indemnify and keep harmless the Canara Bank and its officials from  any 

damages, prosecution, other legal suits and claims arising out of any mishaps occurring at the site due to 

faulty work, faulty construction and for violating rules and regulations for which I shall be solely 

responsible.  

[ Note : *  Strike off whichever is not applicable ] 

 

 

 

SIGNATURE OF CONTRACTOR WITH SEAL 
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BANK GUARANTEE FORMAT FOR EARNEST MONEY DEPOSIT 

 

 

To 

 

 

 

 

 

WHEREAS ______________________________(Name of Contractor) (hereinafter called "the Contractor" 

has submitted its Tender dated _______________________ (Date) for the execution of (Name of 

Contract)_____________ _______(hereinafter called "the Tender") in favour of Canara Bank hereinafter 

called the "Employer"; 

KNOW ALL MEN by these presents that we, ___________ Bank, a body corporate constituted under the 

Banking Companies (Acquisition & Transfer of Undertakings) Act, 1970 having its  Head Office at 

________________________ amongst others a branch at ________________ (hereinafter called "the Bank" 

are bound unto the employer for the sum of Rs________________ 

(Rupees___________________________________________only) for which payment well and truly to be 

made to the said Employer, the Bank binds itself, its successors and assigns by these presents; 

 

THE CONDITIONS of this obligation are: 

(a) If the Contractor withdraws its Tender during the period of Tender validity specified in the Tender; or 

(b) If the Contractor having been notified of the acceptance of his Tender by the Employer during the 

period of Tender validity; 

      (i)  Fails or refuses to execute the Agreement, if required; or  

      (ii) Fails or refuses to furnish the performance security or security Deposit, in accordance with clause   

___________ of conditions of Contract / Tender. 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand 

without the Employer having to substantiate his demand, provided that in his demand the Employer will 

note that the amount claimed by him is due to him owing to the occurrence of one or both of the two 

conditions, specifying the occurred condition or conditions. 

 

 

Notwithstanding anything contained herein,  

 

1) our liability under this Bank guarantee shall not exceed  

Rs________________(Rupees___________________________________________only)  

2) The bank Guarantee is valid upto __________ and  

 

3) We are liable to pay the guaranteed amount or any part therof under this Bank guarantee only and 

only if you serve upon us a written claim or demand on or before _____________( mention period of 

the Guarantee as found under clause (ii) above plus claim period)  

 

 

Dated _________________day of ________________________2022 

 

 

 

                    SIGNATURE OF THE BANK 
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BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 

 

Guarantee No…………………………………………………………….. 

Amount of Guarantee Rs……………………………………………….. 

Guarantee cover from Dated: …………………………………………. 

To Dated: …………………………………………………………………. 

Last Date for Lodgement of claim: ……………………………………..   

 

To: 

 

 

 

 

 

In consideration of ………………………………………  (hereinafter called "Beneficiary") having agreed to exempt 

…………………………… …….. Ltd.,   having its Registered Office situated at ……………………………….  (hereinafter 

called the "the obligator(s)") from the demand of security deposit of Rs…………………… (Rupees 

………………………………………………….. only) under the terms and conditions of an agreement dated 

…………………. (hereinafter called the "said Agreement") for the due fulfillment by the said obligator of  the 

terms and conditions contained in the said agreement, on production of the Bank Guarantee for 

Rs…………………. (Rupees ………………………………… only), at the request of the obligator ______ Bank, a body 

corporate constituted under the Banking Companies (Acquisition & Transfer of undertakings) Act, 1970 

having its Head Office at _____________ amongst others a branch at ……………………… (hereinafter referred 

to as "the Bank") has agreed to give following guarantee in favour of the beneficiary for an amount not 

exceeding Rs……………….. (Rupees ……………………………………………………….. only) against any loss or damage 

caused to or suffered or would be caused to or suffered by reason of any breach by the said Obligator(s) 

of any of the terms and conditions contained in the said agreement.                                                                             

 

We, the Bank to hereby undertake to pay the amount payable under this guarantee without any demur 

merely on a demand from the beneficiary stating that the amount claimed is due by way of loss or 

damage caused to or would be caused to or suffered by reason or any breach of the terms and conditions 

contained in the said agreement or by reason of the obligator's failure to perform the said agreement.  

Any such demand in writing made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under the guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs………………………………. 

   

We, the Bank further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the beneficiary under or by virtue of the said agreement 

have been fully paid and its claims satisfied or till the beneficiary certifies that the terms and conditions 

of the said agreement have been fully discharged this guarantee.  Unless a demand for claim under this 

guarantee is made on us in writing on or before ………………………… we shall be discharged from all liabilities 

under this guarantee thereafter. 

 

We, the Bank further agree that the beneficiary shall have the fullest liberty, without consent and 

without effecting in any manner or obligations hereunder, to extend time of performance the said 

obligator(s) from time to time or to postpone for any time any of the powers exercisable by the 

beneficiary against the said obligator(s) and to forbear or enforce any of the terms and conditions 

relating to the said agreement and we shall not be relieved of our liability by reason of any extension 

being granted to the said obligator(s) for any forbearance, act or omission on the part of the beneficiary 
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or any indulgence by the beneficiary to the said obligator(s) or by any such matter or thing whatsoever 

which under the law relating to sureties would not for this provision have effect of so relieving us. 

 

We, the Bank lastly undertake not to revoke this guarantee during its currency except with the previous 

consent of the beneficiary in writing.     

 

Notwithstanding anything contained herein: 

 

(i)  Our liability under this Bank Guarantee shall not exceed Rs. ………  

     (Rupees ……………………………………………………………… only) 

 

       (ii)  This Bank Guarantee is valid upto ……………………….. and 

 

(iii) We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only and 

only if you serve upon us a written claim or demand on or before ………………. (mention period of the 

guarantee as found under clause (ii) above plus claim period) 

 

 

 

 

PLACE: 

 

DATE:                                                                                   SIGNATURE   
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Schedule- A 

SPECIAL INFORMATIONS TO THE CONTRACTORS 

 

1. The Work has to be carried out at the Canara Bank Owned/Long Leased Properties at different 

locations (as per the listed properties in annexure-I) Contractors are advised to visit the site, at 

their own expense and familiarize with site conditions before quoting. The contact details is as 

below - 

Canara Bank,  

Premises & Estate Section 

                                        Circle Office Kolkata 

                                        Bells House 

                                        21, Camac Street  

                                        Kolkata 700016 

Contact No: 033-22831501, 7060482260 

Email Id    : pecokol@canarabank.com 

   

      Contractors are advised to go through the specifications and the schedule of work and clarify doubts if 

any, with the Bank‟s Engineer before quoting. 

 

2. The contractor shall furnish full details of the materials he intends to use on the work like make, 

model no., printed literature/ catalogue showing all details, reference to any national/ international 

approvals etc. In case of any deviations from the specifications/ stipulations contained in the tender, 

the same shall be separately listed out by the contractor and enclosed with the tender (in technical 

bid). Failure to furnish the above details may result in rejection of tender summarily. 

 

3. Warranty: The offer must include comprehensive on-site warranty (DLP) for a period of 1 year with 

free maintenance from the date of handing over of the Solar power plant system. The offer must also 

include comprehensive AMC of 4 years from the date of completion of defect liability period. The firm 

shall be fully responsible for the warranty in respect of proper design, quality and workmanship of all 

equipments, accessories like covered by the offer. However the failure of the components due to 

other electrical faults will not be covered by the offer. The firm must warrant all equipments, 

accessories, spare parts etc., against any manufacturing defects during the warranty period. During 

the warranty period the firm shall maintain the equipment and repair/ replace all the defective 

components at the installed site at no additional charge of whatsoever nature to the Bank.  

 

4. Relevant type/factory test certificates, data sheets shall be furnished in respect of Modules, 

Inverters, Cables and other related accessories etc. 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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Schedule B 

SPECIAL INSTRUCTIONS TO THE CONTRACTOR 

 

1) This specification shall be read in conjunction with General conditions of contract as applicable for 

this project. 

2) The Contractor shall design the equipment considering the site conditions.  After award of contract 

no claim for extra payment will be entertained. 

3) All Civil alteration works shall be provided by the Contractor. The equipment shall be designed 

keeping in view the provisions of the statutory regulations and safety codes in force in the locality 

of installation. All such minor civil works like chipping, grouting, drilling, etc for fixing mounting 

structure and other accessories are to be executed by the supplier.  

4) The work should complete including testing & commissioning of solar power system within 90 days 

from the acceptance of work order by the Contractor including mobilization. 

5) The following drawing/ documents shall be submitted for approval before                               

commencement of work. 

1. Module test certificate from ETDC/any other Govt test centers have to be produced on sample 

basis. 

2. Contractor will submit his layout design for SPV module including its structural details to 

Engineer in Charge for approval prior to start of work. 

3. Design/Drawings of the mounting structure, the design for the mounting structure shall have 

the certification from a recognized Lab/Institution for the purpose. 

4. GA of ACDB, DCDB, Array Junction Box, Main Junction Box, Overall layout, cable routing 

layout, Module interconnection drawings, bill of materials etc., for approval. 

6) The following drawings/ documents shall be submitted for records before handing over. 

1. As built drawings. 

2. A screen printed/laminated circuit and cabling diagram. The same should also be provided 

in the manual. 

3. Interconnection diagram of the modules of the panels on SPV module/panels shall also be 

provided for ready reference of the maintenance staff. 

4. Installation, Operation and Maintenance Manual. Regarding number of copies etc., refer to 

relevant articles. 

 

7) In the Price Bid, the Contractor shall indicate Price for supply, Installation, testing, erection and 

commissioning of the SPV System. GST shall be paid extra by Bank. The quoted Price shall include 

charges on account of all taxes, duties, packing, forwarding, transport, insurance etc. The quoted 

Price shall remain firm and binding and shall not be subjected to any escalation whatsoever on any 

account during entire period of supply, installation, testing & commissioning. 

 

8) SPV System shall be guaranteed for a period of 1 year of trouble free operation after 

commencement of regular operation and shall include free servicing, repair and replacement of 

parts by the Contractor. 

 
9) Workmanship and performance warranty: 

1. The materials used shall be new and best of its kind available and shall conform to standards as 

mentioned in the technical specification. 

2. The supplier shall guarantee satisfactory performance of system as per relevant guidelines. 

3. The guarantee shall also cover faulty design/ materials/ workmanship. All rectification or 

replacement under guarantee shall be done by the supplier free of cost. 

4. The conditions regarding guarantee of equipment shall also be governed by the relevant clauses 

of general PRICE conditions. 
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10) The Contractor shall fill up the Price data sheet and submit in a separate cover along with the 

tender. 

 

11) The Contractor shall furnish a Time Bar Chart showing breakup of time required for various activities 

viz., submission and approval of drawings, raw material procurement, engineering, various shop 

activities, order placement for bought out items and their delivery to shop, assembly, testing, 

inspection, dispatch, erection and commissioning. 

 

12) The Contractor shall furnish the procedure proposed for conducting performance guarantee test; for 

review by Employer. 

 

13) The Contractor shall ensure installation of all electrical equipment by approved licensed electrical 

Contractors and subsequent approval by electrical inspector and other competent authority, if 

necessary.  

 

The contractor will keep liaison with the power utilities, WBSEDCL/CESC etc for getting On Grid 

connection and bringing the whole RTSP generation system into metering. All necessary 

permission/license for installation and commissioning from Electrical Inspector to be arranged 

by the contractor. All necessary support and documents will be provided from our Circle Office 

Kolkata for getting ON Grid connection, metering and permission/license.  

 

14) Packing: Packing and transportation of solar panels, Charge Controller, and Mounting Structure shall 

be made such that the equipment is not damaged, while transporting, loading and unloading. 

 

15) Quality and Workmanship: All the units of the system shall be manufactured in accordance with 

international quality management systems ISO 9001-2000(or latest ISO), for which the manufacturer 

shall be duly accredited. A quality plan describing the quality assurance system followed by the 

manufacturer would be required to be submitted. The manufacturer shall also be accredited for the 

compliance of ISO 14001 (latest issue) pertaining to environmental requirements. All wiring shall be 

neatly secured in position and adequately supported Metal panel or cover holes through which the 

wires or cables pass shall be bushed. All materials and workmanship shall be of professional quality 

to ensure the requirements. 

 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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Schedule C 

Technical Specifications of SPV Power Plant  

TECHNICAL SPECIFICATIONS 

SCOPE OF WORK: 

The scope of work covers: 

Design, Supply, Installation, Testing & Commissioning and Maintenance for 4 years after completion of 

defect liability period of 1 year for ON-Grid Rooftop Solar Power System at the Canara Bank 

Owned/Long Leased Properties at different locations (as per the listed properties in annexure-I) with 

following features. 

1. The solar power generated shall be utilized for consumer load and the surplus power to be fed 

into the grid. 

2. Net- Metering and Grid connectivity of the roof top solar PV system under this scheme shall be in 

accordance with the prevailing guidelines of the concerned power utilities (WBSEDCL/CESC etc). 

Obtaining permission from local authority, liaison and approval has vests with the Contractor only. 

Any charges in this matter shall be borne by the Contractor. Application Charges, Statutory 

Charges against receipts shall be borne by the Bank  

3. In case of grid failure, the standby inverter shall create a captive grid and SPV power keeps 

feeding to this captive grid. 

4. In case of low solar irradiation or cloudy weather, the deficit power is taken from the grid or DG. 

5. System configuration must conform to Indian grid system (tt-n; 3-phase, neutral & earth). 

 

     The important Technical specification to be taken care during various stages like design, 

construction, commissioning and maintenance have been enumerated below. 

 

1. Solar Photo Voltaic Modules  

i. Solar photo voltaic module array shall consist of high efficiency Solar Modules utilizing Mono / 

Multi Crystalline high power Silicon Terrestrial Solar Photovoltaic cells. 

ii. Solar photovoltaic module capacity shall as per the annexure-I. 

iii. Solar module shall be laminated using lamination technology using established polymer (EVA) and 

Tedlar / Polyester laminate. Anti-reflection coating to be applied on cells to improve light 

absorption and to increase cell performance. 

iv. The modules shall be connected in suitable series / parallel combination to meet the voltage / 

current requirements of the Inverter units. 

v. Solar Photovoltaic module efficiency shall be minimum 15% and power tolerance shall be in the 

range of 0 to +3%.The temperature co-efficient of power for PV modules should be less than or 

equal to -0.45% per deg C. 

vi. The rated output power of any supplied module shall not have negative tolerance. 

vii. Module shall be made of high transmissivity glass front surface giving high encapsulation gain and 

hot butyl rubber edge sealant for module protection and mechanical support. 

viii. All materials used must have a proven history of reliable and stable operation in external outdoor 

applications. 

ix. Solar modules shall be designed to operate and perform in relative humidity up to 90% with 

temperatures between -1 Deg C and +85 Deg C and with stand gusts up to 200 km/h from back 

side of the panel. 

x. The Solar PV modules and production processes employed in the manufacture of the offered 

module shall be in accordance with the requirements of IEC 61215 Ed 2 , IEC 61730 Part 1 & 2, 

IEC 61701 for operation in corrosive atmosphere. 
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xi. SPV Modules shall be certified by NABL/IECQ accredited test centre. Copy of the above IEC 

Certifications must be provided along with offer. Undertaking from manufacturer / supplier that 

the modules being supplied are as per above shall also accompany the offer. 

xii. The module frame must be made of corrosion resistant materials, which is electrolytically 

compatible with the structural material used for mounting the module.  

xiii. Structure shall be designed to allow easy replacement of any module and in accordance with site 

conditions.  

xiv. Module Junction box shall of Flame proof / Explosion proof type be designed for long life outdoor 

operation in harsh environment and shall be IP 65 or better. 

xv. Degradation of power generated should not be exceeding 20% of the min. rated power over a 25 

year period. 

xvi. Efficiency of solar PV system shall be guaranteed to 90% for up to 10 years & 80% for up to 25 

years. 

xvii. The PV modules shall be equipped with bypass diode to minimize power drop caused by shades. 

xviii. The solar modules shall have suitable encapsulation and sealing arrangements to protect the 

silicon cells from the environment. The arrangement and the material of encapsulation shall be 

compatible with the thermal expansion properties of the Silicon cells and the module framing 

arrangement / material. The encapsulation arrangement ensures complete moisture proofing 

during life of the solar modules. 

xix.  Each module must have low iron tempered glass front for strength and superior light transmission. 

It also must have tough multilayered back sheet for environment protection against moisture and 

high voltage electrical insulation. 

xx. The fill factor of modules shall not be less than 0.70. 

xxi. The Max. System Voltage of the modules used shall be 1000-V DC. 

xxii. Each PV module shall have an RF identification tag (RFID) fixed inside the module laminate, but 

able to withstand harsh environmental conditions, containing following information. 

 Name of manufacturer of PV Module 

 Name of manufacturer of Solar cells 

 Month & Year of manufacture (separately for Solar cells & module) 

 Country of origin (separately for Solar cells & module) 

 I-V Curve for the module 

 Peak wattage Im, Vm and FF for the module 

 Unique serial no. and model of the module 

 Date and year of obtaining IEC PV module qualification certificate 

  Name of the test lab issuing IEC certificate 

 Any other relevant information on traceability of solar cells and module as per ISO 9000 

series. 

xxiii. Modules shall be North-South oriented. 

xxiv. MCB of suitable rating to be provided for connecting / disconnecting Solar array and PCU for 

maintenance purposes. 

xxv. The Solar PV Modules shall meet all the requirements of latest MNRE guidelines. 

 

Mechanical Features 

 Solar Photovoltaic Module shall be made of toughened, low iron content, high transmissivity front 

glass. 

 Anodized Aluminum Frame shall be provided around the module. 

 The module shall be encapsulated with Ethyl Vinyl Acetate (EVA). 

 Silicon edge sealant shall be provided around laminate. 

 The back surface shall be Tedlar /Polyester trilaminate. 

 Weather proof (IP 65) terminal box shall be provided for the module output terminations. 
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 The module shall be Resistant to water, abrasion, hail impact, humidity & other environmental factors 

for the worst situation at site. 

 Bypass diode arrangement shall be provided. 

 All nuts and bolts shall be made of very good quality stainless steel (SS 304 minimum) 

Marking 

Each module shall carry the following clear indelible markings as minimum: 

 Name, monogram of manufacturer 

 Type or module number 

 Module serial number 

 Polarity of terminals 

 Maximum system voltage for which module is designed 

 Date and place of manufacture 

 

2. Module Mounting Structure 

i.  Module Mounting Structure should be as per MNRE specifications and supply & installation shall be 

in scope of contractor. 

ii.  The structure shall be designed in accordance with the latitude of the place of installation. The 

array mounting structure shall be designed to allow easy replacement of any module and shall be 

in line with site requirement. Structure shall be designed for simple mechanical and electrical 

installation. It shall support SPV modules at a given orientation, absorb and transfer the 

mechanical loads to the ground properly. 

iii. The array structure shall have tilt arrangement to adjust the plane of the solar array for optimum 

tilt. 

iv. The array structure shall be made of hot dip galvanized MS angles/anodized aluminum of size not 

less than 50 mm x 50 mm x 6 mm size. The minimum thickness of galvanization shall be at least 

120 microns. All nuts & bolts shall be made of very good quality stainless steel. The minimum 

clearance of the lowest part of the module structure and the developed ground level shall not be 

less than 500 mm. 

v.  Leg assembly of module mounting structure made of different diameter galvanized tubes are 

accepted. The work should be completed with supply, fitting fixing of clamps, saddles, nut & bolts 

etc. While quoting the rate, the contractor may mention the design & type of structure offered. 

All nuts & bolts shall be made of very good quality stainless steel. 

vi.  The array structure shall be so designed that it will occupy minimum space without sacrificing the 

output from SPV panels at the same time it will withstand wind speed up to maximum of 200 

km/hr. 

vii.  The contractor shall specify installation details of the PV modules and the support structures 

with appropriate diagrams and drawings after receiving the offer. 

viii. The structure layout drawings along with shading calculation and detailed design shall be 

submitted to banker for approval after receiving the offer.  

ix. PCC ARRAY FOUNDATION BASE: The legs of the structures made with GI angles will be fixed and 

grouted in the PCC foundation columns made with 1:2:4cement concrete. The minimum clearance 

of the lowest part of any module structure shall not be less than 500 mm from ground level. While 

making foundation design, due consideration shall be given to weight of module assembly, 

maximum wind speed of 200 km/hr and seismic factors for the site. 

x. The contractor can visit the site before quoting the rate for civil works. After taking in to 

consideration all aspects of the site, condition of roof etc., the contractor shall quote for civil 

works. No extra claim shall be entertained at post project stage. 

xi. The foundation design of module structure design shall be submitted to banker for approval. The 

work will be carried out as per designs approved by bank. The contractor shall specify installation 

details of the PV modules and the support structures with appropriate diagrams and drawings. 

Such details shall include, but not limited to, the following; 
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1. Determination of true south at the site; 

2. Array tilt angle to the horizontal, with permitted tolerance; 

3. Details with drawings for fixing the modules; 

4. Details with drawings of fixing the junction/terminal boxes; 

5. Interconnection details inside the junction/terminal boxes; 

6. Structure installation details and drawings; 

7. Electrical grounding (earthing); 

8. Inter-panel/Inter-row distances with allowed tolerances; and 

9. Safety precautions to be taken. 

xii. The array structure shall support SPV modules at a given orientation and absorb and transfer the 

mechanical loads to the rooftop columns properly. All nuts and bolts shall be of very good quality 

stainless /galvanized steel. 

xiii. Incase of any defects arising in the building during guarantee period of Five year, the contractor 

shall rectify the same at their own cost.  

 

3. DC Combiner Box/Array Junction Box 

The junction boxes shall be dust proof, vermin and waterproof and made of FRP/powder coated 

Aluminium. 

The terminals shall be connected to copper bus bar arrangement of proper sizes. The junction boxes shall 

have suitable cable entry points fitted with cable glands of appropriate sizes for both incoming and 

outgoing cables and earthing provision shall be available. Suitable markings shall be provided on the bus 

bar for easy identification and cable ferrules shall be fitted at the cable termination points for 

identification. Each main junction box shall be fitted with appropriate rating blocking diode. The junction 

boxes shall be of reputed make and conform to IP65 standards and IEC 62208. Door shall be of hinged door 

with EPDM rubber gasket to prevent water entry. 

The junction boxes shall have suitable arrangement for the Following: 

 Combine groups of modules into independent charging sub-arrays that shall be wired to the 

controller. 

 Provide arrangement for disconnection for each of the groups. 

 Provide a test point for each sub-group for quick fault location. 

 To provide group array isolation. 

 The rating of the JB‟s shall be suitable with adequate safety factor to inter connect the Solar PV 

array. 

 Suitable capacity MOVs shall be provided within the box to protect against lightning 

 

Fuse Protection on Strings: DC fuses rated from 2A to 25A from leading manufacturers to be used in the 

combiner box to provide over-current protection. Fuses to be provided with indication. 

Surge Protection Device: Surge Protection devices or SPD to be provided to protect the combiner/junction 

box from any power surge and voltage spike. SPD to be used should meet Type 2 regulations, and to be 

typically rated between 600 to 1000V. 

Input Glands/ Connectors: The combiner/ array junction box offered is to be provided with IP 67 rated 

Cable Glands or MC 4 connectors at the input side to lead the array strings into the box.  

 

4. Grid Interactive Inverter/PCU 

i. The Power Conditioning Unit comprises the Inverter(s) and associated MPPT, control, protection, 

data logging devices etc. 

ii. Solar array shall produce DC energy output which shall be supplied to the DC bus for inverting to AC 

voltage. Maximum Power Point Tracking (MPPT) system shall be an inherent feature of the system 

and shall be used to extract maximum energy from solar array to produce 415 VAC 3 ph 50 Hz 

output. The output shall be synchronized with the station‟s grid power. 

iii. The system shall generate power for use during the day-light hours directly by the captive load. 
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iv. The peak efficiency of PCU shall not be less than 97% & shall be designed to meet the Solar PV Array 

capacity control which will extract maximum energy from solar array and provides 415V AC +/-10%, 

50HZ, to synchronize (and not export) with local utility grid in Indian ambient conditions. 

v. The efficiency of PCUs used at INSOLATION levels of 10% to 90% shall not be less than 90%. 

vi. Output of Inverter shall be 3 phase, 415 v +/- 10%, 50 Hz sine wave with < 3% total harmonic 

distortion (THD). Additionally, it will provide protection features such as over current, short circuit, 

over temperature as a minimum. 

vii. PCU shall be of very high quality having high peak efficiency of 97% and above. The PCU should be 

completely compatible with the SPV array voltage and local grid / DG supply voltage. 

viii. Switching shall be MOSFET / IGBT based. 

ix. Idle current shall be less than 4% of rated capacity. 

x. The PCU shall be string type inverters to reduce the DC power losses & can have the flexibility to 

increase the capacity of the plant. 

xi. The PCU shall be designed for continuous, reliable power supply as per specifications. 

xii. The PCU shall be capable of complete automatic operation and shall be capable to synchronize 

independently & automatically with the grid supply and DG Supply. The idea for installing SPV unit is 

to be utilize whatever power is available and directly feed into the system irrespective of whether 

grid supply is „ON‟ or DG is „ON‟ on SOLAR FIRST basis. 

xiii. The PCU shall have a built-in data logging facility to remotely monitor and control plant 

performance through external PC. 

xiv. The PCU shall have internal protection arrangement against any sustained fault. The dimension, 

weight, foundation details etc. of the PCU shall be clearly indicated in the detailed technical 

specification provided by the contractor. 

xv. It has user friendly LED / LCD Graphical display for programming and viewing of the Solar system 

parameters and protection status. 

xvi. The operating temperature range shall be -20 to +50 deg C 

xvii. Housing cabinet – IP-20(Minimum) for indoor, IP-65(Minimum) for outdoor 

xviii. Power factor shall be greater than 0.9 

xix. Cooling shall be forced air cooling through cooling fan. 

xx. The system shall be capable of automatic operation with automatic wake-up in the morning and 

providing supply to the load after synchronizing with Grid/DG supply. 

xxi. When the generated power is below a low, preset value or the solar insolation is below a set value 

for a pre-determined amount of time, the inverter shall be disconnected from the grid and shall be 

operated in a “sleep mode”. In this mode, the inverter power stage components shall be switched 

off, thereby keeping the stand by losses to a bare minimum. 

xxii. Unique MPPT algorithm shall adjust the DC Link operating voltage to ensure that maximum power is 

extracted from the solar array in an efficient manner. 

xxiii. Automatic “Sleep Mode” shall be provided to reduce standby losses. 

xxiv. The system shall be designed to minimize both conducted and radiated RFI emissions. 

xxv. The capacity of the Inverter shall be chosen based on the PV system wattage. However, the total 

Peak output Power rating of all the PCU‟s at operating temperatures of 45 deg C shall not be less 

than 100 KW. 

xxvi. Overload protection shall be min. 150% for one minute. 

xxvii. The inverter must have a DC disconnect switch / device. 

xxviii. MCB of suitable rating to be provided for connecting / disconnecting Load and PCU. 

xxix. The inverter must have an integrated MODBUS RS-485 interface for connectivity. 

xxx. Potential free contact shall be provided for the „Solar system operation status‟ for remote 

monitoring. 

xxxi. The PCU shall meet all the requirements of latest MNRE guidelines. 

5. Indications 

 Inverter on 
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 Grid on 

 Inverter under voltage / over voltage 

 Inverter over load 

 Inverter over temperature 

6. Protections  

 Over voltage at input 

 Over current at output 

 Over / under output voltage 

 Over / under grid frequency 

 Over temperature 

 Short circuit 

 DC reverse polarity 

 Protection against lightning 

 Surge voltage protection 

7. Remote Monitoring 

 DC power input 

 DC input voltage 

 DC input current 

 AC power output 

 AC voltage 

 AC current 

 AC frequency 

 Power factor 

 Energy harvested daily / monthly / yearly 

 Inverter status 

 Total power generated/operation time 

The PCU including MPPT and protection shall conform to IEC 61683 / IS 61683, IEC 60068 – 2 / 

equivalent BIS standards. 

 

8. Data Monitoring of Solar Power Plant 

The system performance monitoring and solar generation data is recorded using a data logger. The 

Monitoring system shall comprise of the following main components: 

 PCU logs the inverter performance data and transmits the same to the Data logger. 

 Data monitoring system logs irradiance (solar insulation) and ambient temperature. Necessary 

sensors required for the same shall be provided by the Contractor and sensor outputs interfaced to 

the Solar monitoring system 

 Data logger gathers information and monitors the performance of the inverter. It also supports 

measurements from the external sensors. The data can be acquired through Ethernet port (RJ45) 

and shall be available to connect to Bank network. 

 The data acquisition system shall have a real-time clock and data storage capacity for recording 

data round the clock for min. one year. 

 The monitoring of the Solar system and logging / viewing of system data shall be done through a 

PC with HMI software to be supplied by the Contractor. 

 PC Data logging software enables automatic long-term storage of measured data from SPV Plant. It 

allows visualization, monitoring, commissioning and service of the installation. 

 The software package shall be preferably windows based. 

 The Solar system data shall be logged in chronological order, date wise. The periodicity of data 

logging shall be configurable. 

 Event logging shall be adjustable repetition from 01 second to 600 Seconds, with storage capacity 

up to 03 Years with 10 minute logs. 
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 The system shall be capable of providing graphical trends for viewing the system parameters on 

real time as well as historic basis. It shall be possible to generate reports based on the logged 

historic data which shall be exportable in MS Excel / PDF formats. 

 System shall have provision for remotely viewing the System status on local LAN /INTRANET of 

bank. 

 

9. AC Distribution Board (ACDB)  

An AC distribution box shall be provided between the Inverter and the existing LT Panel of bank. This 

panel shall have provision for protection, connection and disconnection of individual inverters from the AC 

system. 

The AC Box will be used to combine AC power coming from the inverters. 

 The AC Box shall be dust, vermin & water proof & made of FRP / ABS plastic. 

 The junction boxes shall have suitable cable entry points fitted with cable glands of appropriate sizes 

for both incoming and outgoing cables. 

 Suitable markings shall be provided on the bus bar for easy identification and cable ferrules shall be 

fitted at the cable termination points for identification. 

 It should have the facility to protect from over currents & isolate the AC box from the main AC line. 

 The AC Box should have surge protection devices, to protect inverters from surges in the AC line. 

 For service & emergency safety requirements, the circuit breakers / load– break switches must have 

facility for remote operation. 

 The Solar Power should be exported to the LT Panel bus bar through a Energy Meter. The Energy 

meter should have Modbus RS- 485 communication interface. 

 

10. DC Distribution Board (DCDB) 

DC Distribution panel board shall be provided to receive the DC output from the array field, with analog 

measurement panel for voltage, current and power from different MJBs so as to check any failure in the 

array field. DC DPBs shall have enclosure of dust & vermin proof. The bus bars shall be made of copper of 

desired size. Suitable capacity MCBs along with necessary surge arrestors shall be provided for controlling 

the DC power output to the PCU/Inverter. DCDB shall be fabricated by CRC Sheet/ FRP / ABS plastic to 

comply with IP 65 protection. 

 

11. Cables and Accessories 

1.1. Cables should be FRLS PVC insulated Copper Conductor armoured Cables of 1100 V 

1.2. Grade and shall conform to IS: 1554 / IEC 60502 AND IS 694 / IEC 60227. 

1.3. Cable should be Bright Annealed 99% pure Copper Conductor. Conductor shall be of electrolytic 

copper confirming to IS: 8130 

1.4. Cables shall be UV and weathering resistant. 

1.5. Voltage drop & losses to be kept to minimum. On DC side voltage drop to be max 1%. 

1.6. Cables shall be laid on prefabricated GI cable trays and through suitable HDPE pipes. 

1.7. All interfaces between panel integral cable and extension cable must be done using MC4 equivalent 

connectors only. 

 

12. Earthing and Lightning Protection  

 

12.1 Earthing Protection  

Each array structure of the PV yard should be grounded/ earthed properly as per IS:3043 -1987. In addition 

the lighting arrester/masts should also be provided inside the array field. Provision should be kept for 

shorting and grounding of the PV array at the time of maintenance work. All metal casing/shielding of the 

plant should be thoroughly grounded in accordance with Indian Electricity Act/IE Rules. Earth Resistance 

shall be tested in presence of the representative of bank as and when required after earthing by 

calibrated earth tester. PCU, ACDB and DCDB should also be earthed properly. Earth resistance shall not 
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be more than 5 ohms for individual pit and shall be less than 1.0 Ohms for Grid in line. It shall be ensured 

that all the earths are bonded together to make them at the same potential. The earthing conductor shall 

be rated for the maximum short circuit current, and shall be 1.56 times the short circuit current. The area 

of cross -section of conductor shall not be less than 1.6 sq mm in any case. The earthing pits shall be 

made at locations approved by bank. 

 

12.2 Lightning protection 

There shall be the required number of suitable lightning arrestors (ESE) installed in the array area. 

Lightning protection shall be provided by the use of metal oxide arrestors and suitable earthing such that 

induced transients find an alternate route to earth. Protection shall meet the safety rules as per Indian 

Electricity Act2003/IE rules. 

 

13. FIRE EXTINGUISHERS 

This control room shall be provided with Portable fire extinguisher for fire caused by electrical short 

circuits. Apart from this Sand buckets shall be placed in relevant areas mandated by BIS. The installation 

of Fire Extinguishers should confirm to TAC regulations and BIS standards. The fire extinguishers shall be 

provided in the control room housing the PCUs as well as on the roof top where the PV arrays have been 

installed. 

 

14. Finish & Painting  

Corrosion Resistance: All surfaces of the equipment including frame modules, covers, chassis, brackets, 

etc., shall be treated to prevent corrosion. 

The ACDB/DCDB shall be Galvanised iron / powdered coated/Weather proof paint. 

Colour scheme shall be as follows: Siemens Gray 

Name Plate: A name plate, anodized shall be suitably fixed to the modules of the glass, iron structure and 

charge controller with the following: 

Name Plate for SPV Panel and Mounting Structure: 

Name of the User 

Manufacturer‟s name and identification mark 

Name of the Item 

Model No. 

Serial No. of the unit 

Year of manufacture 

Name Plate for PCU: 

Name of the user 

Manufacturer‟s name and identification mark 

Name of the Item 

Model No. 

Type of unit 

Serial No. of the unit 

Year of manufacture 

Rating and voltage of the PCU/Inverter 

Input voltage  

Output Voltage and Current 

On the front top of the PCU,ACDB/DCDB cabinet, an anodized, screen printed or any other arrangement 

ensuring better life expectancy designation plate in “Bold” letters showing “50 kWp SPV POWER PLANT 

UNDER GREEN INITIATIVE SCHEME”. 

 

15. TOOLS, SHACKLES 

After completion of installation & commissioning of the power plant, necessary tools & shackles are to be 

provided free of cost by the supplier for maintenance purpose. 
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16. Documentation 

Supplier shall provide 02 sets of Operation & Maintenance Manual in English for the complete system with 

Block diagram, detailed description of all the system components, mounting of PV Module, electronics 

used, working, starting and shutdown procedures, maintenance and trouble-shooting instructions, DO‟s & 

DONT‟s, Name & address of contact person or Centre to be contacted in case of complaints/ failure. 

Warranty Card & Service entry card shall be provided with the SPV Power Plant systems. 

 

Supplier shall provide 02 sets of the As-built Detailed Wiring diagrams, Array layout and termination 

schedules. Approval of Bank needs to be obtained on the content of Manual,  

 

17. Installation of Components and Materials 

Description: 

1. Supply and installation of Module mounting structure/ super structure for mounting at roof top. 

2. The PV modules shall be installed with necessary tilt with the most effective orientation. Tilt angle to 

be optimized to obtain maximum generation. 

3. Supporting structure material shall be compatible with the PV panel mounting frame. 

4. Each module can be mounted on a mounting structures fabricated from hot dip galvanized MS, using 

appropriate clamps and trapezoidal sheet holders, rail track connectors, screws and fixtures. The 

structure shall be non-corrosive and long lasting. Each structure will carry multiple modules to form a 

row. The structure shall be capable of withstanding a wind speed of 200Km/Hr. after grouting and 

installation and shall be designed to cater very rough climatic conditions. The contractor shall furnish 

design calculations to confirm the wind speed withstand capability of the structure. The same will be 

reviewed by the banker‟s engineer‟s and in case of any shortcomings in the design the contractor shall 

make suitable changes so as to make the entire structure capable to withstand against wind speed 

specified as above. The mounting structure shall be guaranteed for at least 5 years. 

5. Supply and installation of power conditioning unit (PCU) consisting of Solar Charge Controller/ 

Inverter. 

6. The installation shall include the electrical wiring, cabling, terminations, cable trays, micro/ string 

inverters, metering and hooking up the system to the including synchronization with plant main LT 

Panel grid / DG set. 

7. Installation of inverter should be in a ventilated area and proper inter-spacing is to be provided. 

8. Laying of power/ control copper cables from PV power to plant room, Main LT panel including within 

terraces. 

9. Supply and installation of cables on prefabricated GI cable trays and / or within suspended ceiling 

spaces including installation, cable trays, hangers, supports, cable terminations all fixing accessories 

(terrace to plant room inclusive of PVC sleeve/ other accessories etc. wherever required) 

10. Supply and installation of earthing system with testing joint for every pit (grounding) system including 

cutting of roads / paved areas / PCC floor etc and making as good as in original shape. Prior to 

execution, design shall be submitted by contractor for approval by bank. 

11. Supply and installation of lightening arrester, required as per statutory norms/guidelines as approved 

by bank. 

 

18. Testing and commissioning 

Pre-commissioning tests of all electrical equipments. Specific points to be considered during 

commissioning are: 

1. Continuity checking and insulation resistance measurement of cables. 

2. Proper crimping, lugging and glanding of cables before final terminations. 

3. Checking of all electrical terminations for any loose contacts. 

4. Proper earthing of electric equipment & solar array to be ensured. 
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5. At junction box in solar array, voltage levels to be checked (between positive & negative terminal, 

positive to earth and negative to earth) in consultation with inverter OEM. 

6. Inverter to be checked in testing mode and after No Fault indication is displayed on LCD it is to be 

connected to grid/battery. 

 

19. Annual Generation Guarantee 

Contractor shall give minimum annual power generation guarantee of each plant for first year (Calculation 

to be given by the contractor) and for subsequent years as per following – 

2nd Year  : 99.0% of 1st Year Generation  

3rd Year   : 98.5% of 1st Year Generation  

4th Year   : 98.0% of 1st Year Generation  

5th Year  : 97.5% of 1st Year Generation  

 

In case of short fall, Contractor will compensate for the less power generated as per prevailing rate of 

State electricity board for first five years. The power generation trend after first 5 years must be 

mentioned. 

 

Contractor may monitor the performance of system installed. In case Contractor finds that installed 

system will not meet assigned minimum annual guarantee, it is up to Contractor to upgrade the system to 

meet the minimum requirement at his own cost. 

 

20. LT Panel & AC Distribution Box - Interconnection 

The Inverter / Power conditioning unit converts DC energy produced by solar array to 3 phase AC power. 

The AC power output of the inverter shall be fed to the AC Distribution Box (metering panel & isolation 

panel) which also houses energy meter. The 415 V AC output from the AC distribution box is fed to the 

owner‟s LT panel for feeding the building load. The AC power from the Solar Inverter shall be 

synchronized with the station‟s supply grid and power is fed into the building load on continuous basis. 

The connectivity / interfacing of the AC power output from the Solar Inverter to the existing grid power 

shall be designed and carried out by the contractor. First preference for drawing power shall be from 

Solar Inverter, the balance power shall be automatically drawn from the grid supply. Contractor shall 

finalize the scheme of interconnection to LT Panel / load after discussion with bank. 

21. Integration Of Solar Power With Grid 

The output power from SPV would be fed to the inverters which converts DC produced by SPV array to AC 

and feeds it into the consumer load and the surplus power to be feed into the grid after synchronization. 

In case of grid failure, or low or high voltage, solar PV system shall be out of synchronization and shall be 

disconnected from the grid. Once the DG set comes into service PV system shall again be synchronized 

with DG supply and load requirement would be met to the extent of availability of power. 4 pole isolation 

of inverter output with respect to the grid/ DG power connection need to be provided. 

 

22. Grid Islanding  

i. In the event of a power failure on the electric grid, it is required that any independent power-producing 

inverters attached to the grid turn off in a short period of time. This prevents the DC-to-AC inverters from 

continuing to feed power into small sections of the grid, known as “islands.” Powered islands present a 

risk to workers who may expect the area to be unpowered, and they may also damage grid-tied 

equipment. The Rooftop PV system shall be equipped with islanding protection. In addition to 

disconnection from the grid (due to islanding protection) disconnection due to under and over voltage 

conditions shall also be provided.  

ii. A manual disconnect 4pole isolation switch beside automatic disconnection to grid would have to be 

provided at utility end to isolate the grid connection by the utility personnel to carry out any 

maintenance. This switch shall be locked by the utility personnel  
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23. Acceptance Criteria 

Final acceptance of the integrated system will be given only after validating the performance of the 

system as in Installation, Testing and Commissioning of clause above. 

 

 

24. Guaranty 

All the components of the system shall be guaranteed for any manufacturing defect or inferior 

components for a period of FIVE years from the date of commissioning.  

 

25. Training 

The supplier shall provide training to at least 3 departmental operators on the O & M aspects of the 

system 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PROFILE OF THE BIDDER 
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S NO Particulars Bidder 

1 Name of the Company  

2 Year of incorporation  

3 Registered office  

 
Address  

 
Office Telephone Number  

 
Fax Number  

 
Contact Person  

 
Name  

 
Personal Telephone Number  

 
Mobile Number  

 
Email Address  

5 Local office(s)in KOLKATA  

 
Address  

 
Office Telephone Number  

 
Fax Number   

6 Tender signing authority   

 
Name  

 
Address  

 
Personal Telephone Number  

 
Email Address  

 

Please enclose Authorisation or Power of 

Attorney to sign and submit the Tender 
 

7 
Address for communication  under the 

current tender 
 

8 Goods & Service Tax No  

9 Permanent Account Number  

EMD Amount 

S.No. Particulars Please furnish details 

1 Name of the Bank  

2 Demand Draft (DD) Number  

3 DD Date  

4 DD Amount  

 

 

SIGNATURE OF CONTRACTOR WITH SEAL 

 

Technical Data Sheet to be compulsorily filled by contractor  
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Details of Solar Photo Voltaic Power Plant, Roof top Grid Tie System for each and individual site 

SN Specification Bank Requirement Contractor Reply 

A.  SPV power plant 

1 Rated Output  To be mentioned by Contractor  

2 No. of PV Modules To be mentioned by Contractor  

3 No. of series module in one array To be mentioned by Contractor  

4 No. of array in parallel combination To be mentioned by Contractor  

B. SPV Module 

1 PV Cell type To be mentioned by Contractor  

2 Make of SPV Cell To be mentioned by Contractor  

3 Make of SPV Module To be mentioned by Contractor  

4 Maximum Power Rating of one 

module 

To be mentioned by Contractor  

5 Rated Current of Module To be mentioned by Contractor  

6 Rated Voltage of module To be mentioned by Contractor  

7 Short Circuit Current of module To be mentioned by Contractor  

8 Open Circuit Voltage of module To be mentioned by Contractor  

9 Sample I-V Curve Submitted (Yes/ 

No) 

To be mentioned by Contractor  

10 Photo Electrical Conversion 
Efficiency of SPV module  
 

Not less than 15% - To be mentioned 
by the Contractor  

 

11 Fill Factor of SPV Module  Greater than 0.70- To be mentioned 
by the Contractor  

 

12 No. of modules proposed to be 
provided to achieve minimum DC 
power  

To be mentioned by the Contractor   

C. Mounting Arrangement 

1 Mounting type Roof-mounted  

2 Surface azimuth angle of PV Module To be mentioned by Contractor  

3 Tilt angle (slope) of PV Module To be mentioned by Contractor  

4 Confirmation that structure and 
module frame shall be designed to 
withstand wind speed of 200km/hr  

Yes/No – To be mentioned by 
Contractor  

 

D DC Combiner Box/ Array Junction Box 

1 Enclosure To be mentioned by Contractor  

2 Necessary Fuse Protection & Surge 

Protection 

Yes  

3 Rated Insulated Voltage DC 1000V  

E Power Conditioning Unit (PCU) / Inverter 

1 Make of PCU/Inverter Schneider/ABB or equivalent   

2 Nominal Output power at site based 

on the site conditions 

To be mentioned by Contractor    

3 Nominal Output array voltage shall 

be suitable for the MPPT range of 

PCU 

To be mentioned by Contractor  

4 DC Array Input Operating Voltage (-20% to +15%) of the DC Array input 

voltage 

 

5 Type of solar charge controller MPPT Based Solar Charge Controller  

6 Switching device MOSFET/IGBT based  

7 Continuous inverter Output Rating To be mentioned by Contractor  
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(KVA) 

8 Output Wave Form Pure Sine Wave  Output  

9 Total Harmonic distortion < 3% @ nominal power  

10 Output Voltage 3 ph, 415± 10 %  

11 Output Frequency 50Hz ± 3%  

12 Power Factor > 0.9  

13 PCU Efficiency > 90% at nominal voltage & power  

14 Inverter efficiency 94% to 98% at full load  

15 No. of Inverters with Configuration To be provided by Contractor ( to 

meet nominal output power) 

 

16 Inverter Type To be mentioned by Contractor  

17 Idle Current < 4% of rated capacity  

18 Regulation ±2% for DC I/p variation & o/p load 

variation 

 

19 Overload Features 150% for 1 minute  

20 Cooling Forced Air cooling, with 

temperature controlled cooling fan 

 

21 Operating Temperature 0 to 50 ˚C  

22 Relative Humidity 95% Maximum  

23 LED/LCD Display : 

Indications 

Display shall indicate system 

functional parameters and 

protection functional indicator 

 

24 Data monitor and display controls RS485, Ethernet OR RS232 

connectivity 

 

25 Protections   

 a. Input over voltage 

b. Low/high frequency 

c. Short circuit 

d. Under/over output voltage 

e. Over Temperature 

f. Grid Input under voltage / over 

voltage with auto recovery 

g. DC disconnect device 

h. DC reverse polarity 

i. Anti-Islanding Protection as per 

the standard 

To be mentioned by Contractor  

26 Enclosure Protection IP 20(for indoor)  IP 60 (for 

outdoor)as per IEC 529 

 

27 Safety 1. IEC 62103 

2. IEC 62109 Part 1 & 2 

3. Galvanic Isolation at input & 

output through transformer 

 

28 Audible Noise < 45dB at 1 Meter  

29 Power Control MPPT suitable for hybrid operation.  

F DC/AC Distribution 

1 DC Side Quantity & Ratings of MCBs To be mentioned by Contractor  

2 AC Side 

Quantity & Capacity of MCBs 

To be mentioned by Contractor  

3 Details of measuring To be mentioned by Contractor  

4 Other Details To be mentioned by Contractor  
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G Cables 

1 Make (Should be reputed company) To be mentioned by Contractor  

2 Size To be mentioned by Contractor  

3 Other Details To be mentioned by Contractor  

H Earthing 

1 Details of points earthed To be mentioned by Contractor  

2 Earth Resistance To be mentioned by Contractor  

I Lightning Arrestor 

1 Make & Type (Should be reputed 

company) 

To be mentioned by Contractor  

2 Area covered per Lightning Arrestor To be mentioned by Contractor  

3 Number of Lightning Arrestors  To be mentioned by Contractor  

J Datasheet for Modules, Inverter, 

Cables etc.. 

To be submitted along with the bid  

 

NOTE: For Supply, installation of metering and HT cubical meter with Load Breaker Switch to meet 
the requirements, the Equipment shall meet all the requirements of latest MNRE/ 
WBSEDCL/CESC/Electrical Inspectorate guidelines.  
 

 

  

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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SCOPE OF COMPREHENSIVE AMC 

 

A)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PERIOD 

 

1. The Contractor shall maintain the plant and associated equipment free of cost and ensure that it works 

as per tender parameters. 

 

2. All spares required for normal operation as per tendered parameters shall be replaced at no extra 

cost. 

 

3. The number of visits shall be same as stipulated in Comprehensive Annual Maintenance. 

 

B)     COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability period) 

 

1. The Contractor shall maintain the plant and associated equipments for a period of Four years after the 

expiry of defect liability period and ensure that it works as per the tendered parameters. 

2. The rate of annual maintenance charges shall be furnished for a period of 4 years after the expiry of 

warranty/defect liability period and the rates quoted shall be binding on the Contractor. 

3. The cost of CAM furnished shall also be one of the criteria in evaluation of cost economics. 

4. The Comprehensive Annual Maintenance Charges shall be paid quarterly subject to satisfactory 

maintenance.  

 

SCOPE  OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT  FOR  SOLAR ROOFTOP POWER 

SYSTEM (CAMC) 

 

The Contractor shall offer the following at no extra cost to the bank. The rate quoted for CAMC should 

include the following.  

 

1. The Contractor shall maintain the plant and ensure that it works as per the tendered parameters. 

2. All the repairs and replacements of spares shall be carried out which are necessitated due to 

usage of system as per tender stipulations.  However, the repairs and replacements necessitated 

by loss or damage due to misuse or accident, fire or natural calamities shall be out of the scope of 

CAMC. 

3. The Contractor should visit every month for preventive maintenance of the system. If any 

breakdown calls for emergency service, the same shall be attended within 24 hrs. One of the 

scheduled preventive maintenance shall also be completed during such visits. Visits also shall be 

made for the upkeep of the system to ensure at no point of time the plant capacity is less than 

90%. 

4. During the Preventive Maintenance, the contract includes servicing including PV panel cleaning, 

repairing, maintenance and replacement of spare parts of Solar Power System for the satisfactory 

running of the system. During each visit the supplier shall carry out Thermography checks during 

the CAMC period to identify hot spot of PV modules and take corrective action. The same shall be 

recorded in a log book which shall be verified and confirmed by bank's representative.  

5. During the break down calls, the nature of repair carried out, parts replaced etc shall be recorded 

in the log book. 

 

OTHER TERMS WITH REGARD TO CAMC: 

 

1. The rate of annual maintenance charges shall be furnished for a period of 4 years after the 

warranty/Defect Liability Period and rates quoted shall be binding on the Contractor. 
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2. The scope and terms of Comprehensive Annual Maintenance Contract (CAMC) like number of monthly 

visits, items covering under CAMC, replacement of spares exclusions if any, down time for break down 

and service calls shall be as mentioned above. 

3. The Bank reserves the right of discontinuing the CAMC from the contractor during the tenancy of the 

Maintenance Contract. 

4. The cost of Comprehensive Annual Maintenance Charges shall also be one of the criteria in evaluation 

of cost economics of the tender. All  the  activities  under  this  clause  shall  be  completed  within  

the stipulated time. 

 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRICE BID 

TERMS OF PRICE BID 

 

1. Prices quoted must be firm for the period /extended period of contract.  No escalation shall be 

admissible in respect of any item of the contract, except in case of statutory variation in items like 

excise duty, works contract tax (if applicable), which shall be reimbursed subject to submission of 

necessary documents. 

2. No escalation due to IEEMA clause shall be admissible. 

3. Price quoted must be inclusive of all items required for the entire job of design, manufacture, supply 

to site, erection, testing, commissioning, and handing over including ancillary items like minor civil 

works, all electrical items etc., and nothing extra shall be paid. 

4. All materials shall be insured against theft, damage, etc., from the time they are transported from 

the factory upto the time of handing over to the bank.  No claim in respect of any damage/ loss shall 

be entertained. 

6. Watch and ward responsibility at site shall be the responsibility of the contractor. 

7. CAMC RATES: WITH REGARD TO CAMC, THE RATES SHOULD BE QUOTED                                       

EXCLUDING GOODS & SERVICE TAX (GST). APPLICABLE GST WILL BE PAID DURING THE COURSE OF 

AMC.  

8. The value of items of Price bid & Present Value of the AMC amount for 4 years after completion of 

Defect liability period will be commuted for arriving lowest bidder (L1).   

 

Calculation of Present Value : The Present value of AMC charges for 4 years after 1 year defect liability 

period will also be evaluated to arrive at Lowest Contractor ( L-1). The present value of the AMC 

component per year will be calculated as per the following formula: 

 

Present Value = c / (1+r)n 

 

Where 'c' is the annual CAMC of each year 

           'r' is REPO LINKED LENDING RATE WHICH AT PRESENT IS 6.9% 

           'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year… 

 

The above mentioned calculation is for Price comparison purpose only. 

 

Therefore, the Contractors / contractors shall furnish the AMC charges in the Price bid for 4 years and the 

AMC shall be Comprehensive AMC (CAMC).  

 

The Price quoted is subject to arithmetic errors i.e in case there is error, the individual sum total shall be 

considered. 

 

9. THE CONTRACTOR HAS TO EXECUTE AGREEMENT WITH IN 7 DAYS FROM THE DATE OF ORDER ( AS PER 

THE FORMAT GIVEN  BY THE BANK ),CONFIRMING THAT THE SOLAR POWER PLANT WILL BE MAINTAINED 

AT THE TENDERED RATE FOR FOUR YEARS AFTER WARRANTY PERIOD.   

 

10. Price bid for each site to be furnished individually i.e. total seven price bids to be 

submitted. All seven price bids to be kept in one single envelop. 

 
11. Summation for all the seven price bids to be taken into account for evaluation of L1 

bidder. 

 

                                                                          

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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PRICE BID 

S 

No 
Description  

Site Name 

and capacity  

Price in Rs 
GST in Rs. 

Total Amount  

Rs 

1. 
 

Supply of materials  -                 Applicable GST @ _______% 

 

Design, Manufacture, Supply of 

complete materials, Installation, 

testing and commissioning of the 

complete Solar photovoltaic 

(SPV) based Grid interactive 

Solar Power System including 

complete arrangement for 

Metering (as details in the 

technical specification  

SPV module), training and 

liaisoning for all statutory 

approval etc.   

Site Name: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

______KWp 

 

  

 
The rate exclusive of GST in words _______________________________________________only 

2 
Comprehensive Annual Maintenance Charges for 4 years after defect liability period of 1 year – The 

amount is exclusive of GST. 

  

Rate for all inclusive Upkeep & 

routine Maintenance of complete 

system as provided under the 

CAMC contract  

NA 

 

 

 NA  

1st YEAR    NA  NA 
 

2nd YEAR    NA  NA 
 

3rd YEAR    NA  NA 
 

4th YEAR    NA  NA 
 

 
Sub Total (1 to 4 years) 

 
 

  

 
Total (1+2)  

 
 

  

 

Total Amount in words: 

_____________________________________________________________ 

_______________________________ Only 

 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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ANNEXURE –I 

 

Name and address of the sites where On-Grid Rooftop Solar PV Power (RTSP) 

Generation System to be installed 

 

Sl 
No. 

Name , Address and details of the premises 
Load capacity 

(KW) 

1.  
Deepshika Apartment, 10, Gariahat Road (South), P. S. Lake, Kolkata – 

700031 
12 

2.  
Holiday home at 34A, South End Park, (Previously 34, Gariahat Road), P. S. 

Lake, Kolkata - 700029 
10 

3.  
Durgapur Bank Quarter Helen Keller Sarani Sec 2A, Bidhan Nagar Durgapur 

Dist : BURDWAN, West Bengal 
5 

4.  
11 Dover Park PO Sarat Bose Avenue PS - Ballygunge Kolkata 20 

5.  Ashraya Apartment, 48/2A, Gariahat Road, P. S. Ballygunge,  Kolkata 5 

6.  
Amar Bari Apartment, Uttara in Block A & Madhama in Block B,  

221, B. B. Chatterjee Road,  P. O. & P. S. Kasba, Kolkata - 700042 
7 

7.  
651, Anandpur Plot No. 1-25B/7(A) Near Manovikas Kendra P S- Anandpur 

Project District: South 24 Parganas (S) City Kolkata 
15 

 


