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PART-I TECHNICAL AND COMMERCIAL BID 
(To be submitted in sealed envelope marked  

“Envelope No. 1- Technical & Commercial Bid”)  
NOTICE INVITING TENDER (NIT) 

 
CANARA BANK, GENERAL ADMINSTRATION SECTION, CIRCLE OFFICE BHOPAL 
invites sealed tender for the works mentioned below:  

1). Name of the work: Supply, Installation, Testing, Commissioning & Maintenance  
of 40 KWp ON-GRID Rooftop Solar Photo Voltaic Power Plant in 
Our Regional Office Raipur Building.  

 
2). EMD: Rs.20,000/- by way of Demand Draft drawn  in favour of  
 "Canara Bank, Circle Office Bhopal - payable at Bhopal 
 or  by  way  of  Bank  Guarantee  obtained  from  any  Scheduled  
 Commercial  Bank  other  than  Canara  Bank  valid  upto  validity  
 period of the tender in the Bank's approved format (in a separate  
 sealed  cover),  super-scribing  'EMD  for  Tender  for  supply  and  
 installation of 40 KWp capacity Roof Top solar power plant in  
 Regional Office Raipur and  the  same  
 should be submitted along with Technical & PRICE bid. However,  
 those   who   have   exemption   certificate   from   NSIC/Similar  
 Government authorities as per provision of MSME Act will be 
 exempted from submission of EMD subject to the submission of  
 valid document/certificate to that effect.  

3). TIME OF COMPLETION: 30 days from Acceptance of work order by the vendor 
including mobilization period.  

4). THE TENDER DOCUMENTS CONSISTS OF THE FOLLOWING:  
  

 Notice inviting tender  
 Check List for Enclosures  
 Important terms and conditions of the contract  
 pre-qualification criteria 
 General rules and instructions for the guidance of the Contractor  
 Tender offer, Form of agreement, Indemnity Bond format and Bank  
 Guarantee format of Earnest Money Deposit & Security Deposit 
 General Conditions of the Contract  
 Safety Code  
 Schedule A - Special information to the Contractors  
 Schedule B - Special instructions to the Contractors  
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 Schedule C- Technical specifications  
 Profile of the Bidder  
 Technical particulars to be furnished by the Bidder 
 Scope of Comprehensive AMC  
 Price bid  

 

5). Concept of tender: The tender concept is "TWO BID SYSTEM".  
First Envelope: Technical cum commercial bid along with the EMD. 
Second Envelope: Price Bid  

Both the bids should be submitted on the same date & time in single envelope, 
sealed and super-scribed the name of the work on the envelope.  

6). Date of submission:  Sealed envelope to be submitted on or before 10.10.2022  
 upto 3.00 PM  
 
7). Date of Opening: Technical cum commercial bid will be opened on 10.10.2022  
 at 3.30 PM  
 

8). PREBID MEETING: A pre-bid meeting is scheduled on 29.09.2022 at 11.30 am  
at the Canara Bank, Circle Office, Plot No. 4, PSP Area, near AIIMS, Saket Nagar 
Bhopal-462020. 

The Vendors are requested to make a site visit at their own expense and assess the 
site requirement before the pre bid meeting. During the said pre-bid meeting 
clarifications can be sought regarding the tender.  

 

Tender documents can be downloaded only from the Banks website 
(www.canarabank.com) free of cost. The Tender documents shall be in A-4 size 
paper and neatly bounded (hard bound / spiral bound) in two separate books (i.e. 
Technical bid and Financial bid) and submitted as detailed in clause 10 below. 

 
 

ASSISTANT GENERAL MANAGER  
      GENERAL ADMINSTRATION SECTION, 

    CIRCLE OFFICE BHOPAL 
PLACE: BHOPAL 
Date: 19.09.2022 
 
 
 



TENDER DOCUMENT – SUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 40 KWp ON-GRID ROOFTOP SOLAR 

PHOTO VOLTAIC POWER PLANT AT REGIONAL OFFICE RAIPUR, C.G. - 492018 

 
 

SIGNATURE OF THE TENDERER WITH SEAL                                                                             Page 4 of 91 
 

Checklist for Enclosures (Bidder should fill up YES or NO without fail)  
 
SNo Bid Enclosures YES or NO 

1. Whether the Tender is submitted in sealed single cover containing   
two   separate   envelopes   Viz   Technical   cum commercial bid 
with EMD in Envelope - 1 and Price Bid inEnvelope – 2. 

 

2. Whether Technical & Price Bid contains the following:  

3.1 Bidder’s undertaking covering letter in the Letter Head shall be 
signed by the authority, stamped and submitted. 

 

3.2 Signed and stamped Letter of Authorization or Power of Attorney   
for   signing   the   Tender   document   shall   be submitted. 

 

3.3 All sections covered in the Tender document in full shall besigned by 
the authority, stamped and submitted 

 

3.4 Whether Earnest Money Deposit (EMD) amount as specified in the 
Tender shall be submitted 

 

3.4a In case of claiming exemption from EMD, valid document/certificate  
for   exemption   of   EMD   from   NSIC/SimilarGovernment 
authorities shall be submitted 

 

3.5 Following Test Certificates & Reports as per clause 15  
 i. SPV Modules  
 a) IEC  61215  /  IS  14286   for  Crystalline   Silicon Terrestrial 

PV Modules 
 

 b) IEC 61730 Part 1 & 2  
 c) IEC 61701  
 d) STC performance certificate  
 ii. Balance of System (for  PV Power Plants)  
 a) Power Conditioners/Inverters -IEC 61683 & IEC 60083   

2(1,2,14,30),IEC62116,IEC62109/Equivalent standards 
 

 b) Cables- IS: 1554/IEC 60502 AND IS 694/IEC 60227 or 
Equivalent IS standard 

 

 c) Switches/Circuit Breakers/ Connectors - IS/IEC 60947Part 
I,II,III & EN 50521 

 

 d) Junction Boxes / Enclosures of Inverters- IP 65 & IEC62208  
4. Price Bid with signature and stamp in all headings shall be submitted  

 a) Filled Price Bid with signature and stamp in all headings shall be 
submitted 

 

 b) Whether corrections or overwriting if any is attested?  
 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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IMPORTANT TERMS AND CONDITIONS OF THE TENDER 
 

PARTICULARS DETAILS 
Date of Pre bid meeting 29.09.2022 at 11.30 AM 
Last date and time for 
submission of the tender 

10.10.2022 upto 3.00 PM 

Date and time of Opening of 
the Tender (Technical cum 
commercial bid ) 

10.10.2022 at 3.30 PM 

Contact No 0755-2671035 
Time of Completion As per the clause 14 of “General conditions of the 

Contract” 
Defect Liability period 1  year    from    the    date    of    installation   and 

commissioning of the solar power system 
Date of commencement 14th day from the date of issue of work order 

Liquidated damages for 
delay 

As per the clause 15 of “General conditions of the 
Contract” 

Payment terms As per the clause 30 of “General conditions of the 
Contract” 

Earnest    Money    Deposit, 
Security Deposit & Retention 
money 

As per the clause 12 of “General conditions of the 
Contract” 

Price variation No IEEMA or any other Price variation clause shall be 
applicable in this contract. 

Arbitration As per the clause 40 of “General conditions of the 
Contract” 

Note:  Request  for  alteration  in  the  PRICE  terms  of  the  tender  will  not  be 
entertained. Tenders which do not comply the PRICE terms of the tender are liable 
to be summarily rejected.  

 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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PRE-QUALIFICATION CRITERIA  

(Documentary proof for each item is to be furnished with Tender document) 

 
1. The firm shall be in the business of Supply, installation, testing, commissioning and  

maintenance of Rooftop Solar Photo Voltaic Power Plants for the last 5 years. (A copy of  
certificate of incorporation/registration shall be furnished along with the bid in support of  
above)  

 
2. The firm should have successfully completed the Design, Supply, installation, testing, 

commissioning of at Least 5 (Five) number of On- Grid Rooftop Solar Photo Voltaic Power 
Projects of capacity not less than 30 KWp each plant for the Government / Semi-Government / 
Government of India Undertaking / Corporate Bodies/Industries/Business Houses in 
Chhattisgarh Stateduring last five years with effective from 01 - 04 - 2017 to 31 - 03 - 2022.  

A copy of the Work order / Contract / Agreement and Commissioning certificate of the each 
plant is to be attached along with Tender.  
 
The Completion Certificates from the Client giving the below mentioned details for each Solar PV 
Power Plant is also to be submitted along with the Tender  
 

a) Capacity of the installed Grid Connected Roof Top Solar PV Power Plant 
b) Location and Address of the PV Power Plant 
c) Whether Grid Connected or Not. 
d) Date of Commissioning of the Plant. 
e) Value of completed work. 
f) Name and Contact Details of the Owner of the PV Power Plant. 

 
3. The Tenderer shall be financially sound and should have achieved an average annual  

financial turnover of Rs. 100.00 Lakh in last three consecutive financial years ending on 
31.03.2022. (Copies of audited profit and loss accounts statement accompanied by relevant 
schedules for turnover figures is to attach along with the Tender). 
 

4. The firm shall have valid GST Registration Certificate. 
 
5. The firm shall have valid PAN.  
 
6. Firm shall have a local Office in local Office in the state of Madhya Pradesh/Chhattisgarh of 

reasonable size with necessary equipment and supporting staff. Details of the local office set 
up with necessary documents are to be submitted along with the Tender.  

 
7. Firm shall not be blacklisted or debarred as on the date of submission of RFP by any  

Government Department /Financial Institution/ Public sector Units/Scheduled Commercial  
bank in India.  

 
8. The firm must have their office in Madhya Pradesh/Chhattisgarh region.  
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Note: Any certificate from the chartered accountant must have valid UDIN number  
 
Before submission of the offer, the Bidders are requested to read all the instructions and 
the terms and conditions.  

The Bidder registered/ Empaneled with Public Sector Bank’s/ Scheduled Commercial 
Bank’s/ FI’s/RBI related to Rooftop Solar Photo Voltaic Power Plants should submit a valid 
certificate from the respective authorities.  
 
 
 
 

Assistant General Manager  
General Administration Section 
Circle Office  
Bhopal 
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF CONTRACTOR 

1. Sealed Tenders are invited from the empanelled vendors as System Integrator 
(Pan India &MP/CG Region), by Canara Bank, Circle Office, Bhopal , Plot No. 4, 
PSP Area near AIIMS Saket Nagar Bhopal hereinafter known as the Employer and  
also  as  Bank,  for  the  Supply,  Installation,  Testing,  Commissioning  and 
Maintenance of 40 KWp Capacity ON-Grid Rooftop Solar Power System in our 
Regional Office Raipur, Chhattisgarh. 

Scope   of   work   covers   for   Supply,   Installation,   Testing,   Commissioning   & 
Maintenance of 40 KWp capacity ON-Grid Rooftop Solar Power System.  The 
Contractor has to take all permits, No Objection Certificates (NOC), approvals and  
other liaison works with all concerned statutory and Non-statutory agencies like 
CSPDCL, BESCOM, SEBs etc. Any deviation will not be accepted under any 
circumstance. Insuring the goods in transit as well as the commissioned system 
during 5 years comprehensive maintenance period is the responsibility of the 
bidders.  The comprehensive maintenance shall include preventive maintenance 
service visits monthly   till   the   completion   period   of   comprehensive   
maintenance.   The maintenance shall include replacement of all parts or 
components found defective due to manufacturing defect or because of wear and 
tear. If the SPV Power Plants are not functional, the same should be repaired or 
restored or replaced within 2 days.  

2. Tender documents consisting of specifications, schedule of quantities of the 
various items of work to be done and the set of terms and conditions of contract to 
be complied with by the contractor whose tender may be accepted and other 
necessary documents will be send through registered post.  

3. The tender concept is "TWO BID SYSTEM" and it has to be submitted as such. It  
should be always be placed in sealed cover, with the name of the project written  
on the envelope mentioning "Technical cum commercial bid " & “Price Bid” as the  
case may be and submitted in two different sealed envelopes simultaneously on  
the prescribed date and time mentioned in the Notice Inviting Tender (NIT) to THE  
ASSISTANT GENERAL MANAGER, GENERAL ADMINSTRATION SECTION, CIRCLE 
OFFICE BHOPAL.  

The date of opening of financial bid will be intimated subsequently only to such 
firms whose Technical cum commercial bids are found suitable. The TENDERER is 
requested to participate during the opening of the tender. 

3.1. The two envelope are classified as,  

1) The Technical cum commercial bid & 
2) The Price Bid 
 
3.2 The envelope super-scribed as "Technical & Price Bid of SUPPLY, 
INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 40 KWp ON-GRID 
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ROOFTOP SOLAR PHOTO VOLTAIC POWER PLANT AT REGIONAL OFFICE RAIPUR " 
should be submitted in a sealed envelope containing all the following details:  

i)  All the schedules of the tender document, tender drawings if any & technical & 
Price details of the proposed system equipment with its components & all other 
attachments including Bill of Quantity (Price Bid).  

ii) The Technical cum commercial bid shall be accompanied by earnest money of Rs. 
50,000/- (Rupees Fifty Thousand only) by way of Demand Draft issued in favour of 
"Canara Bank" payable at Bhopal or by way of Bank Guarantee obtained from any 
Scheduled Commercial Bank other than Canara Bank valid upto validity period of the 
tender in the Bank's approved format. However, those who have exemption 
certificate from NSIC/Similar Government authorities as per provision of MSME Act 
will be exempted from submission of EMD subject to the submission of valid 
document/certificate to that effect.  

No interest shall be allowed on the Earnest Money.  Tenders without Earnest Money 
shall be rejected.  

iii)  The  second  envelope  super  scribed  as  "Price  Bid"  should  be  sealed  and  
submitted on the same given date and time simultaneously along with technical & 
commercial bid. Non submission of the same along with technical and commercial  
bid shall automatically render the entire tender being rejected. This envelope  
should contain duly filled in Bill of quantities (enclosed in the tender document)  
with values written in words and figures, and as detailed elsewhere in the tender  
documents.  

4. PRE BID QUERIES AND CLARIFICATION TO THE TENDER:  

4.1 The Vendor should carefully examine and understand the specifications, terms  
and conditions of the Tender and may seek clarifications, if required. The Vendor  
in all such cases seek clarification in writing in a word document (.doc) in the  
same serial order of that of the Tender by mentioning the relevant page number  
and clause number of the Tender. The soft copy of the pre-bid queries should be  
send by email to premcobpl@canarabank.com and the pre-bid query should  
be in the following format.  

Sl 
No 

Page No TenderClause 
No 

Tender 
Clause 

Query 

     
     

All communications regarding points requiring clarifications and any doubts shall  
be sent by E-mail id to premcobpl@canarabank.com on or before 5:00 PM on 
29.09.2022. No oral or individual consultation shall be entertained. No queries will be 
entertained from the Vendors after the pre-bid meeting.  

4.2 Pre-Bid meeting:  
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A pre-bid meeting of the intending Vendor will be held as scheduled below to 
clarify any point /doubt raised by them in respect of this Tender document:  

Date Time Venue 
29.09.2022 11.30 AM Canara Bank, Circle Office, Plot No. 4, PSP Area, 

Near AIIMS, Saket Nagar Bhopal - 462020 
 
No separate communication will be sent for this meeting. If the meeting date is  
declared as a holiday under NI Act by the Government subsequent to issuance of  
RFP,  the  next  working  day  will  be  deemed  to  be  the  pre-bid  meeting  day.  
Authorized representatives of interested Vendors shall be present during the 
scheduled time.  

The  Bank  will  consolidate  all  the  queries  and  discussions  during  the  pre-bid  
meeting and the consolidated replies for the queries shall be made available in the  
Bank’s   website   and   no   individual   correspondence   shall   be   made.   The  
replies/clarification of the Bank in response to the queries raised by the bidder/s,  
and any other clarification / amendments / corrigendum furnished hereof will  
become part and parcel of the Tender document and it will be binding on the  
Vendors.  

Non-reply to the queries raised by any of the Vendor shall not be accepted as a 
valid reason for non-submission of the Tender. In addition, non-reply to any query 
may not be deemed the version of the Vendor as reflected in the query has been 
accepted by the Bank.  

6.3 Amendment to Tender Document:  

At any time prior to deadline for submission of Tender, the Bank, for any reason, 
whether,  at  its  own  initiative  or  in  response  to  a  clarification  requested  by 
prospective bidder may modify the Tender document by amendment.  

Notification   of   amendments   will   be   made  available   on   the   Bank’s   website  
(www.canarabank.com)  and  will  be  binding  on  all  Vendors  and  no  separate  
communication will be issued in this regard.  

In  order  to  allow  prospective  Vendors  reasonable  time  in  which  to  take  the 
amendment into account in preparing their tender, the Bank, at its discretion, may 
extend  the  deadline  for  a  reasonable  period  as  decided  by  the  Bank  for  the 
submission of tender.  

5. OFFER VALIDITY PERIOD:  

The Offer submitted and the Price quoted therein shall be valid for 90 days from  
the date of opening of tender document i.e. Technical cum commercial bid and for  
such further period as may be requested for by the bank, and agreed to in writing  
by the bidder.  
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6. The time allowed for carrying out of the work will be not exceeding the period 
specified in the NIT.  

7. The contractors should quote in figures as well as in words the rate, and 
amount tendered by them. The amount for each item should be worked out and the 
requisite totals given. The rates quoted shall  be all  inclusive  rates  for  the item  
of  work  described,  including materials,  labour, tools & plant, carriage & transport,   
supervision,   overheads   &   profits,   mobilizing   and   other   charges whatsoever 
including any  anticipated  or  un-anticipated difficulties  etc. complete for proper 
execution of the work as per drawings and specifications and no claim whatsoever 
for any extra payment shall be maintainable.  

8. The rates quoted by the Contractors shall inclusive of obtaining No Objection 
Certificates (NOC) and other liaison works with all concerned statutory and non-
statutory agencies like BESCOM, SEBs, KREDL etc. 

9.  When a contractor signs a tender in an Indian language, the percentage above 
or below and the tendered amount and the total amount tendered should also be 
written in the same language. In the case of illiterate contractors the rates or the 
amounts tendered should be attested by a witness.  

10.  Issue of tender form / documents is as per the NIT.  

11. The acceptance of a tender will rest with the Employer which  does not  bind 
itself to accept the lowest tender, and reserves  to  itself the  authority  to reject 
any or all of the tenders  received  without assigning  any  reason.  All tenders in 
which any of the prescribed conditions are not fulfilled or are incomplete in any 
respect are liable to be rejected.  

12. THE EMPLOYER RESERVES THE RIGHT TO ACCEPT THE TENDER IN FULL OR IN  
PART  AND  THE  CONTRACTOR  SHALL  HAVE  NO  CLAIM  FOR  REVISION  OF 
RATES/OTHER CONDITIONS IF HIS TENDER IS ACCEPTED IN PART.  

13.  Canvassing in connection with tenders is strictly prohibited and the tenders  
submitted by the contractors who resort to canvassing will be liable for rejection.  

14. All rates shall be quoted on the proper form of the tender alone. Quoted rates  
and  units  different  from  prescribed  in  the  tender  schedule  will  be  liable  for  
rejection.  

14.1 Special care should be taken to write the rates in figures as well as in words  
and the amounts in figures only, in such a way that interpolation is not possible.  
The total amount should be written both in figures and in words. In case of  
figures, the words `Rs.' should  be written before the figure of rupees and words  
`P'  after  the  decimal figures, e.g. Rs.2.15 "P" and in  case  of  words,  the  word  
`Rupees' should precede and the word `Paise'  should  be  written  at  the  end,  
unless the rate is in whole rupees and followed by the words `only'  it should be  
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invariably be up to two decimal  places.  While quoting the rate is in schedule of  
quantities, the word `only' should be written closely following the amount and it  
should not be written in the next line. However, if a discrepancy is found;  

i). the rates which correspond with the amount worked out by the Contractor shall 
unless otherwise proved be taken as correct. (OR)  

ii). if the amount of an item is not worked out by the Contractor or  it does  not 
correspond with the rates written either in figures or in words then the rate 
quoted by the Contractor in words shall be taken  as correct. (OR)  

iii). where the rates quoted by the Contractor in figures and in words tally but the 
amount is not worked out correctly, the rates quoted by the Contractor will unless 
otherwise prove be taken as correct and not the amount.  

14.2 In the case of any errors or omissions in the quoted rates, and if the tender is 
issued in duplicate, the rates quoted in the tender marked "Original" shall be taken 
as correct rates.  

14.3 All corrections such as cuttings, interpolations, omissions and over-writings 
shall be number as `c',`i',`o' and `ow'  and  initialed and total of such c, i, o and ow 
on each page certified at the end  of the  page  with  grand  total  at the  end of  
the  bill/schedule  of quantities.  

15. An item rate tender containing percentage below / above will be summarily 
rejected.  However, where a Contractor voluntarily offers a rebate for payment 
within a stipulated period, this may be considered.  

16. Goods & Service Tax (GST) is payable extra by Bank.  Sales tax, service tax,  
work contract tax, or any other tax , any  royalties, import duty, other duties if  
any,  levies, cess, entry tax, Octroi, profession tax,  Sales  Tax, purchase  tax,  
turnover tax, or any other tax on material or finished work in respect of this  
contract shall be payable by the Contractor and the Employer will not entertain  
any  claim  whatsoever  in  respect  of  the  same,  and  nothing  extra  shall  be 
paid/reimbursed for the same subsequently with exception specified in the clause 8 
of the General Conditions of the contract of this tender.  

17.  The contractor shall give a list of his relatives, if any, working with the 
Employer along with their designations and addresses.  

18. No employee of the employer is allowed to work as a contractor for a period of 2 
years of his/her retirement from the employer services, without the previous 
permission of the employer. This contract is liable to be cancelled if either the 
contractor or any of his employees is found at any time to be such a person who 
had not obtained the permission of the employer as aforesaid before submission of 
the tender or engagement in the contractor's service.  
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19. The tender for the works shall remain open for acceptance for a period of 90 
days from the date of opening of tenders. If any Contractor withdraws his tender 
before the said period or makes any modifications in the terms and conditions of 
the tender which are not acceptable to the Employer, then the Employer shall, 
without prejudice to any other right or remedy, be at liberty to forfeit full value of the 
earnest money as aforesaid.  

20. The tender for the work shall not be witnessed by a contractor or contractors  
who himself / themselves has / have tendered or who may and had/have tendered  
for the same work. Failure to observe this condition would render tenders of 
thecontractors tendering as well as witnessing the tender liable to summary rejection.  

21. It will be obligatory on the part of the Contractor to tender and sign the 
tendered  documents  for  all  the  component  parts  and  that,  after  the  work  is 
awarded, he / they will have to enter into an agreement for each component with 
the competent authority of the Employer.  

22. Further the Contractor shall agree that until a formal agreement is executed and 
signed, this tender shall constitute a binding contract between the Contractor and 
the Employer. The stamp paper of requisite value as per State Governments should 
be borne by the Contractor.  

23. The  Contractor, apart  from being  a  competent  contractor  must associate  
himself with agencies of appropriate class who are  eligible to  tender  for other  
related works connected directly  or  indirectly with the contract and employed by  
the employer.  

23.1. The Employer does not bind itself to accept the lowest or any tender and 
reserves to itself the right of accepting the whole or any part of the tender and the 
Contractor shall be bound to perform the same at the rate quoted.  

23.2 Contractor are advised to inspect and examine the site and its surroundings 
and satisfy themselves before submitting their tenders as to  the nature of the site 
and  dimensions,  the  means  of  access  to    the  site,  and  obtain  all  necessary 
information   as  to  risks,   contingencies   and   other   circumstances   which   may 
influence or affect their tender.  

23.3 A Contractor shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charges consequent on any misunderstanding or 
otherwise shall be allowed. Submission of a tender by  a  Contractor implies that he  
has read this notice  and  all  other contract  documents  and  has  made himself 
aware  of  the  scope  and specifications  of the work to be done and local conditions 
and  other factors bearing on the execution of the work.  

24. On acceptance of the tender, the name of the accredited representative(s) of 
the contractor who would be responsible for taking instructions from the Employer 
shall be communicated to the Employer.  
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25. Method of Evaluation of tender: All the competitive tenders will be received on 
the specified date and time. On the same day or on specified date & time in event of 
any compelling circumstances, the tender will opened in the presence of the 
available Contractor.  

25.1 Both the envelope superscribed as " Technical cum commercial bid " and 
"Price Bid " will be simultaneously accepted, but the envelope superscripted as 
"Technical cum commercial bid " alone will be opened, while the Price Bid shall be 
maintained in the safe custody of the Employer.  

After the technical evaluation, such of those tenderer found technically acceptable  
will be short listed and their envelope containing “Price Bid” shall be opened on a  
given date and time in presence of the short listed tenderers with prior notice to  
them. The tenderers are expected to attend the tender opening and their inability  
in participating will not in any way prevent the employer undertaking the opening  
of the bids. During the course of technical evaluation if found necessary the  
Employer may seek supplementary price bids to bring the evaluation at par and  
any such price bids shall be prepared as stated in the tender and submitted in  
sealed envelopes superscribing "Supplementary Price Bid for the project of “SUPPLY, 
INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 40 KWp ON-GRID 
ROOFTOP SOLAR PHOTO VOLTAIC POWER PLANT AT REGIONAL OFFICE RAIPUR ".  
Such supplementary price bid shall be opened simultaneously with the original  
price bid on the prescribed date and taken into consideration in its evaluation.  

25.2  Voluntary  submission  of the supplementary  Price  bid  by  the contractor  /  
Contractor shall not be accepted and  supplementary  bids shall  be  limited  to  
the  details sought  for  by  the  Employer  only. Any other un-related Price 
variations furnished in supplementary Price bids shall not be recognized and might be 
liable for rejections if undue information are furnished.  

25.3  In  case  of  other  un-successful  Contractors,  the  EMD  shall  be  returned 
treating it individually after finalizing the L1 vendor.  

The Employer reserves the right to accept or reject any of the offer’s without 
assigning any reason and no dispute or negotiation will beentertained in this regard. 
The Employer's decision will be final in the matter.  

25.4 Techno Economic evaluations:  

Being a techno - economical project, besides the capital cost, the present value of 
Comprehensive AMC charges for 9 years after completion of defect liability period 
will also be evaluated. The present value of the AMC component per year will be 
calculated as per the following formula:  

Present Value = c/(1+r)n 

Where 'c' is the annual AMC of each year  
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'r' is REPO LINKEDLending Rate(RLLR)  
'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year…  

The above mentioned calculation is for Price comparison purpose only.  

Therefore, the Contractors / contractors shall furnish the AMC charges in the Price 
bid for years and terms of AMC shall  be furnished in the technical & PRICE  bid 
clearly  furnishing  the  details  regarding  the  scope  of  AMC,  details  of  spares, 
consumables &equipments covered and also details of exclusions.  

25.5 Vendor has to submit Bank Guarantee to the extent of 10% of the project cost 
throughout the warranty period, AMC period of 10 years. In any case whatsoever, 
the Bank guarantee of 10% of the project cost will not be returned before 
completion of 10 years from the date of final payment. 

26. The minimum annual generation guarantee of solar power should be as per the 
clause 19 of “General conditions of the Contract”. 

27.  The  successful  Contractor/contractor,  on  acceptance  of  his  tender  by  the 
Accepting Authority, shall, within 14 days from the stipulated date of start of the 
work sign on a stamp paper the contract consisting of :- 

(a) Standard form of Agreement & Indemnity Bond on stamp paper.  

(b) Notice inviting tender, all the documents including tender, forming the tender  
as issued at the time of invitation of tender and acceptance thereof together with 
any correspondence leading thereto. General Conditions, Schedules  leading to 
Technical  Specification,  Special  Conditions,  Technical  Brochures  in  schedules 
submitted by the Contractor  etc.,  

(c) Price Bid / Schedule Bill of Quantities.  
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T E N D E R  - O F F E R  

I/We  have  read and examined the Notice Inviting  Tender, prequalification 
criterion, proforma filled in by the successful Contractor, Schedules, Specifications 
Applicable,  Drawings and Designs, General  Rules  and Instructions,  General 
Conditions of  Contract,  Special  conditions, Schedule (Bill) of quantities in Price 
Bid,  and all other  documents referred  to in the conditions of contract and all 
other  contents  in the tender document for the work.  

I/We  hereby  tender for the execution of the work specified  for  the Employer 
within  the  time specified at the rates  specified  in  the attached  Price Bid viz., 
schedule of quantities and in accordance in all respects with the specifications, 
designs drawings and instructions in  writing  referred to in the General Rules  and 
Instructions, General Conditions of Contract and in all  respects  in accordance 
with, such conditions so far as applicable.  

I/We agree to keep the tender open for 90 (Ninety days) from the due date of  
opening of tender thereof and not to make any modifications in its terms and 
conditions. A sum of Rs…………..is hereby forwarded as earnest money in form of 
Demand Draft of……………………………(Name of the issuing Schedule Commercial Bank) 
bearing no………………… and date ……………..  

In the event of my / our failure to commence the work on the specified date  after 
award I/We agree that the Bank shall without prejudice  to any  other right or 
remedy, be at liberty to forfeit the said  earnest money absolutely otherwise the 
said earnest money shall be retained by it  towards security deposit to execute all 
the works referred  to  in the  tender  documents  upon the terms  and  conditions 
contained  or referred to therein.  
 
I/We hereby declare that I/We treat the tender documents, drawings and other  
records connected with the work as secret/confidential documents and shall not  
communicate information/derived there from to any persons other than a person  
to  whom  I/We  am /are  authorised  to  communicate  the  same  or  use  the  
information in any manner prejudiced to the safety of the State / the Employer.  

I/We fully understand that you are not bound to accept the lowest or any tender 
you may receive. Shri. ________________________, Partner / Proprietor / 
Authorised representative of the Company, is the person authorised to negotiate 
PRICE, technical terms & conditions &sign on behalf of the firm any Agreement, Bills 
& receipts for this work.  
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I/We agree that until a formal agreement on stamp paper is prepared and signed,  
this tender with your written acceptance thereof shall constitute a binding contract  
between us.  
 
Dated the: ....... day of ……………………. 2022 

 
 

Signature of Contractor 
Witness, Name & address:  
 
 
 
Witness, Name:  
Full Postal Address including  
Pin Code NO. & Telephone no  

 
1)  
 
 
 
 
 
 
 
 
2)  
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GENERAL CONDITIONS OF CONTRACT 

Except  where provided for in the description of the individual  items in the 
schedule  of  quantities  and  in  the  specifications  and  conditions  laid    down 
hereinafter and in the Drawings, the work shall be  carried out  as  per standard 
specifications and under the  direction  of  the Employer.  
 

1. DEFINITIONS / INTERPRETATIONS:  
 
i).  The  `Contract'  means  the  documents  forming  the  tender  and acceptance 
thereof and  the  agreement  duly  executed  between  the Employer  and  the 
Contractor, together with the documents  referred  to therein  including those 
conditions,  the  specifications,    schedule    of  quantities,    tender    agreement, 
designs,  drawings  and  instructions issued  from  time  to  time  by  the 
Engineer-in-Charge.  All these documents taken together, shall be deemed to form 
one contract and shall be complementary to one another.  

ii).  In    the  contract,  the  following  expressions    shall,    unless    the  context  
otherwise  requires, have the meanings,  hereby  respectively assigned to them :- 

a) The ' Firm',  `Contractor' or `Supplier' or `Contractor' or 'Contractor' shall 
mean  the  individual Kartha, or Manager of HUF, firm or Company, whether 
incorporated    or  not,  undertaking  the  works  and  shall    include  the    legal 
heirs/representatives of such  individual  or  the  partners composing firm and 
theirs  legal  heirs  and  successors,    or    company's  authorised  and  constituted 
attorneys/agents  and permitted assignees of such firm or company.  

b) The `Employer' or `Bank' or 'Purchaser' means any officer of the Canara Bank,  
who is specifically authorised to enter into contracts in respect of the above works.  

b)  The ‘Consultant’ means the specialized Consultant/agency appointed by the 
Bank. The `Engineer-in-Charge ‘means the Senior Manager, or Officer, /  Engineer 
and/or Site Engineer who shall supervise and  be  in-charge  of  the  work  or  any 
other authorised representative or person specifically deputed by the Employer 
wherever they are employed from time to time by the Employer.  

d) “Contract Value” shall mean the final accepted rates in the Price Bid excluding 
AMC charges.  

e) `Date of Contract' means the `Calendar date on which the Employer and 
Contractor have signed the Agreement on the Stamp Paper.  

 
f) "Accepting Authority" shall mean the Assistant General Manager, Canara Bank, GA 
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Wing, Head office.  

'Approval'  wherever  used  in  the  specifications  or  schedule  of  Quantities  shall  
mean,  respectively,  approved  by  or  approval  of  the `Accepting  Authority'  in  
writing.  

g) `Appellant Authority' shall mean The General Manager, GA Wing of the Bank (the 
Employer). Who shall also be the authority to consider any extension of time or 
compensation as defined in clause hereunder. 

h) `Notice in writing' or `written notice' shall mean a notice in writing  typed or  
printed characters delivered to or  sent  by registered post to the last known  
address private or  business address  or registered office address, and shall be  
deemed  to have  been received when in ordinary course of post  it  would  have  
been delivered, and/or delivered personally, or otherwise proved to have been  
received.  

i)  ̀ virtual completion' shall mean that the work/installation is complete in all  
respects in the opinion of the Employer and for which the  completion/clearance  
certificate  has  been issued  by  the  Engineer -in-charge   and  the installation is  
fit for usage.  

i)  ̀ Drawings’ shall mean all drawings and/or   design drawings furnished by the 
Contractor / sketches duly signed by the authorized Engineer-in-charge on behalf of 
the Employer before commencement or during the progress of the work.  
 
k) `Work Order/Letter of Acceptance' shall mean an intimation by a letter issued by 
the Accepting Authority of the Employer to Contractors that his tender has been 
accepted in accordance with the provisions in the said letter.  

l) "Warranty period" or “Defect Liability period (DLP)” shall mean a period of 1 year 
from the certified date of virtual completion issued by the Engineer-in-charge and 
accepted by the Employer.  

m)  "Site” shall mean the Bank’s REGIONAL OFFICE building at Raipur where the 
solar power plant is to installed and commissioned as per tender schedule of 
quantities allotted by the employer for the firm's use.  

 

2. SCOPE OF WORKS TO BE CARRIED OUT: 
 
2.1   The work   consists   of the   contractor's   own design based on   technical  
specifications furnished.  The contractor/ supplier shall be responsible for its 
functioning according to the design criteria and its parameters. Notwithstanding  



TENDER DOCUMENT – SUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 40 KWp ON-GRID ROOFTOP SOLAR 

PHOTO VOLTAIC POWER PLANT AT REGIONAL OFFICE RAIPUR, C.G. - 492018 

 
 

SIGNATURE OF THE TENDERER WITH SEAL                                                                             Page 20 of 91 
 

the   details   furnished,   any discrepancies shall be brought out in the Technical  
cum commercial bid highlighting the shortcomings and suggest modifications.  

2.2  The  work to be carried out under the contract shall,  except  as otherwise 
provided   in   these   conditions,   include   all   labour,   materials,   tools, plants, 
equipment  and transport which  may  be  required  in preparation  of  and  for and 
in the full  and  entire  execution  and completion of the works.  
 
2.3 The descriptions given in the Price Bid/ Schedule of Quantities shall, unless  
otherwise stated, be held to include wastage on material, carriage and cartage,  
carrying and return of empties, hoisting,  setting,  fitting and  fixing  in position  
and all other labour necessary  and  for  the full  and entire execution and  
completion  as  aforesaid  in   accordance  with   good   engineering  practice  and  
recognized principles.  

2.4  The  several documents forming the Contract are to  be  taken  as mutually 
explanatory of one another, detailed drawing being  followed in  preference  to 
small  scale drawing  and  figured  dimensions  in preference  to scale and special 
conditions in preference  to  General Conditions.  
 
2.5   In   the   case   of   discrepancy   between   the   schedule   of   quantities,   the  
specifications   and/or   the   Drawings,   the   following   order   of   preference   be  
observed:- 

a) Description in Schedule of Quantities/ Price Bid.  
b) Particular Specifications and Special condition, if any  
c) Drawings prepared for the design.  
d) BIS Specifications.  

 
2.6  If  there  are  varying  or  conflicting  provisions  made  in  any  one  or  more 
document(s) forming part of the contract, the Accepting Authority shall be the 
deciding authority with regard to the intention of the document and his decision 
shall be final and binding on contractor.  

2.7  Any  error  in description or quantity or  rate  in  Schedule  of Quantities or  
any omission there from shall not vitiate the Contract or release the contractor  
from the execution of the whole or any part  of the  works comprised therein  
according to drawings and  specifications or from any of his obligations under the  
Contract.  
 
 

2.8  The contractor shall forthwith comply with and duly  execute  any work 
comprised in such Employer's instruction, provided always that verbal instructions, 
directions and explanations given  to the contractor's or his representative upon the 
works by the  Employer shall if involving a variation be confirmed in  writing to the 
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contractor/s within 7 days.  

2.8.1 No work for which rates are not specifically mentioned in the Priced schedule of 
quantities, shall be taken up without written permission of the Employer. Rates of 
items not mentioned in the Priced schedule of quantities shall be fixed by the 
Employer as provided in clause "Variation".  
 
2.8.2 Regarding all factory made products, they shall be manufactured as per 
their respective IS code updated and all test undertaken at factory.  

3. The work shall be carried out at Bank’s building at Regional Office Raipur, 
Chhattisgarh. The Intending Contractor  shall visit the site and make himself  
thoroughly  acquainted  with  the  local site conditions,  nature  and  requirements  
of  works,  facilities  of transport condition, effective labour and materials, access  
and storage for materials and removal of rubbish. The Contractor shall provide in  
his tender cost of carriage, freight and  other  charges  as  also  for  any special  
difficulties and including  police  restriction  for  transport etc. for proper execution  
of work as indicated. The successful Contractor will not be entitled to any claim of  
compensation  for  difficulties  faced  or  losses  incurred  on  account  of  any  site  
condition which existed before the commencement of the work or which in the  
opinion of the Employer might be deemed to have reasonably been inferred to be  
so existing before commencement of work. Work shall be carried out through  
qualified engineer/supervisor with appropriate license as per statutory rules.  
 

4. TENDERS: 
4.1 The entire set of tender paper issued to the Contractor should be submitted fully 
Priced and also signed on the last page of respective chapter (this shall be 
acceptance of all the pages of the tender and its stipulations) together with initials on 
every page. Notwithstanding this, Initials / signature in every page will indicate the 
acceptance of the tender papers by the Contractor. (Also refer point no.15 of General 
Rules & Instruction for guidance of Contractors)  
 
4.2 No modifications, writing or corrections can be made in the tender papers by 
the Contractor, but he may at his option offer his comments or modifications in a 
separate sheet of paper attached to original tender papers.  

 
4.3 The Contractors should note that the tender is strictly on item rate basis and 
their attention is drawn to the fact that the rates for each and every item should be 
correct, workable and self-supporting.  

4.4 If called upon by the Employer, detailed analysis of any or all the rates shall  
be submitted. The Employer shall not be bound to recognize the contractor's  
analysis.  
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4.5    All  items  of  work  described  in  the  schedule  of  quantities  and  technical  
specifications are  to be  deemed  and  paid as complete works in all  respects  
and  details including preparatory and finishing works involved, directly,  related  
to  and  reasonably detectable from the drawings,  specifications  and schedule  of  
quantities and no further extra charges  will be  allowed in this connection. In the  
case of lump-sum contracts, the payment  of such items of work will be made for  
the actual work done on the  basis of lump-sum charges as will be assessed to be  
payable by the  Employer.  

4.6  The Employer has power to add to, omit from any work as shown  in the 
drawings or described in the specifications or included in schedule of  quantities and  
intimate the same in  writing  but  no  addition, omission  or  variation  shall be  
made  by  the  contractor  without authorization  from  the  Employer. No 
variation shall vitiate the contract.  

4.7  The  Contractor shall be deemed to have  satisfied  himself  before tendering as 
to the correctness and sufficiency of his tender for  the works  and  of  the rates  
and  Prices  quoted  in  the  Schedule  of Quantities,  which  rates  and Prices  
shall,  except  as   otherwise provided, cover all his obligations under the Contract 
and all matters and things necessary for the proper completion and maintenance 
of  the works.  
 

5. SIGNING OF CONTRACT & AGREEMENT: 

 
5.1  The  successful  Contractor/contractor,  on  acceptance  of  his  tender  by  the 
Accepting  Authority, shall, within 14 days from  the  stipulated date of start of the 
work sign the contract consisting of :- 

a) Standard   form of Agreement & Indemnity Bond on stamp paper. 
b) Standard tender Form consisting of: 

i. Notice   inviting   tender,   eligibility   criteria,   General   Rules   
and Instructions.  

ii. General Conditions of contract and clauses of contract along with 
Annexures   thereto,   like    specification, special conditions etc. 

iii. Bill of Quantity and Price Bid.  
iv. List of Approved Brands/manufacturers appended, if any.  

 
5.2 Contractor shall sign an Indemnity Bond in Bank's approved format (FORMAT  
ATTACHED) before starting the work, indemnifying the Bank from any damages,  
prosecution, other legal suits and claims arising out of any mishaps occurring at  
the site due to faulty work, non fulfilling safety precautions, faulty construction  
and for violating any statutory rules and regulations for which the contractor shall  
be solely responsible.  
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5.3 The contractor shall pay for all stamps and legal expenses, incidental thereto.  
 

6. PERMITS AND LICENCES: 

 
6.1 Permits and licenses for the release of materials or its purchases which are 
under Government control will be arranged by the contractor. It  may  be  clearly 
understood that  no  compensation  or  additional charges can be claimed by the 
contractor for non-availability of  such materials  in  due  time  on this account  or 
according  to  his  own requirements.  

6.2 The contractor may, however, be eligible to a proportionate extension of time on 
this account which in the opinion of the Employer is reasonable.  
 

7. GOVERNMENT AND LOCAL RULES: 

 
The  contractor  shall  conform  to  the  provisions  of  all local  bye-laws  and  acts  
relating to the work and to the regulations etc. of the Government  and Local  
Authorities and of any Company whose system  and design is proposed to be  
connected / utilized. The cost, if any, shall be deemed to have been included in his  
quoted rates, taking into account all liabilities and shall indemnify the Employer  
against such liabilities and shall defend all actions arising from such claims or 
liabilities.  
 
8. TAXES AND DUTIES : 
 
Goods & Service Tax (GST) shall be payable extra by Bank. The tendered cost  
must include all duties royalties, cess and or any other taxes or local charges if  
applicable.  No extra claim will be entertained with exception herein specified 
below.  

i).  The  Contractors  must include in their tendered  cost  all  duties royalties,  
cess, Work contract tax and sales tax or any other taxes or local charges like  
octroi  etc. if applicable except in the AMC cost which is exclusive of goods & 
service tax and inclusive of all other taxes. No extra claim on this account will in  
any case be entertained. However, pursuant to the Constitution ( Forty Sixth  
Amendment) Act, 1982, if any further new tax, royalties cess  or levy  is  imposed  
by Statute,  and any Central Excise  Duty  by  the Central  Government on the  
Main Equipment and not on any type of  sub-components or material involved in  
its manufacture or on  installation materials like piping or electrical cabling, 
itsswitch  gears  etc.,  after the date of receipt of  tenders,  and  the contractor 
there  upon  necessarily and properly pays  such  taxes / levies the contractor shall 
be reimbursed the amount so paid, provided such payments, if any, is not, in the 
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opinion of the Employer ( whose decision shall be final and binding on the 
contractor) attributable to delay  in execution of work within the control of the 
contractor.  On account  of any downward revision of such taxes / levies, the 
benefit shall  be  passed  on  to the Employer and shall  be  binding  on  the 
contractor even without the claim by the Employer.  

ii).  The contractor shall keep necessary books of accounts and  other documents for 
the purpose of this condition as may be  necessary  and shall allow inspection of the 
same by a duly authorised representative of  the  Employer and / or the Engineer-
in-charge  and  further  shall furnish such other information / document as the 
Employer may  require from time to time.  

iii).  The  contactor  shall,  within  a period  of  30  days  of  the imposition  of any 
such further tax / levies, described above, give  a written  notice to the Employer 
that  the  same  is  given  to  pursuant    to  this    condition,    together    with  all 
necessary  information  relating thereto.  

For  this  purpose  the  Contractors  are  requested  to  furnish  the  present  tax 
structures separately with the Technical and PRICE bid.  
 

9. No optional items should be quoted in the tender.  
 

10. QUANTITY OF WORK TO BE EXECUTED:  

 
The  quantities  shown in the schedule of quantities are  intended  to cover  the  
entire  works as per  the drawings / scope  of  work,  and therefore  the contractor  
is bound to complete the works at  the  same quoted rates in the event of quantity  
exceeding the specified bill  of quantity,  but the Employer reserves the right to  
execute only a  part or  the  whole  or any excess thereof  without  assigning  any  
reason therefore.  
 
11. OTHER PERSONS OR AGENCIES ENGAGED BY THE EMPLOYER: 
 
The  Employer  reserves  the right to execute any  part  of  the  work included  in 
this contract by other agency or persons  and  contractor shall  allow reasonable 
facilities and use of his facilities  for  the execution  of  such  work. The main 
contractor shall extend all co-operation in this regard.  

Wherever   the   work   is   proposed   in   co-ordination   with   other   agencies,   the 
contractor  shall  co-operate  with  the  schedule  of  works  in  such  a  manner  as 
worked out by the Architect / Engineer-in-charge of the Employer.  
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12.  EARNEST MONEY, RETENTION MONEY & TOTAL SECURITY DEPOSIT: 

 
Earnest Money Deposit: The Contractor will have to deposit the specified amount of  
earnest  money  as  detailed  in  the  notice  inviting  tender  at  the  time  of 
submission of tender. However, those who have valid registration with MSME as on 
the date of submission of bids are exempted from payment of EMD. However, those 
who have exemption certificate from NSIC/Similar Government authorities as per 
provision of MSME Act will be exempted from submission of EMD subject to the 
submission of valid document/certificate to that extent.  

No interest will be paid on the earnest money. The earnest money of unsuccessful 
Contractors will be refunded without any interest soon after the decision to award the 
work is taken or after the expiry of the validity period of the tender.  

The successful tenderer to whom the contract is awarded will have to deposit as 
initial security deposit (including the Earnest Money) a further sum to make up 2% of 
the value of the accepted tender. The initial Security Deposit will have to be made 
within 14 days from the date of acceptance of tender, failing which the Employer at 
his discretion, without prejudice to any other rights/remedies available under the 
terms of this Contract may revoke the letter of acceptance and forfeit the Earnest 
money deposit furnished along with the tender. The initial Security Deposit will not 
yield any interest & shall be held at Bank's end for the duration of the contract 
period. It shall be refunded to the contractor without any interest within fourteen 
days after the issue of certificates of virtual completion, after deducting any sum due 
from the contractor on any account under this contract.  

Apart from the initial security deposit made as above, retention money shall be 
deducted from progressive running bills @ 8% of the gross value of each running bill 
until the total security deposit, i.e., the initial Security Deposit plus the retention 
money equals to 10% of the final bill amount. The total security deposit will be 
released on submission of bank guarantee in favour of the Bank valid for 10 years to 
the extent of 10% of the project cost.  

No interest is allowed on retention money.  

A part of the Security Deposit if and as decided by the bank can also be furnished in 
the form of a bank guarantee from a Bank other than Canara Bank. 
 

13.1 CONTRACTOR TO PROVIDE EVERY THING NECESSARY: 

 
i).  The contractor shall provide everything necessary for the  proper execution  of  
the  work according to the intent and  meaning  of  the design parameters,  
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technical specifications, drawings and Price Bid/ schedule  of quantities, based on  
the  details  furnished  in  the  Notice  Inviting  Tender.  The  contractors  should  
undertake their own assessment and design the plant and system required. If the  
contractor finds any discrepancies furnished it shall immediately brought to the  
notice of the Employer.  

ii). The Contractor shall take full responsibility for adequacy, suitability and safety of 
all the design, works and methods of design / installation.  
 
iii). The employer shall on no account be responsible for the expenses incurred by 
the  contractor  during  the  progress  of  work  at  site,  towards  any  incidental 
expenditure like medical  amenities  to  the workers  at site, security arrangement 
etc. The employer shall not  be responsible for the safety of the workers at site 
either on account of the  works  executed  by the contractor or on  account  of the  
works executed by any other agency involved at that time.  

iv).  The Employer on no account shall be responsible for  storage  of materials  or 
loss or pilferage or theft either in  respect  of  the material  stored  or  material 
already built  and  paid  for  by  the Employer.  
 
v). The contractor shall at all times give access to workers employed by the 
Employer.  
 
vi). All tools, equipments and other required facilities for execution of work shall 
be provided by the contractor.  

 
vii).  Any  facilities available at site shall be utilized  only  with prior  permission  
of  the Employer or the in-charge  of  the  site / building  owner and cannot be  
taken as granted and for  such  services utilises the Employer is entitled to charge  
at his discretion.  

13.2 No extra charges shall be paid over and above what has been quoted for any of 
the above or for similar such services.  
 

14. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART: 

 
i). Time of Completion: 30 days from the 14th day from the date of purchase order 
issued by the Bank. 
 
The entire work is to be completed in all respects within the stipulated period. The  
work shall be deemed to commence from the date of issue of work order from the  
date of acceptance letter or date of handing over site, whichever is earlier. Time is  
the essence of the contract and shall be strictly observed by the contractor.  
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The work shall not be considered as complete until the Employer have certified in 
writing that the work has been virtually completed and defect liability period shall 
commence from the date of such certificate.  
 
ii). EXTENSION OF TIME: 
 
(a)  The time allowed for execution of the Works by the Contractor as specified or the 
extended time in accordance with these conditions shall be the essence of the 
Contract.  If the contractor commits default in the execution of the work as 
aforesaid, the Employer shall without prejudice to any other right or remedy 
available in law be at liberty to forfeit the earnest money absolutely.  

(b)  Request for extension of time, to be eligible for consideration, shall be made by 
the contractor to the accepting authority in writing within fourteen days of the 
happening of the event causing delay.  The contractor shall also, if practicable, 
indicate  in  such  a  request  the  total  period  for  which  extension  is  desired, 
overlapping period, if any, with earlier events causing delays.  

(c)  In  such  case  the authority may  give  a  fair  and  reasonable extension  of 
time  for  completion  of  work.  Such extension shall  be  communicated  to  the 
contractor by the Employer in writing, within 3 weeks of the date of receipt of 
such request. Non application by the contractor for extension of time shall not be a 
bar for giving a fair and reasonable extension by the Employer and this shall be 
binding on the contractor.  
 
(d)  The  decision  of  the Employer for  an  extension  of  time  for completion  
hereunder ( which decision shall be final and  binding  on the  contractor) shall be 
promulgated on completion of the work or  at the conclusion of such events based  
on which the extension of time was sought by the contractor, and the Employer  
shall then, in the event of an extension being granted, determine and declare the  
final  completion  date.    The  provision  in  clause  with  respect  to  payment    of  
Liquidated Damages shall, in such case, be read and construed as if the  extended  
date  fixed by the Employer were substituted for and the damage  shall be  
deducted accordingly.  

 

 

iii). Progress of Work:  

 
During the period of work, the contractor shall maintain proportionate progress on  
the basis of a programme chart submitted by the contractor or prepared by the  
Engineer   in   charge   whoever   is   responsible   for   such   programme   of   work.  
Contractor shall plan for procurement of materials, equipments well in advance  
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and reflect the same in a progress chart so that there is no delay on the part of  
the contractor in completion of the project. Maintenance and production of such  
records as and when required shall be the responsibilities of the contractor.  
 
15. LIQUIDATED DAMAGES: 
 
Time is the essence of the contract.  Thus the  Contractor  shall  be  aware  and  
take  note  that  non-supply   or commissioning of the equipment / system will  
affect the Banks committed programs and thus the loss by way  delayed  services  
/completion  of related works etc, are invaluable and cannot be easily assessed.  
Therefore,  it  is  part  of  the  agreed  terms  that  in  the  event  of  any  delay  in  
completion of the work, the  Bank  is  liable  to  charge  the Contractor without the  
necessity of providing for  any  details  of  such losses suffered by the Bank.  

15.1  If  the contractor fails to maintain the  required  progress  in terms of the  
contract or to complete the work and clear the site on or before the contract or  
approved extended date of completion, he shall, without  prejudice  to any other  
right or remedy of  the  Employer  on account  of  such  breach,  pay  as  agreed  
compensation    the    amount  calculated  at  the  rates  stipulated  below  or  such  
smaller amount as may be  fixed by the employer on the contract value of the  
work for  every completed week that the progress remains incomplete.  

15.2 For this purpose the term `Contract Value' shall be value at the contract 
rates of the work as ordered / accepted and the Contract value does not include the 
AMC cost.  

If the Contractor fails to complete the works within the time for completion stated  
in  the  tender  or  within  any  extended  time  under  Clause 14.ii  hereof,  the  
Contractor shall pay the Employer the sum at the rate of 0.5 % of the Contract  
Value per week of delay subject to a maximum limit of 5 % of the Contract Value  
as  "Liquidated damages" for the period during which the said works shall so remain  
incomplete  or  the  Employer  may  deduct  aforesaid  sum  towards  such damages 
from any monies due to the Contractor.  
 

15.3 The Employer shall have the right to adjust, / set-off against any sum 
payable to the contractor under this or any other contract with the Employer 
anywhere in India/outside India.  

16.1TOOLS,STORAGE OF MATERIALS, PROTECTIVE WORKS ANDSITE  
 OFFICE REQUIREMENTS: 

The contractor shall provide, fix up and maintain his establishment in an approved  
position at site and clear away on completion of the works and make good all  
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works   disturbed.   The   contractor   shall   not   fix   or   place   any   placards   or  
advertisement of any description  or  permit the  same  to  be fixed or placed in or  
upon  any  hoarding,  gantry, building  structure  other  than those approved by  
the  Employer.  No fixtures or materials to be placed in such a manner that can be  
considered dangerous to the installation and to the persons working or passing by  
or visiting the site.  

16.2 Storage of materials: The contractors shall make use of existing facilities  
with due permission of the Employer for storage of materials at site, but watch & 
ward arrangements for the safety of materials shall be the responsibility of the  
contractor. Additional covered space required if any, shall be arranged at the  
Contractor's own cost in the open space identified/ear marked by the Bank. 
 

17. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

 
17.1 The contractor shall conform to the provisions of any Acts of the Legislature  
relating to the work, and to the regulations and  bye-laws of any authorities, and  
or other Companies ( Indian or International), and /  or  Statutory Authorities,  
with whose  system  and  design  or technical know-how are/were proposed to  
have connection with this work. So  also  the contractor shall before making any  
variations  from  the drawings  or specification that may be associated to so  
conform,  give the  Employer written notices specifying  the  variations proposed  
to  be made and the reasons for making them  and  apply  for instruction  
thereon.  The Employer on receipt of such intimation shall give a decision within a  
reasonable time.  

17.2 The contractor shall arrange to give all notices required for  by the  said Acts, 
regulations  or  Bye-laws  to  be  given  to  any    authority,  and    to  pay  to  such 
authority or to any public officer all  fees  that may  be  properly  chargeable in 
respect of the  work  and  lodge  the receipts with the Employer.  
 
17.3 The contractor shall indemnify the Employer against all claims in respect of 
patent rights, royalties, damages to buildings, roads or members of public in 
course of execution of work and shall defend all actions arising from such claims 
and shall keep the Employer aloof and indemnified in all respects from such 
actions, cost and expenses.  
 

18. CLEARING SITE AND SETTING OUT WORKS: 

 
18.1 The site of work shown shall be cleared of all obstructions, waste materials,  
rubbish of all kinds. All material damages  on  the place of work on the walls,  
ceiling or flooring or any other connected equipments, materials or installations  
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shall be re-done to maintain the originality and leveled at the contractors own  
cost.  
 
18.2 The contractors shall set out the works and shall be responsible for the true  
and perfect setting out the works and for the correctness of the positions, levels,  
dimensions and alignment of all parts thereof. If at any time, any error shall  
appear during the progress of any part of the work, the contractor shall at his own  
expenses rectify such error, if called upon to the satisfaction of the Employer.  
 

19. FIXING, FASTENING OF EQUIPMENTS: 

 
19.1 The contractor is to fix the equipments on the floor by means  of appropriate 
method so that such equipments fixed on to the floor shall not fall by its own or by 
natural movements of wind, air normal  human operations  and  shall adopt the best 
engineering traditions  and  use appropriate tools in such operations.  
 
19.2  The  contractor  while fixing any material or  equipment  to  be suspended 
from the ceiling, shall use fasteners of suitable  strength to  hold the weight of the 
suspended system/equipment or material  and such fasteners shall be fixed by 
means of power drills. The contractor shall not chip the ceiling unless ordered 
&approved by the Engineer- in-charge.  

19.3 The contractor shall not puncture the existing civil structures like beams,  
columns  and  shall  not  undertake  any  type  of  activity  which  could  affect  the  
structural stability. He shall be responsible for any damages and costs in its  
rectification.  
 

20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 

 
All waste materials and other matters of any offensive nature shall be taken out  
once the works are completed. The contractor shall keep  the works  free  from  
dangerous materials like  industrial  gases,  welding machines  and  any  such  
devices or material of  toxic  and  poisonous nature shall not carry within the site  
or building any material  which are  explosive  in  nature. Any such  offensive 
materials  which  are essentially  required  in course of work shall be undertaken 
with  due written  permission  of  the  Employer  provided  such  materials  are 
permissible under Law.  
 

21. ACCESS: 

 

Any authorised representatives of the Employer shall at all reasonable times  have 
free  access  to the works and /  or  to  the  workshops, factories  or  other places 
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where materials or  equipments  are  being prepared  or constructed for the work 
and also to any place where  the materials  are  lying or from where they are 
being  obtained,    and    the  contractor    shall  extend  necessary  facility  to  the 
Employer  or  their representatives for inspection examination and testing of the 
quality & workmanship of the materials.  
 

22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 

 
22.1 All the works specified and provided for in the specifications or which may be 
required to be done in order to perform and complete  any part thereof shall be 
executed in the best and most workmanlike manner with  materials  of the best and 
approved quality  of  the  respective kinds  in accordance with the particulars 
contained in and implied  by the specifications and as represented by the drawings or 
according  to such  other additional particulars, and instructions as may from time 
to time be given by the Employer during the execution  of the work, and to his 
entire satisfaction. The works shall be executed with best workmanlike manner 
confirming BIS Specifications, Indian Electricity Act & Rules, Statuatory norms 
prescribed by local bodies like BBMP, BESCOM, CEIG etc.  

22.2  If  required by the Employer, the  contractor  shall have  to  carry  out tests on 
materials and  workmanship  in  approved material  testing  laboratories  or as 
prescribed by  the  Employer  at his own cost to prove that the materials etc. 
under test conform   to   relevant  I.S.  standards or  as  specified   in   the 
specifications.   The   necessary   charges   for   sample   material, transporting, 
testing etc. shall have to be borne by the contractor.  

22.3 All material must be the best of their kind available and the contractors must be 
entirely responsible for the proper and efficient carrying out of the work. 
Samples of all the materials to be used must be submitted to the Employer when so 
directed by the Employer.  

22.4 Should the work be suspended by any reason, the contractor shall take all 
precautions necessary for the protection of work and at his own expenses shall 
make good any damages arising from any of these causes.  
 

23. REMOVAL OF IMPROPER WORK: 

 
23.1 The Employer shall during the progress of the work have power  to order  in  
writing from time to time the removal from the  work  within such reasonable time or 
times as may be specified in the order of  any materials which in the opinion of  
the  Employer  are  not  in  accordance    with    specification  or  instructions,  the  
substitution  or proper   re-execution   of  any  work  executed  with   materials  
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or  workmanships    not    in  accordance  with  drawings  and    specifications    or  
instructions.  

23.2  In  case  the contractor refuses to comply with  the  order  the Employer 
shall  have the power to employ and pay  other  agencies  to carry  out the work 
and all expenses consequent thereon or  incidental thereto as certified by the 
Employer shall be borne by the contractor or may be deducted from any money due 
to or that may become due  to  the  contractor.  
 

24. CONTRACTOR'S EMPLOYEES: 

 
24.1 The contractor shall employ technically qualified and competent supervisors  
for the work who shall be available (By turn) throughout the work and shall  
participate  during  site  meetings  and  be  available  to  take  and  comply  with  
instructions of the Employer.  In case of electrical works as per statutory Acts & 
Rules of Electricity Board and Electrical Inspectorate, the persons so employed  
shall have the requisite supervisory permit or wireman permit for appropriate  
nature of work undertaken.  
 

24.2 No Child Labour : 

 
No labour below the age of eighteen years shall be employed on  the work. In case 
of electrical works, the labour employed by the Contractor or their subcontractor  
should  be  authorized  person  as  permitted  by  the  Chief  Electrical Inspectorate 
office of the respective state Government.  The Employer shall not be responsible for 
any deviation and the Contractors shall indemnify the Employer from any legal 
action or in any way directly or indirectly.  
 

24.3 Labour Legislation: 

 
The Contractor shall comply with the provisions of the payment of  Wages Act, 
1936,  Minimum Wages Act, 1948, Employees Liability  Act, 1938, Workmen's 
Compensation  Act, 1923, Industrial  Disputes  Act, 1947, Maternity  Benefits Act, 
1961, and the Contractors Labour (Regulation and  Abolition)  Act 1970, or the 
modifications thereof or  any  other laws relating thereto and the rules made there 
under from time to time.  
 
24.4  The  Contractor  shall,  notwithstanding  the  provisions  of  any contract  to 
the  contrary,  cause to be paid  fair  wage  to  labour indirectly  engaged on the 
work, including any labour engaged  by  his sub-contractors in connection with the 
said work, as if the labour had been immediately employed by him.  
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24.5 The Contractor shall indemnify and keep indemnified the Employer against  
payments to be made under and for the observance of the laws aforesaid and the  
Contractors' Labour Regulations without prejudice to his right to claim indemnify  
from his sub-contractors.  The laws aforesaid shall be deemed to be a part of this  
contract and any breach thereof shall be deemed to be a breach of this contract.  
 

24.6 COMPLIANCE OF LABOUR REGULATIONS:  

 
i)  The Contractor shall at his own expense arrange for all  the  safety provisions for  
the safety of all workers and employees  directly  or indirectly  employed  on the  
work  by  the  Contractor  or  his   sub- contractors as mentioned in the Safety 
Code of this tender.  
 
ii) The Contractor shall be fully responsible for compliance at his own expense all 
the labour regulations and rules to be observed by him and his sub-contractors and 
by the Employer as Principal Employer of workers.  The Contractor shall fully 
indemnify  the  Employer  against  any  action  by    the    state  and/or  Central 
Government for  any  default  or alleged default by the Contractor, Sub-contractor of 
any  of such rules and regulations. If, due to any default of the Contractor  orhis  
sub-contractors,  the Employer has to incur any  expenditure  for compliance of  the  
rules and regulations or  for  any  other  reason connected with such default, the 
Employer shall be entitled to recover from the Contractor all such expenditure in 
full from any payment due to the Contractor.  
 

25. DISMISSAL OF WORKMEN: 

 
The contractor shall on request of the Employer immediately dismiss or take offrom 
the works any person employed thereon by him, who may in the opinion of the 
Employer be unsuitable or incompetent or who may misconduct himself. Such 
discharge shall not be the basis of any claim for compensation or damages against 
the Employer or any of their officers or employee.  
 

26. ASSIGNMENT : 

 
The  whole  of  the  works  included  in  the  contract  shall  be  executed    by  the  
contractor and the contractor  shall not directly  or  indirectly transfer,  assign  or  
underlet the contract or  any  part,  share  or interest  therein nor, change in  
constitution and no subletting  shall relieve the contractor from the full and entire  
responsibility of  the contract or  from  active superintendence of the  work  during  
their progress.  
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27. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC : 

 
27.1  Damages to persons : The Contractor shall be responsible  for  all injury  to  
the work or workmen to persons, animals or things  and  for all damages to the  
structural  and/or  decorative  part  of  property  which  may    arise    from  the  
operations or neglect of himself or of  any  sub-contractor  or of any of his or a sub-
contractors    employees,    whether  such    injury  or  damage  arise  from 
carelessness, accident or any  other cause  whatsoever in any way connected with 
the carrying out  of  this contract.  

27.2  The  clause  shall  be  held  to  include  interalia,  any  damages  to  buildings  
whether immediately adjacent or otherwise, and any damage to roads,  streets,  
footpaths or ways as well as damages caused  to  the buildings and the works  
forming the subject of this contract by  rain, wind or other inclemency of the  
weather.  

27.3  The Contractor shall indemnify the employer and hold  harmless  in respect  
of  all  and  any  expenses  arising  from  such  injury  or  damages  to  persons  or  
property as aforesaid and also in respect of any claim made in  respect  of  injury  
or damage under any acts  of  compensation  or damage consequent upon such  
claim.  

27.4 Damages to property: The Contractor shall reinstate all damage of every sort 
mentioned  in  this  clause,  so  as  to  deliver  the  whole  of  the  contract  works 
complete and perfect in every respect and so as to make good or otherwise satisfy all 
claims for damages to the property or third parties.  

27.5  The  Contractor  shall  effect  the  insurance  necessary  and  indemnify  the  
employer entirely from all responsibility in this respect.  The insurance must be  
placed with a company approved by the employer andmust be  effected  jointly  
in the name of  the  contractor  and  the employer and the policy lodged with the  
latter. The scope of insurance is  to  include  loss  or  damage to  the  work  and  
workmen  due  to carelessness,  accident  including  fire,  earthquake,  floods,  
etc., damage  or  loss  to  the contract itself till this  is  made  over  a complete  
state. Insurance is compulsory and must be effected from the very initial stage.  
The contractor shall also be responsible for anything which may be excluded from  
damage to any property arising out of incidents, negligence or defective carrying  
out of this contract.  

27.6  THE  employer  shall be at liberty and is  hereby  empowered  to deduct  the 
amount of any damages, compensations, costs,  charges  and expenses arising or 
occurring from or in respect of any such claim  or damages from any sums due or to 
become due to the contractor.  
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27.7  If  the  Contractor  or  his  working  people  or  servants  shall break,  
deface, injure or destroy any part of building in which they may be working, or  
any building, road, road curb, fence, enclosure,  water  pipe,  cables, drains,  
electrical cables or telephone post  or  wires, trees,  grass  or grass land, or  
cultivated ground contiguous  to  the premises  on which the work or any part 
isbeing executed, or  if  any damage  shall  happen to the work while in progress,  
from  any  cause whatever  or if any defect, or other faults appear in the  work  
within  twelve    months  after  a  certificate  final  or  otherwise  or    its    virtual  
completion shall have been given  by the Employer as aforesaid arising out of  
defect or improper materials or workmanship the Contractor  shall upon receipt of  
a notice in writing on that behalf make the same  good at his own expense or in  
default the Employer/Engineer-in-Charge cause the same to be made good by  
other workmen and deduct the expense  from any sums that may be then or at  
any time thereafter may become due  to the  Contractor, or from his security  
deposit, or the proceeds  of  sale thereof or of a sufficient portion thereof.  
 

27.8 i) TRANSIT INSURANCE: 

 
Wherever specifically agreed to, the firm will insure at his cost the goods for all 
transit risks including 60 days storage risk from the date of the delivery of the 
goods at the final destination.  
 

INSURANCE:  

 
In his own interest the contractor shall insure  the works  and  keep  them insured 
until the  virtual  completion  of  the contract against loss or damages by fire 
and/or  earthquake,  flood.  The  insurance    must  be  placed  with  a  company 
approved by the Employer,  in the joint names of the employer and the contractor for 
such amount and for  any  further  sum if called to do so by the  employer  and lodge 
receipts  of premiums paid with the employer within 21 days  from  the date of issue 
of letter of acceptance unless otherwise instructed.  
 
Contractor  shall  strictly  follow  labour  laws  in  force  and  obtain  the  necessary  
license for doing the work. He will be required to take care of the safety & security  
of  the  personnel  employed  and  occupants  of  the  flats,  third  parties,  office  
equipments, building and other loose furniture's within the working area, during  
execution of the works. Contractor will be required to obtain Insurance policy  
"Erection All Risk Policy (EAR)" for the entire duration of the works till settlement  
of final bills as per clause 27 of this contract document. Any damage to the  
articles, building shall be made good by the contractor at his cost.  

27.9 The contractor in case of rebuilding or reinstatement after  fire shall  be  
entitled  to  extension  of  time  for  completion  as  the employer may deem fit.  
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28. ACCOUNTS RECEIPTS &VOUCHERS: 

 
The  contractor shall, upon the request of the Employer  furnish  them with all the  
invoices,  accounts,  receipts  and  other  vouchers  that  they  may    require  in  
connection  with  the  works  under  this  contract.  If    the  contractor    shall  use  
materials  less  than  what  is  required    under    the  contract,  the  value  of  the  
difference in the quantity of the materials that was required to use and that actually 
used shall be deducted from his  dues. The decision of the Employer shall be final 
and binding on the contractor   as to the amount of materials  thecontractor  is 
required to use for any work under this contract.  
 

29. MEASUREMENT: 

 
29.1  Before taking any measurement of any work the  contractor  shall give  
reasonable notice to the representatives of the Employer  or the site engineer if  
any, and  measurements  particularly concealable  in  nature shall be jointly taken  
and recorded  and  such statement  of  measurement  shall be enclosed along with  
the  bill  or running bills. In the event of such measurement taken directly by  the 
contractor  the  details shall be recorded and routes  be  marked  for inspection of  
the engineer-in-charge.  
 
29.2 Any deviation or discrepancies observed by the engineer-in-charge shall be 
brought to the notice of the contractor  or their  representatives and during such 
inspection and  measurement  if the contractor fails to be present the certification of 
the  engineer-in-charge  shall be  final  and  binding  on  the contractor and the 
contractor shall have no right to dispute the same.  
 

30. PAYMENT TERMS, ADVANCE PAYMENT & ITS RECOVERY:  

 

30.1 Payment Terms:  

i). All bills shall be prepared by the contractor in the form agreed or furnished by the 
Employer.  

ii). No mobilization advance amount will be paid to the firms. Payments to the 
contractor will be regulated as below: 

a) 60 % of the cost of equipments against supply / delivery of equipments at site, 
duly unpacked and supported by necessary documents / test certificates/ certificate of 
manufacturer etc., and certification of Engineer in charge, submission of bank 
guarantee in favour of the Bank valid for 10 years to the extent of 10% of the project 
cost & confirmation from issuing bank. 
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b) Remaining upon installation, commissioning and upon handing over of the solar 
power plant after successful testing & commissioning at site. 

 
(iii) All such interim payments accepted by the Contractor shall be regarded as 
payments by way of advances against final payment only. These shall not preclude 
bad, unsoundand imperfect or unskilled work to be rejected, removed, taken away 
and reconstructed or re-erected.  
 
(iv) All such payments other than initial advance payment are subject to 
deductions of security deposit as detailed in the tender elsewhere.  
 
30.2 Any certificate given by the Engineer-in-charge relating to the work done or 
materials delivered forming part of such payment, may be modified or corrected by 
any subsequent such certificate(s) or by the final certificate and shall not by itself 
be conclusive evidence that any work or materials to which it relates is/are in 
accordance with the contract and specifications.  
 
30.3 Any such interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of the Engineer-in-
charge/employer under the contract or any of such payments be treated as final 
settlement and adjustment of accounts or in any way vary or affect the contract.  
 
30.4 Pending consideration of extension of date of completion interim payments 
shall continue to be made as herein provided.  
 
30.5 All the payments, interim or otherwise other than the initial advance, are 
subject to statutory deductions of Income Tax & its Surcharge, Sales tax 
deductions as notified by respective Local State Government/Authority and any 
such instructions conveyed from time to time. From the interim bills, the retention 
money as detailed elsewhere in this tender shall also be deducted.  
 
30.6 The final bill shall be submitted by the contractor within 1 (one) month from 
the date of completion of work or from the date of certification of virtual 
completion certified by the branch-in-charge. 
 

 

30.7 FINAL PAYMENT:  

 
(1)  The Contractor shall submit the final bill in the same manner as specified in 
interim bills within one month of physical completion of the work or within 15 days of 
the date of the final certificate of completion furnished by the Engineer-in- 
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Charge whichever is earlier. No further claims shall be made by the Contractor 
after submission of the final bill or on acceptance of the final payment and these 
shall be deemed to have been waived and extinguished.  

(2)  In the event of any dispute, payments of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, shall be made by the employer within the period 
specified herein under, the period being reckoned from the date of receipt of the bill 
by the Engineer-in-Charge. 

 
a)If the gross amount of the work done under the contract items, plus that of  
 additional deviated items is uptoRs. 2 lakhs - 30 days.  
 
b)- do -  exceeds Rs. 2 lakhs & is upto Rs.20 lakhs - 45 days  
c)- do - exceeds Rs.20 lakhs /- 60 days  

 

31. VARIATION / DEVIATION: 

 
The Engineer-in-Charge with the specific approval of  the Employer  shall  have  
power to make alteration in,  omissions  from, additions  to  or  substitutions  for  
the  original   specifications, drawings,  designs  and  instructions that may appear  
to  him  to  be necessary  or  advisable  during the progress of  the  work,  and  
the Contractor shall be bound to carry out the works in accordance with  any  
instructions    given to  him in writing  signed  by  the  Engineer-in-Charge. Such  
alterations, omissions, additions or  substitution shall form part of the contract as  
if originally provided therein  and any altered , additional or substituted work  
which the Contractor may be directed  to  do in the manner specified above as  
part of  the  works, shall  be  carried out by the Contractor on the same conditions  
in  all respects including Price on which he agreed to do the main work except as  
hereafter provided.  

(a)  No  work  which  radically changes the  original  nature  of  the contract  shall be 
ordered by the Engineer-in-Charge as  a  deviation.  

(b)  In the event of any deviation being ordered which in the  opinion of the  
Contractor changes the original nature of the Contract, he  shall within fifteen  
days of having been so ordered bring this to the notice of the Employer with the  
reasons but nevertheless carry it out and the disagreement  as  to  the  nature of  
work and  the  rate  to  be  paid therefore  shall be resolved in accordance with  
Clause  under  caption "SETTLEMENT OF DISPUTES AND ARBITRATION".  

c).  The tendered rates, shall hold good for any increase or  decrease in  the 
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tendered quantities upto variation of 15 % and  as  stipulated elsewhere for 
legitimate completion of works as per original design  or scope  of  work  and  on 
account of  any  modification  or  alteration suggested  and  where  the variation is for  
the  respective  item  is beyond 15 %,  the  rate for the respective item  may be  
reviewed  on mutually agreed terms.  
 

32. SUBSTITUTION: 

 
Should   the  contractor  desire  to  substitute  any  materials   and workmanship, He  
must  obtain  the  approval  of  the  Employer   in  writing  for any such 
substitution  well  in  advance. In respect of Materials whose makes are not 
specified in the tender, specific approval of the Employer has to be obtained in 
writing before their usage.  
 
33.   PREPARATORY   WORK   FOR   UTILISATION   OF   THE   FACILITY   AFTER 
COMPLETION:  
 
33.1  The  whole  of  the work will  be  thoroughly  inspected  by  the contractor 
and  deficiencies  and  defects  set  right.  On  completion  of  such  inspection  the 
contractor shall inform the Employer that they have completed the work and it is 
ready for inspection.  

33.2 On completion the contractor shall clean all the area and its surroundings, 
equipments etc. and will leave the entire area clean and ready for immediate 
usage to the satisfaction of the Employer.  
 

34. CLEARING SITE ON COMPLETION: 

 
34.1  On completion of the works the contractor shall clear  away  and remove 
from  the  site  all  constructional  materials,  plant  &equipments,  tools,  surplus 
materials, scraps, rubbish and temporary works of every kind  and  leave the 
whole of the site and the works clean  and  in  a workmanlike condition to the 
satisfaction of the Employer.  

34.2  In  the  event  of failure to clear the  site  as  required  the Employer  have 
the right to undertake the same engaging  other  agency and  the  same shall be at 
the cost of the contractor and  liable  for deductions  in the payments due to the 
contractor and  the  contractor shall not dispute such payments.  
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35.  CONCEALED WORKS: 

 
The  contractor  shall give due notice to the  Employer  wherever any work is to  
be buried or concealed in the building in the earth, flooring, walls or otherwise  
becoming inaccessible later on, in order  that  the  work  may be inspected  and  
correct  dimensions  or measurements  taken  before such burial. In default  
whereof the same shall, in the opinion of the Employer be either opened up for  
measurement at the contractors expenses or no payment may be madefor such 
materials. Should any dispute or difference arise after  the execution  of any work  
as to measurements etc. or other  matter  which cannot be conveniently tested or  
checked, the notes / certification of the  Engineer-in-charge shall be accepted as  
correct  and binding on the contractor.  
 

36. ESCALATION: 

 
The rate quoted shall be firm throughout the tenure of the contract  (including 
extension of time, if any granted) and will not be  subject to any fluctuation due to 
increase  in  cost  of  materials,  labour,  sales  tax,  octri  etc.  unless specifically 
provided in these documents.  
 

37. IDLE LABOUR: 

 
Whatever    the    reasons  may  be,  no  claim  for    idle    labour,    additional 
establishment  cost  of hire and labour charges of  tools  and  plants would be 
entertained under any circumstances.  
 

38. SUSPENSION OF WORKS: 

 
38.1  Subject to other provisions contained, the Employer may  without prejudice to 
his any other rights or remedy against the Contractor   in respect of any delay in  
commencing,  completing  or  during  the    progress  of    work    or    inferior 
workmanship,  may  serve  notice  in   writing absolutely  determine and cancel the 
contract in any of the  following cases;  
 
i) If the contractor having been given by the Employer a notice  in  writing to  
rectify, reconstruct or replace  any  defective work  or  that  the  work is being  
performed  in  any  inefficient  or otherwise  improper  or un-workman like  
manner shall  comply  with  the requirement of such notice for a period of seven  
days thereafter.  

ii) If the contractor being a company shall pass a resolution or thecourt  shallmake 
an order that the company shall be wound up or if  a receiver or a manager on 
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behalf of a creditor shall be appointed or if circumstances  shall arise which entitle 
the court or the creditor  to appoint  a receiver or a manager or which entitle the 
court to make  a winding up order.  

iii) If the contractor has without reasonable cause failed to commence the  work or  
has suspended the progress of the work or has  failed  to proceed with the work  
with due diligence so that in the opinion of the Employer (which  shall  be final  
and binding) he will  be  unable  to secure completion of the work by the date for  
completion and continues to do so after a notice in writing of seven days from  
Employer.  

iv) If the contractor fails to complete the work within the stipulated date  or  items of 
work with individual date of  completion,  if  any stipulated,  on  or before such date 
(s) of completion  and  does  not complete them within the period specified in a notice 
given in writing in that behalf by the Engineer-in-charge.  

v)   If  the  contractor  persistently  neglects  to  carry  out   his obligations  under 
the contract and/or commits default  in  complying with  any  of the terms and 
conditions of the contract  and  does  not remedy  it or take effective steps to 
remedy it within 7 days after  a notice  in writing is given to him in that behalf by 
the  Engineer-in-charge.  

 
vi)  If the contractor commits any acts mentioned in terms of  tender hereof:  And 
when the contractor has made himself liable  for  action under any of the cases 
aforesaid, the Employer shall have powers ::  

a)  To  determine  or rescind the contract  of  which  termination  or rescission  
notice in writing to the contractor under the hand of  the Employer  shall  be  
conclusive evidence. Upon such determination or rescission, the security deposit  
of the contractor shall be liable to be forfeited and shall be absolutely at the  
disposal of Employer.  

b)  In  any  such  event  the  contractor  shall  have  no  claim   to compensation  
for  any loss sustained by him by reason of  his  having purchased or procured any  
materials or entered into any engagements or made  any advances on account or  
with a view to the execution  of  the work or the performance of the contract.  And  
in case action is  taken under  any  of the provisions aforesaid, the contractor shall  
not  be entitled  to  recover  or  be paid any sum for  any  work  thereto  or  
actually performed under this contract unless and until the  Engineer-in-charge  
has certified in writing the performance of such  work  and the value payable in  
respect thereof and he shall only be entitled  to be  paid  the  value so certified;  
Provided further that  any  of  the recoveries to be made when the excess cost  
incurred by the Employer is more than the Security Deposit to be forfeited, such  
recoveries  shall be limited to the amount by which the excess cost incurred  
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exceeds the Security deposit so forfeited.  

38.2  In  any  case  in which any of the  powers  conferred  upon  the Employer 
hereof, shall have become exercisable &the same shall  not be exercised,  the non-
exercise thereof shall not constitute a waiver  of any of the conditions hereof and 
such powers shall notwithstanding  be exercisable  in  the  event  of any future  
case  of  default  by  the contractor and the liability of the contractor for 
compensation  shall remain unaffected.  
 

39. TERMINATION OF CONTRACT BY EMPLOYER: 

 
39.1 If the contractor: 
 

(a) at any time makes default in proceeding with the  works  or any part of the 
work with due diligence and continues to  do so after a notice in writing of 7 days 
from the Engineer-in-Charge; or  

(b) commits  default  in  complying with any of  the  terms  and conditions  of  
the Contract and does not remedy it  or  take effective steps to remedy it within 7  
days after a notice in  writing  is given to him in that behalf by the  Engineer-in- 
Charge; or  

 
(c) fails to complete the works or items of work with individual dates of 

completion, on or before the date(s) of completion, and does not complete them 
within the period specified in  a notice  in  writing is  given to him in that behalf by  
the  Engineer-in-Charge; or  

(d) shall  offer or give or agree to give to any person in  Bank service  or  to 
any other person on his behalf any  gift  or consideration  as an inducement or 
reward for favouring  him in  relation  to the obtaining or execution of this  or  any 
other Contract for the Employer or;  

(e)  shall  enter  into  a  Contract  with  the  Bank  in  connection  with    which 
commission has been paid or agreed to be paid by  him  or  his  knowledge, 
unless  the  particulars  of  any  such  commission  and  the  terms of  payment 
thereof  have  been  previously   disclosed   in   writing   to   the   Accepting 
Authority/Engineer-in-Charge; or  

(f) shall  obtain  a Contract with the Employer as a  result  of  wrong 
tendering or other unethical methods  of  competitive tendering; or  

(g) being an individual, or in a firm, any partner thereof shall at any time be  
adjudged insolvent or have a receiving  order or  order for administration of his  
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estate  made  against    him  or  shall  take  any  proceedings  for  liquidation  or  
composition (other    than    a    voluntary  liquidation  for    the    purpose    or  
amalgamation or reconstruction) under any Insolvency Act for the time being in 
force or make any conveyance or assignment of his effects or compositionor 
arrangement for the benefit of his creditors or purport so to do, or if any  
application  be made under any Insolvency Act for the time being in force for  the  
sequestration of his estate or if a trust  deed  be  executed by him for benefit of  
his creditors; or  

(h) being a company, shall pass a resolution or the Court  shall  make  an  
order  for  the winding up of  the  company  or  a  receiver  or manager on behalf  
of the debenture  holders  or others shall be appointed or circumstances shall  
arise  which    entitle  the  Court  or  debenture  holders  to  appoint  a  receiver  or  
manager; or  

(i) shall suffer  an execution being levied on  his  goods  and  allow it to be 
continued for a period of 21 days; or  

(j) assigns,  transfers,  sublets  (engagement of  labour  on  a  piece-work  
basis  or  of labour with materials not to be incorporated in the work, shall not be  
deemed to be subletting)  or otherwise parts with or attempts to  assign, 
transfersublet or otherwise parts with the entire works or any  portion thereof 
without the prior written approval of the Accepting Authority;  

39.1.2  The  Accepting  Authority  may,  without  prejudice  to  any  other  right  or 
remedy which shall have accrued or shall accrue thereafter to the Employer, by a 
notice in writing cancel the contract as a whole or only such of items in default from 
the Contractor.  

39.1.3  The  Engineer-in-Charge  shall  on  such  cancellation  by  the  accepting  
authority have powers to, for which the contractor shall hereby unconditionally  
agree ::  
 
(a)  to take possession of the Site and any materials,  constructional   plant, 
implements, stores, etc., thereon; and/or  

(b)  tocarryout the incomplete work by any means at the  risk  and  cost of the 
Contractor.  

39.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge 
shall  determine what  amount,  if  any,  is recoverable from the contractor for 
completion of the works or part of the  Works  or  in case the Works or part of the 
Works is  not  to  be completed, the loss or damage suffered by the Employer. In 
determining the amount, credit shall be given to the contractor for the value of the 
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work executed by him up to the time of cancellation, the value of contractor's 
materials taken over and incorporated in the work.  
 
39.3  Any  excess  expenditure  incurred  or  to  be  incurred  by  the  Employer  in 
completing  the Works or part of the Work or the excess,  loss  or damages 
suffered or may be suffered by the Employer as aforesaid after allowing  such 
credit shall without prejudice to any other  right  or remedy available to Employer in 
law be recovered from any money due to the Contractor on any account, and if such 
moneys are not sufficient the Contractor  shall be called upon in writing and shall be 
liable  to  pay the same within 30 days.  

39.4  If the Contractor shall fail to pay the required sum within  the aforesaid  
period of 30 days, the Engineer-in-Charge  with the  approval of the Employer  
shall have the right to sell any or  all of   the   Contractor's  unused   materials,  
constructional plant,  implements,    temporary  buildings,  etc.  and  apply  the  
proceeds of  sale hereof  towards the satisfaction of any sums due from the  
Contractor under the Contract and if thereafter there be any balance  outstanding  
from  the  Contractor, it shall be recovered in  accordance  with  the provisions of  
the Contract.  

 
39.5  Any  sums  in  excess  of  the  amounts  due  to  the  Employer  and    unsold 
materials,  constructional  plant,  etc., shall  be  returned  to  the Contractor, 
provided  always  that if cost  or  anticipated  cost  of completion  by the Employer of 
the Works or part of the Works is  less than  the  amount  which the Contractor 
would have been  paid  had  he completed  the  Works  or part of the Works, such 
benefit  shall  not accrue to the Contractor.  
 

40. SETTLEMENT OF DISPUTES AND ARBITRATION: 

 
40.1  It shall be an inseparable part of the contract that in  matters regarding 
quality  of  materials,  workmanship,  removal  or  rejection    of  improper    work, 
interpretation of the  drawings  and  specifications, measurements of materials 
and/or items of work, mode of procedure  and carrying  out  of the work, the 
decision  of  the  Engineer-in-Charge which shall be given in writing, shall be final, 
conclusive and binding on the Contractor.  

40.1(A).  If the Contractor considers any work demanded of him to  be  outside  
the  requirements  of the contract,  or  considers  any  drawings record or decision  
given in writing by the Engineer-in-Charge on any matter in connection with or  
arising out of the contract or carrying out of work, to be unacceptable, he shall  
promptly within 15 days request the Employer in writing for written instruction or  
decision. Thereon, the Employer shall give his written instructions or decision  
within a period of two months from the receipt of the Contractor's letter.  
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(B)  Upon receipt of such written instructions or  decision  the  Contractor  shall  
promptly proceed without delay to  comply  with  such  instructions or decisions. If  
the Employer fails  to  give  his  instructions or decision in writing within a period  
of  two  months after being requested or if the Contractor is  dissatisfied   with  
the  instructions  or  decision  of  the  Employer,   the Contractor may within 30  
days appeal to the designated Appellant  Authority of the Employer who shall  
afford an opportunity to the  Contractor  to  be heard and to offer evidence in  
support  of  his appeal.  If he is dissatisfied with this decision, the  Contractor 
shall  within  a  period  of thirty days  from  receipt  of  the   Appellant Authority of  
the decision shall indicate his intention  to  refer  the dispute to Arbitration, failing  
which  the  said  decision  shall  be final and conclusive and  not  referable  to  
adjudication by the Arbitrator.  

40.3  All disputes or differences in respect of which  decisions  have not been final, 
binding and conclusive as above shall be referred  for adjudication  by  the 
arbitration by a Sole  Arbitrator  appointed  as follows :  
 
40.4  Within  one  month of receipt of notice from any  party  to  the contract for  
appointment of the Arbitrator the Appellant Authority, in charge  of the work at  
the time of such appointment shall send to  the Contractor a panel of three names of 
persons who shall not presently  be connected  with  the work. The Contractor shall 
within fifteen days of receipt of this list select and communicate to the Appellant 
Authority the name of one person from the list who shall then be appointed as 
the sole arbitrator by the Appellant Authority.  

40.5 If Contractor fails to communicate his selection of name, within the stipulated 
period, the Appellant Authority shall without delay select one person from the list 
and appoint him as Sole Arbitrator. If the Appellant Authority fails to send such a list 
within one month as stipulated, the Contractor shall send a similar list to the 
Appellant Authority within 15 days. The Appellant Authority shall then select one 
person from the list and appoint him as the Sole Arbitrator within 30 days of the 
receipt of the list. If the Appellant Authority  fails to do so the Contractor shall 
communicate to the Appellant Authority the name  of  one  officer  from  the list 
who  shall  then  be  the  Sole Arbitrator.  

40.6  If the Arbitrator so appointed is unable or unwilling to act  or resigns  his  
appointment  or vacates his office  due  to  any  reason whatsoever  another sole  
Arbitrator shall be appointed in  the  manner aforesaid. Such person shall be  
entitled to proceed with the reference from the stage at which it was left by his  
predecessor.  

40.7  IT is term of this contract that the party invoking  arbitration shall give a list of 
disputes with amounts claimed in respect of  each such  dispute along with the 
notice for appointment of arbitrator  and giving  reference to the rejection by the 
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Appellant Authority  of  the appeal  and a copy of his notice(s) of intention to refer 
the  dispute to  arbitration  of  such disputes as mentioned  in  Part (ii)  above 
failing  which the notice for appointment of the Arbitrator shall  not be treated as 
notice for appointing the arbitrator.  

40.8  It is also a term of this contract that no person other  than  a person 
appointed  by Appellant Authority, in charge of  the  work  as aforesaid  should act as 
arbitrator and if for any reason that is  not possible, the matter shall not be 
referred to arbitration at all.  

40.9 It is also a term of the contract that if the Contractor   does not make  any 
demand  for appointment of arbitration in  respect  of  any claims  in  writing  as  
aforesaid within 90  days  of  receiving  the intimation from the Employer that the  
final bill is ready for payment, the  claim of the contractor shall be deemed to  
have been  waived  and absolutely barred and the Employer shall be discharged  
and released of all liabilities under the contact in respect of these claims. No party  
shall be entitled to bring any claim to arbitration if the arbitratorhas not been  
appointed before the expiry of sixty days after defect liability period.  

 
40.10  The  arbitration  shall be conducted  in  accordance  with  the provisions  of 
the  Indian Arbitration Act, 1996,  or  any  statutory modification or re-enactment 
thereof and the rules made there under and for the time being in force shall apply to 
the arbitration  proceeding under this clause.  
 
40.11 The arbitrator may from time to time with the consent of the parties 
enlarge the time for making and publishing the award.  

40.12 It is also a term of the contract that any fees TA, DA and other charges 
arepayable to the Arbitrator shall be paid by both the parties equally.  
 
40.13 It is also a term of the contract that the Arbitrator shall be deemed to have  
entered on the reference on the date of first hearing. The venue of the arbitration  
shall be such a place as may be fixed by the Arbitrator in his sole discretion. The  
fees, and charges of the Arbitrator shall, if required to be paid before the award is  
made and published, be paid half and half by each of the parties. The cost  of the  
reference  and of the award (including the fees, if any,  of  the Arbitrator)  shall  
be  in the discretion of the  Arbitrator  who  may direct  to  and  by whom and in  
what manner, such costs  or  any  part thereof  shall be paid and fix or settle the  
amount of costs to be  so paid.  
 

40.14 The award of the Arbitrator shall be final and binding on both the parties  
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41. RIGHT TO AUDIT/TECHNICAL EXAMINATION: 

 
The  Employer  shall have the right to cause an  audit  and  technical examination  
of  the  works  and the final  bills  of  the  contractor including  all  supporting  
vouchers, abstract, etc., to be  made  even after  payment of the final bill and if  
as a result of such audit  and technical  examination  any  sum is found to  have  
been  overpaid  in respect  of  any work done by the Contractor under the contract  
or  any  work claimed to have been done by him under the contract and found not  
to  have  been executed, the Contractor shall be liable  to  refund  the amount  of  
over-payment and it shall be lawful for  the  Employer  to recover the same from  
him in the manner prescribed in clause 47 or  in any  other  manner  legally  
permissible and if it is  found  that  the Contractor was paid less than what was  
due to him under the contract  in respect of any work executed by him under it,  
the amount of such under payment  shall be duly paid by the Employer to the  
Contractor,  without any interest thereon; Provided that the Contractor shall not  
be entitled to  payment of any sum paid short where such payment has  been  
agreed upon  between  the Employer on the one hand and the  Contractor  on  the  
other   under  any   term   of   the   contract   permitting   payment   for   work   after  
assessment by the Engineer-in-Charge.  
 

42. LIEN: 

 
(a) Whenever any claim or claims for payment of a sum of money  arises out  of  
or under the contract against the  contractor,  the  Employer shall be entitled to  
withhold and also have a lien to retain such  sum or sums in whole or in part from  
the security, if any deposited by the Contractor and for the purpose aforesaid, the  
Employer shall be entitled to withhold the security deposit, if any, furnished as the  
case may be and   also  have  a  lien  over  the  same  pending  finalisation   or  
adjudication  of  any such claim. In the event of the  security  being insufficient to  
cover the claimed amount or amounts or if no  security has been taken from the  
contractor, the Employer shall be entitled  to withhold  and  have  a lien to retain  
to the extent  of  such  claimed amount  or  amounts  referred to above, from any  
sum  or  sums  found payable  or  which may at any time thereafter become  
payable  to  the contractor  under  the same contract or any other  contract  with  
the Employer pending finalisation or adjudication of any such claim.  

(b) Any sum of money due and payable to the contractor (including  the security  
deposit returnable to him) under the contract may be withhold or  retained by way  
of lien by the Employer or any  other  contracting person or persons through  
Engineer-in-Charge against any claim of  the Employer  or such person or persons  
in respect of payment of a sum  of money  arising  out  of  or  under any  other  
contract  made  by  the contractor with the Employer or with such other person or  
persons.  
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(c)  It  is an agreed term of the contract that the sum  of  money  or moneys so  
withheld or retained under the lien referred to above by the Employer  will  be  
kept withheld or retained as such by  the  Employer till  the claim arising out of or  
under the contract is determined  by the  arbitrator (if the contracts governed by  
the arbitration  clause) or  by the competent court, as the case may be and that  
the  Contractor will  have no claim for interest or damages whatsoever on any  
account in respect of such withholding or retention under the lien referred to  
above  and duly notified as such to the Contractor. For the  purpose  of this  
clause,  where the Contractor is a partnership firm or  a  limited company,  the  
Employer shall be entitled to withhold and also  have  a lien  to retain towards  
such claimed amount or amounts in whole or  in part from any sum found payable  
to any partner/limited company as  the case may be, whether in his individual  
capacity or otherwise.  
 

43. EXTERNAL INSPECTION & AUDIT: 

 
(i) All works under or in course of execution or executed in pursuance of  the 
Contract  shall at all times be open and  accessible  to  the inspection of the 
Quality  Control Organization  of  the  Employer  or   any  designated   auditor / 
officials of the Employer  and  of  the  Chief Technical Examiner's Office under 
Central Vigilance Commission.  
 

(ii)  IF it shall appear to the Engineer-in-Charge or  to the Engineer in charge of  
Quality Control or any designated auditors / officials of the Employer or to the  
Chief Technical Examiner, that any work  has  been  executed  with  unsound,  
imperfect,  or   unskillful workmanship,  or  with materials or articles provided by  
him  for  the execution  of the work which are unsound or of a quality  inferior  to  
that contracted or otherwise not in accordance with the contract,  the contractor  
shall,  on  demand  made  in  writing  within  the  defect liability  period from the  
Engineer-in-Charge  specifying  the  work,  materials  or  articles  complained  of  
notwithstanding that the same  may have been passed, certified and paid for  
earlier,  forthwith rectify,  or remove and reconstruct the work so specified in  
whole  or in part, as the case may require and provide other proper and suitable  
materials or articles at his own charge and cost.  

(iii) In the event of the contractor failing to do so within a  period specified  by the  
Engineer-in-Charge  in  his  demand aforesaid,  the contractor shall be liable to pay 
compensation at  the same  rate  as under the clause of defects after completion  
for  this default.  

(iv)  In such case the Engineer-in-Charge may not  accept the  item of work at the  
rates applicable under the contract  but  may accept  such items at reduced rates  
as the Employer or  the  competent authority may consider reasonable during the  
preparation of on account bills or final bill if the item is so acceptable without  
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detriment  to the safety and without substantially affecting the utility of the item  
and  the  structure  or he may reject the work  outright  without  any payment  
and/or  get  it  and other  connected  and  incidental  items rectified,  or  removed  
and re-executed at the risk and  cost  of  the contractor.  Decision  of  the  
Engineer-in-Charge to  be  conveyed  in writing  in  respect  of the same shall be  
final and  binding  on  the Contractor.  

 
 
 
 

SIGNATURE OF CONTRACTOR WITH SEAL  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



TENDER DOCUMENT – SUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 40 KWp ON-GRID ROOFTOP SOLAR 

PHOTO VOLTAIC POWER PLANT AT REGIONAL OFFICE RAIPUR, C.G. - 492018 

 
 

SIGNATURE OF THE TENDERER WITH SEAL                                                                             Page 50 of 91 
 

SAFETY CODE  
 

Safety Norms to be followed by the Contractor  

1.  Safety Clause  
i. The contractor should take all precautionary measures in order to ensure the 

protection  of  his  own  personnel  moving  about  or  working  on  the bank 
premises, and should conform to the rules and regulations of the bank.  

ii. The Contractor should abide by all bank regulations in force from time to time 
and ensure that the same are followed by his representatives, agents or sub-
contractors or workmen.  

iii. The contractor should ensure that unauthorized, careless or inadvertent 
operation of installed equipment which may result in accident to staff and / or 
damage to equipment does not occur.  

iv. The  Contractor  should  indemnify  and  keep  the  purchaser  indemnified  
and harmless against all actions, suits, claims, demands costs charges or 
expenses arising in connection with any accident, death or injury, sustained 
by any person or persons within the bank premises and any loss or damage 
to bank property sustained due to the acts or omissions of the contractor 
irrespective of whether such liability arises under the workmen’s 
compensation act or the fatal accidents act or any other statute in force from 
time to time.  

 

2. EMS Requirements  
i. The contractor shall ensure industrial safety methods in executing his work at  

bank premises.  
ii. The contractor shall ensure that all wastes generated by his activities / work  

are moved to the respective dump sites or taken for re-cycling at bank. 
iii. The contractor has to give prior information whether any hazardous chemical is  

used in his work and if so, the operational control to be exercised.  
iv. The  contractor  has  to  ensure  that  all  his  material  handling  equipments/ 

transport vehicles are emission tested.  
v. The contractor has to ensure that his activities are in tune with the Canara  

Bank EMS Policy (to be incorporated as part of Contract)  
vi. The contractors’ staff shall be competent to operate emergency appliances like  

fire extinguishers.  
vii. The contractors’ staff shall be competent in the areas wherein the contract is 

awarded by evaluating through skill matrix by concerned official  
 

3. OTHER SAFETY MEASURES  
i. Adequate and appropriate tools shall be issued.  
ii. The instruments are used to be conformed to Indian Standards.  
iii. Suitable scaffolds shall be provided for workmen for all works that cannot safely 



TENDER DOCUMENT – SUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 40 KWp ON-GRID ROOFTOP SOLAR 

PHOTO VOLTAIC POWER PLANT AT REGIONAL OFFICE RAIPUR, C.G. - 492018 

 
 

SIGNATURE OF THE TENDERER WITH SEAL                                                                             Page 51 of 91 
 

be done from the ground, or from solid construction except in the case of short 
duration work, which can be done safely from ladders.  When a ladder is used, 
it shall be of rigid construction made either of good quality wood orsteel.  The 
steps shall have a minimum width of 450 mm and a maximum rise of 300 mm.  
Suitable hand holds of good quality wood or steel shall be  
provided and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 
horizontal and 1 vertical).  

iv. Ensure adequate lighting at work place.  
v. Contractor should follow the terms and conditions/instructions of bank from  

time to time.  
vi. Activities other than the specified activities as per the contract clauses, which  

are assigned to you, are not permitted at our premises.  
vii. Ensure the Suitable guards are provided to the hand operating machine. 
viii. Suitable lifting machineries and tackles are to be used to handle the materials. 
ix. Any loss incurred to bank because of your activities shall be charged on your  

account.  
x. The equipment’s & materials stored at our premises are on your own risk. 
xi. Before start of work, proper shut down (if necessary) is to be undertaken for  

safety. 
xii. Before start of any work, appropriate Work Permits shall be obtained. 
xiii. Off cuts and wastes generated during the course of your work, must be 

suitably disposed identified areas.  
xiv. The renewal of permit will be issued only on the basis of performance of 

compliance of the said rules, regulations, conditions and safety norms.  
xv. The contractor shall engage qualified supervisors at the work site whenever 

men are engaged for work.  
xvi. First aid box with adequate medicine are to be provided in the work area. 
xvii. Disobeying or not following the conditions / precautions / procedures shall 

result in penalty. In serious cases, stoppage of work or cancellation of permits 
may be done.  

xviii. The display board containing the details of nature of work, maximum number 
of staff working per shift, period of work, site in charge name and phone 
number and main office phone numbers is to be placed at prominent place. 

xix. Staffs under your control are to be insured during the work period. 
xx. All personnel of the contractor working within the plant site shall be provided 

with safety helmets. All welders shall wear welding goggles while doing  
welding work and all metal workers shall be provided with safety gloves.  
Persons employed on metal cutting and grinding shall wear safety glasses. 

xxi. Adequate precautions shall be taken to prevent danger from electrical  
equipment.  No materials on any of the sites of work shall be so stacked or  
placed as to cause danger or inconvenience to any person or the public. 
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4.Demolition  
Before any demolition work is commenced and also during the process of the 
work.  
i. All open areas adjacent to the work site shall either be closed or protected. 
ii. No electric cable or apparatus, which is liable to be a source of danger over a 

cable or apparatus used by the operator, shall remain electrically charged.  
iii. All practical steps shall be taken to prevent danger to persons employed from 

the risk so over loaded with debris or materials as to render it unsafe.  
 

5. Personal Safety Equipment’s  
All  necessary  personal  safety  equipment  as  considered  adequate  by  the  
Engineer should be kept available for the use of the person employed on the  
site  and  maintained  in  a  condition  suitable  for  immediate  use,  and  the  
contractor should take adequate steps to ensure proper use of equipment by  
those concerned.  

i. Those engaged in welding works shall be provided with welder’s protective 
eyesight lids.  

ii. Stonebreakers shall  be  provided  with  protective  goggles  and  protective 
clothing and seated at sufficiently safe intervals.  

iii. When workers are employed in sewers and manholes, which are in use, the  
contractor  shall  ensure  that  the  manhole  covers  are  opened  and  are  
ventilated at least for an hour before the workers are allowed to get into  
manholes and the manholes so opened shall be cordoned off with suitable  
railing and provided with warning signals or boards to prevent accident to  
the public.  

iv. The contractor shall not employ men below the age of 18 years. Women of  
any  age  shall  not  be  engaged  for  the  work  of  painting  with  products  
containing lead in any form.  Whenever men above the age of 18 years are  
employed on the work of lead painting the following precautions should be  
taken.  

v. Suitable facemasks should be supplied for use by the workers when paint is  
applied in the form of spray or a surface having lead paint dry rubbed and  
scraped.  

vi. Overalls shall be supplied by the contractor to the workmen and adequate  
facilities shall be provided to enable the working painters to wash during the 
cessation of work.  

vii. When the work is done near any public place where there is risk of accidents 
all necessary equipments should be provided and kept ready for use  and all  
necessary  steps taken  for  prompt rescue  of any  person  in danger  and  
adequate  provision  should  be  made  for  prompt  first  aid treatment of all 
injuries likely to be sustained during the course of the work.  
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6. All  the  Indian  Electricity  rules  1956  on  Electrical  Safety  should  be  
strictly followed while execution of the Electrical works 
 

7. These safety provisions should be brought to the notice of all concerned by  
display on a notice board at a prominent place at work spot. The person  
responsible for compliance of the safety code shall be named therein by the 
contractor.  

To ensure effective enforcement of the rules and regulations relating to safety  
precautions  the  arrangements  made  by  the  contractor  shall  be  open  to  
inspection  by  the  Labour  Officer,  Engineers  of  the  Department  or  their  
representatives.  
 
Notwithstanding the above clause from (1) to (7), there is nothing in these to 
attempt the contractor from the operation of any other Act or Rule in force in 
the Republic of India.  

 
 
 
 
 
SIGNATURE OF THE CONTRACTOR WITH SEAL  
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FORM OF AGREEMENT 
 
This agreement made the _____________day of the month of ________in the  
year 2018 BETWEEN, Canara Bank a body corporate constituted  under  the  
Banking Companies (Acquisition and Transfer of undertakings Act, 
1970, having its Head office, 112, J C Road, Bengaluru) represented by its duly 
constituted attorney (hereinafter referred to as the Employer / Bank) on the ONE  
PART; and  
 
*Sri_____________________________________S/D/o_____________________  
_________ resident    of ________________________the   sole    proprietor 
of M/s______________________________________   having   office   at   the 
following address ______________________________________________ 
 
*    M/s. ______________________    the    partnership    firm      having an 
administrative/principal office   at_______________   represented   by its 
Managing/duly authorised partner.  
 
*   M/s.  _____________________  company/body  corporate  incorporated  
under  the provisions of the Companies Act 1956 having its  registered office at  
the following address _______________________________,  duly represented at  
______________ duly represented by its constituted  and authorised Managing  
Director, Shri___________________ and (hereinafter called  the Contractor which  
term shall also be called the  Supplier  or the Contractor ) on the other part  
 
WHEREAS THE Employer / Bank  is desirous to undertake Supply, Installation, 
Testing, Commissioning &Maintenance of 40 KWp capacity ON- Grid Rooftop Solar 
Power System in Regional Office Raipur building, at Raipur, Chhattisgarh as detailed 
in the RFP______________ dated:______ and has been accepted by the Employer 
on the  terms  and conditions as set out therein and interalia others.  
 
NOW THIS AGREEMENT WITNESSETH as follows:  

1. In  this  agreement  words and expression  shall  have  the  same meanings  
as  are respectively assigned to them in the  conditions  of contract 
hereinafter  
referred to.  

2. The following documents not inconsistent with these presents shall be deemed 
to form and be read and construed as part of this agreement viz;  
a) Notice inviting Tender  
b) General Rules and Instructions for the guidance of Contractors.  
c) Tender offer, Form of Agreement, Indemnity Bond format & Bank 
Guarantee format, if any, leading to and prior to acceptance letter.  
d) General Conditions of contract along with Annexure thereto.  
e) Safety Code  
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f)  Schedules A toE consisting of Technical Specifications, Special Conditions, 
Questionnaire, tender drawings if any, etc.  

g) Scope of Comprehensive AMC  
h)Schedule of quantities including Prices and tendered amount known as Price 

-Bid.  
i)  The details submitted in Technical cum commercial bid, design, technical 

brouchers, drawings and such other details etc.  
[Note:* Strike off whichever is not applicable] 
 

3. In  consideration  of  the  payments  to  be  made  by  the  Employer  to  the  
Contractor, the Contractor hereby covenants and agrees with the Employer 
to carry out the Supply, Installation, Testing, Commissioning & Maintenance  
of ---KWp capacity On-Grid Rooftop Solar Power System in ---------------- 
building, -------------------, _________--  complete and perform the works in 
conformity in all respects and subject to all terms and conditions/rules as 
mentioned in the General Conditions  as  also  in  the  aforesaid  documents  
which  shall  from  part  of this agreement.  

 
In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective 
hands and seals the day and year first above written.  
 

Signed, sealed and delivered by the said 
Contractor,______________________________________________  
_________________________________________________________________ 
__________________ to 
presence of: 

 

 

 

 

Witness (Signature, Name & 
Address):  

 

1).  

 

2). 

the   Employer_____________________in   the 
 
 
 
 
 

Signature of Contractor (with seal) 
 
 
 
 
 
 

Signature of Authorised representative  
of the Employer / Accepting Authority. 
 
 



 
 

FORMAT OF INDEMNITY BOND 
 

(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER)  
THIS DEED OF INDEMNITY BOND is made on this --------- day of  -------- month  
of  year  two  thousand  fifteen (__.__.2022)  By  M/s ---------------------  duly  
represented by one of  its partners --------------------------------, aged -- years,  
son of  Sri --------------------------- , residing at ------------------------------------- 
----------------------------------------------------------, _____________.  
 
*  M/s. ___________________________ the  partnership  firm   having   an 
administrative/principal office   at_______________   represented   by its 
Managing/duly authorised partner.  
 
*   M/s.  _____________________  company/body  corporate  incorporated 
under  the provisions of the Companies Act 1956 having its  registered office at the 
following address _______________________________,  duly represented at 
______________ duly represented by its constituted  and authorised Managing 
Director, Shri___________________ and (hereinafter called  the Contractor which 
term shall also be called the  Supplier  or  
the Contractor ) on the other part  
 
Whereas My Firm/ Company was short listed for issue of tenders and my company  
became successful in securing the subject work through competitive tendering and  
the work of Supply, Installation, Testing, Commissioning &Maintenance of 40 KWp 
capacity On-Grid Rooftop Solar Power System in REGIONAL OFFICE building, 
Raipurhas been awarded in favour of my Firm/ company by Canara Bank,  
General Administration Section, CIRCLE OFFICE BHOPAL 
 
And whereas for undertaking the furnishing work, my company has entered into 
contract agreement on __.__.2022.  
 
Now this Deed Witnessed that in pursuance of the aforesaid contract agreement  
dt.__.__.2022  and  in  consideration  of    Canara  Bank  having  agreed  to  make  
payments  on the running bills claimed by my company  based on the works  
completed   by   my   company      in   respect   of   Supply,   Installation,   Testing,  
Commissioning & Maintenance  of 40 KWp capacity On-Grid Rooftop Solar Power  
System in REGIONAL OFFICE building, Raipur-, and referred to above, I  
hereby  undertake  to  indemnify  and  keep  harmless  the  Canara  Bank  and  its  
officials from  any damages, prosecution, other legal suits and claims arising out  
of any mishaps occurring at the site due to faulty work, faulty construction and for  
violating rules and regulations for which I shall be solely responsible.  
 
 

[ Note : *  Strike off whichever is not applicable ]  
 
 
SIGNATURE OF CONTRACTOR WITH SEAL  
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BANK GUARANTEE FORMAT FOR EARNEST MONEY DEPOSIT 
 

To  
 
 
 
 
 
 
 

WHEREAS ______________________________(Name of Contractor) 
(hereinafter   called   "the   Contractor"   has   submitted   its   Tender   dated 
_______________________ (Date)    for    the    execution    of (Name    of 
Contract) _____________ _______ (hereinafter called "the Tender") in favour of 
Canara Bank hereinafter called the "Employer";  

KNOW ALL MEN by these presents that we, ___________ Bank, a body corporate 
constituted   under   the   Banking   Companies (Acquisition   &   Transfer   of 
Undertakings) Act, 1970 having its  Head Office at ________________________ 
amongst others a branch at ________________ (hereinafter called "the Bank" are   
bound   unto   the   employer   for   the   sum   of   Rs.________________ 
(Rupees___________________________________________only)    for    which 
payment well and truly to be made to the said Employer, the Bank binds itself, its 
successors and assigns by these presents;  
 

THE CONDITIONS of this obligation are:  
(a) If the Contractor withdraws its Tender during the period of Tender validity 
specified in the Tender; or  
(b) If the Contractor having been notified of the acceptance of his Tender by the 
Employer during the period of Tender validity;  

(i)  Fails or refuses to execute the Agreement, if required; or  
(ii) Fails or refuses to furnish the performance security or security Deposit, in  
 accordance with clause ___________ of conditions of Contract / Tender.  

 
We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by him 
is due to him owing to the occurrence of one or both of the two conditions, 
specifying the occurred condition or conditions.  
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Notwithstanding anything contained herein,  
 

1)our     liability  under     this     Bank     guarantee     shall     not     exceed  
Rs________________(Rupees______________________________________ 
_____only)  

2)The bank Guarantee is valid upto __________ and  
 
3)We are liable to pay the guaranteed amount or any part therof under this Bank  
 guarantee only and only if you serve upon us a written claim or demand on or  
 before _____________(  mention  period  of  the  Guarantee  as  found  under  
 clause (ii) above plus claim period)  
 
 

Dated _________________day of ________________________2022 
 
 
 

SIGNATURE OF THE BANK  
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BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 
 
Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated: ………………………………………….  
To Dated: ………………………………………………………………….  
Last Date for Lodgement of claim: …………………………………….. 
 
To:  
 
 
 
 

In  consideration  of  ………………………………………  (hereinafter called  "Beneficiary")  
having agreed to exempt …………………………… …….. Ltd.,   having its Registered  
Office situated at ………………………………. (hereinafter called the "the obligator(s)")  
from    the    demand    of    security deposit    of    Rs…………………… (Rupees  
…………………………………………………..only)  under  the  terms  and  conditions  of  an  
agreement dated …………………. (hereinafter called the "said Agreement") for the  
due fulfillment by the said obligator of  the terms and conditions contained in the  
said agreement, on production of the Bank Guarantee for Rs…………………. (Rupees  
………………………………… only), at the request of the obligator ______ Bank, a body  
corporate constituted under the Banking Companies (Acquisition & Transfer of  
undertakings)  Act, 1970  having  its  Head  Office  at _____________  amongst  
others a branch at ……………………… (hereinafter referred to as "the Bank") has  
agreed to give following guarantee in favour of the beneficiary for an amount not  
exceeding   Rs……………….. (Rupees ………………………………………………………..   only)  
against any loss or damage caused to or suffered or would be caused to or  
suffered by reason of any breach by the said Obligator(s) of any of the terms and  
conditions contained in the said agreement.  

We,  the  Bank  to  hereby  undertake  to  pay  the  amount  payable  under  this 
guarantee without any demur merely on a demand from the beneficiary stating that 
the amount claimed is due by way of loss or damage caused to or would be caused 
to  or  suffered  by reason  or  any  breach  of  the  terms  and  conditions contained 
in the said agreement or by reason of the obligator's failure to perform the said 
agreement.  Any such demand in writing made on the Bank shall be conclusive  
as  regards  the  amount  due  and  payable  by  the  Bank  under  the guarantee.  
However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs……………………………….  

We, the Bank further agree that the guarantee herein contained shall remain in  
full force and effect during the period that would be taken for the performance of  
the said agreement and that it shall continue to be enforceable till all the dues of the 
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beneficiary under or by virtue of the said agreement have been fully paid and  
its claims satisfied or till the beneficiary certifies that the terms and conditions of  
the said agreement have been fully discharged this guarantee.  Unless a demand  
for   claim   under   this   guarantee   is   made   on   us   in   writing   on   or   before  
………………………… we shall be discharged from all liabilities under this guarantee  
thereafter.  

We, the Bank further agree that the beneficiary shall have the fullest liberty,  
without consent and without effecting in any manner or obligations hereunder, to  
extend time of performance the said obligator(s) from time to time or to postpone  
for any time any of the powers exercisable by the beneficiary against the said  
obligator(s) and to forbear or enforce any of the terms and conditions relating to  
the said agreement and we shall not be relieved of our liability by reason of any  
extension  being  granted  to  the  said  obligator(s)  for  any  forbearance,  act  or  
omission on the part of the beneficiary or any indulgence by the beneficiary to the  
said obligator(s) or by any such matter or thing whatsoever which under the law  
relating to sureties would not for this provision have effect of so relieving us.  

We, the Bank lastly undertake not to revoke this guarantee during its currency 
except with the previous consent of the beneficiary in writing.  
 

Notwithstanding anything contained herein:  
 
(i)  Our liability under this Bank Guarantee shall not exceed Rs. ……… 
 (Rupees ……………………………………………………………… only)  

 

(ii)  This Bank Guarantee is valid upto ……………………….. and 
 
(iii) We are liable to pay the guaranteed amount or any part thereof under this 
Bank Guarantee only and only if you serve upon us a written claim or demand on or 
before ………………. (mention period of the guarantee as found under clause (ii) 
above plus claim period)  
 
 
 
 

PLACE:  
 

DATE: SIGNATURE 
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Schedule- A  
SPECIAL INFORMATIONS TO THE CONTRACTORS  

1. The Work has to be carried out at the Canara Bank premises (REGIONAL 
OFFICE RAIPUR Building) at RAIPUR-.  
 
Contractors are advised to visit the site, at their own expense and familiarize 
with site conditions before quoting. The contact details is as below - 
Canara Bank,  

General Administration Section  
Plot No. 4, PSP Area 
Near AIIMS, Saket Nagar 
Bhopal-462020 

 

Contact No: 0755-2671035 
Contractors are advised to go through the specifications and the schedule of 
work and clarify doubts if any, with the Bank’s Engineer before quoting.  

2. The contractor shall furnish full details of the materials he intends to use on the  
work like make, model no., printed literature/ catalogue showing all details,  
reference to any national/ international approvals etc. In case of any deviations  
from the specifications/ stipulations contained in the tender, the same shall be  
separately  listed  out  by  the  contractor  and  enclosed  with  the  tender (in  
Technical cum commercial bid ). Failure to furnish the above details may result  
in rejection of tender summarily.  
 

3. Warranty: The offer must include comprehensive on-site warranty (DLP) for a 
period of 1 year with free maintenance from the date of handing over of the 
Solar power plant system. The offer must also include comprehensive AMC of 
9 years from the date of completion of defect liability period . The firm shall 
be fully responsible for the warranty in respect of proper design, quality and 
workmanship of all equipments, accessories like covered by the offer. 
However the failure of the components due to other electrical faults will not 
be covered by the offer. The firm must warrant all equipments, accessories, 
spare parts etc., against any manufacturing defects during the warranty 
period. During the warranty period the firm shall maintain the equipment and 
repair/ replace all the defective components at the installed site at no 
additional charge of whatsoever nature to the Bank. 
 

4. Relevant type/factory test certificates, data sheets shall be furnished in respect  
of Modules, Inverters, Cables and other related accessories etc.  

 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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Schedule B 
SPECIAL INSTRUCTIONS TO THE CONTRACTOR  

1. This  specification  shall  be  read  in  conjunction  with  General  conditions  of  
contract as applicable for this project.  

2. The Contractor shall design the equipment considering the site conditions.  
After award of contract no claim for extra payment will be entertained.  

3. All Civil alteration works shall be provided by the Contractor. The equipment 
shall be designed keeping in view the provisions of the statutory regulations  
and safety codes in force in the locality of installation. All such minor civil  
works like chipping, grouting, drilling, etc for fixing mounting structure and  
other accessories are to be executed by the supplier.  

4. The work should complete including testing & commissioning of solar power  
system within 90 days from the acceptance of work order by the Contractor  
including mobilization.  

5. The following drawing/ documents shall be submitted for approval before  
commencement of work.  
 
1. Module test certificate from ETDC/any other Govt test centers have to be  
 produced on sample basis.  
2. Contractor will submit his layout design for SPV module including its  
 structural details to Engineer in Charge for approval prior to start of  
 work.  
3. Design/Drawings of the mounting structure, the design for the mounting  
 structure shall have the certification from a recognized Lab/Institution for  
 the purpose.  
4.GA  of  ACDB,  DCDB,  Array  Junction  Box,  Main  Junction  Box,  Overall  
 layout,  cable  routing  layout,  Module  interconnection  drawings,  bill  of  
 materials etc., for approval.  

 
6. The following drawings/ documents shall be submitted for records before  

handing over.  
 

1.As built drawings.  
2. A screen printed/laminated circuit and cabling diagram.  The same should 

also be provided in the manual.  
3.Interconnection   diagram   of   the   modules   of   the   panels   on   SPV  
 module/panels shall also  be  provided  for  ready  reference  of  the  
 maintenance staff.  
4.Installation, Operation and Maintenance Manual. Regarding number of  
 copies etc., refer to relevant articles.  

7. The Contractor shall indicate Price for supply, Installation, testing, erection  
and commissioning of the SPV System. GST shall be paid extra by Bank. The  
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quoted  Price  shall  include  charges  on  account  all  taxes,  duties,  packing, 
forwarding, transport, insurance etc. The quoted Price shall remain firm 
andbinding  and  shall  not  be  subjected  to  any  escalation  whatsoever  on 
any  
account during entire period of supply, installation, testing & commissioning.  
 

8. SPV  System  shall  be  guaranteed  for  a  period  of  1  year  of  trouble  free 
operation after commencement of regular operation and shall include free 
servicing, repair and replacement of parts by the Contractor.  
 

9. Workmanship and performance warranty: 
 

1. The materials used shall be new and best of its kind available andshall 
conform to standards as mentioned in the technical specification.  

2. The supplier shall guarantee satisfactory performance of system as per  
relevant guidelines.  

3. The guarantee shall also cover faulty design/ materials/ workmanship. 
All rectification or replacement under guarantee shall be done by the 
supplier free of cost.  

4. The conditions regarding guarantee of equipment shall also be governed  
by the relevant clauses of general PRICE conditions.  

 

10. The Contractor shall fill up the Price data sheet and submit in a separatecover 
along with the tender. 
 

11. The Contractor shall furnish a Time Bar Chart showing breakup of time  
required for various activities viz., submission and approval of drawings,  
 raw   material   procurement,   engineering,   various   shop   activities,   order  
 placement  for  bought  out  items  and  their  delivery  to  shop,  assembly,  
 testing, inspection, dispatch, erection and commissioning.  
 

12. The   Contractor   shall   furnish   the   procedure   proposed   for   conducting  
 performance guarantee test; for review by Employer. 
 

13. The Contractor shall ensure installation of all electrical equipment by 
 approved   licensed   electrical   Contractors   and   subsequent   approval   by  
electrical inspector and other competent authority, if necessary.  
 

14. Packing: Packing and transportation of solar panels, Charge Controller, and  
 Mounting Structure shall be made such that the equipment is not damaged,  
 while transporting, loading and unloading.  
 

15. Quality and Workmanship: All the units of the system shall be manufactured  
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 in accordance with international quality management systems ISO 9001- 
 2000(or latest ISO), for which the manufacturer shall be duly accredited. A  
 quality  plan  describing  the  quality  assurance  system  followed  by  the  
 manufacturer would be required to be submitted. The manufacturer shall  
 also be accredited for the compliance of ISO 14001 (latest issue) pertaining to 
environmental requirements. All wiring shall be neatly secured in position and 
adequately supported Metal panel or cover holes through which the wires or 
cables pass shall be bushed. All materials and workmanship shall be of 
professional quality to ensure the requirements.  

 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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Schedule C  
Technical Specifications of SPV Power Plant  

 
TECHNICAL SPECIFICATIONS  
 

SCOPE OF WORK:  
The scope of work covers:  
Design, Supply, Installation, Testing & Commissioning and Maintenance for 4 
years after completion of defect liability period of 1 year for 40kWp of ON-Grid 
Rooftop   Solar   Power   System   at   Canara   Bank Regional Office Raipur 
premises, Raipur, Chhattisgarh with following features.  
1. The  solar  power  generated  shall  be  utilized for  consumer  load  and  the 

surplus power to be feeded into the grid.  
2. Net- Metering and Grid connectivity of the roof top solar PV system under  

this scheme shall be in accordance with the prevailing guidelines of the  
concerned CSPDCL/BESCOM/ KERC.  Obtaining permission from local 
authority,  
liaison and approval has vests with the Contractor only. Any charges in this  
matter shall be borne by the Contractor. Application Charges, Statutory  
Charges against receipts shall be borne by the Bank. 

3. In case of grid failure, the standby inverter shall create a captive grid and  
SPV power keeps feeding to this captive grid.  

4. In case of low solar irradiation or cloudy weather, the deficit power is taken  
from the grid or DG.  

5. System configuration must conform to Indian grid system (tt-n; 3-phase,  
neutral & earth).  

 
The important Technical specification to be taken care during various stages like   
design,   construction,   commissioning   and   maintenance   have   been 
enumerated below.  

 

1. Solar Photo Voltaic Modules  
i. Solar  photo  voltaic  module  array  shall  consist  of  high  efficiency  Solar  

Modules utilizing Mono / Multi Crystalline high power Silicon TerrestrialSolar 
Photovoltaic cells.  

ii. Solar photovoltaic module capacity shall not be less than 250 Wp at STC.  
iii. Solar   module   shall   be   laminated   using   lamination   technology   using 

established polymer (EVA) and Tedlar / Polyester laminate. Anti-reflection 
coating to be applied on cells to improve light absorption and to increase cell 
performance.  

iv. The modules shall be connected in suitable series / parallel combination to  



TENDER DOCUMENT – SUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 40 KWp ON-GRID ROOFTOP SOLAR 

PHOTO VOLTAIC POWER PLANT AT REGIONAL OFFICE RAIPUR, C.G. - 492018 

 
 

SIGNATURE OF THE TENDERER WITH SEAL                                                                             Page 66 of 91 
 

 meet the voltage / current requirements of the Inverter units.  
v. Solar  Photovoltaic  module  efficiency  shall  be  minimum  15%  and  power 

tolerance shall be in the range of 0 to +3%.The temperature co-efficient of  
power for PV modules should be less than or equal to -0.45% per deg C.  

vi. The rated output power of any supplied module shall not have negative  
tolerance.  

vii. Module shall be made of high transmissivity glass front surface giving high  
encapsulation gain and hot butyl rubber edge sealant for module protection  
and mechanical support.  

viii. All  materials  used  must  have  a  proven  history  of  reliable  and  stable  
operation in external outdoor applications.  

ix. Solar modules shall be designed to operate and perform in relative humidity  
up to 85% with temperatures between -40Deg C and +85 Deg C and with  
stand gusts up to 200 km/h from back side of the panel.  

x. The   Solar   PV   modules   and   production   processes   employed   in   the  
manufacture  of  the  offered  module  shall  be  in  accordance  with  the  
requirements of IEC 61215 Ed 2 , IEC 61730 Part 1 & 2, IEC 61701 for  
operation in corrosive atmosphere.  

xi. SPV Modules shall be certified by NABL/IECQ accredited test centre. Copy of  
the above IEC Certifications must be provided along with offer. Undertaking  
from manufacturer / supplier that the modules being supplied are as per  
above shall also accompany the offer.  

xii. The module frame must be made of corrosion resistant materials, which is 
electrolytically compatible with the structural material used for mounting  
the module.  

xiii. Module Junction box shall of Flame proof / Explosion proof type be designed  
for long life outdoor operation in harsh environment and shall be IP 65 or  
better.  

xiv. Degradation of power generated should not be exceeding 20% of the min.  
rated power over a 25 year period.  

xv. Efficiency of solar PV system shall be guaranteed to 90% for up to 10 years  
& 80% for up to 25 years.  

xvi. The PV modules shall be equipped with bypass diode to minimize power 
drop caused by shades.  

xvii. The   solar   modules   shall   have   suitable   encapsulation   and   sealing  
arrangements to protect the  silicon  cells  from  the  environment.  The  
arrangement and the material of encapsulation shall be compatible with the  
thermal expansion properties of the Silicon cells and the module framing  
arrangement / material. The encapsulation arrangement ensures complete  
moisture proofing during life of the solar modules.  

xviii. Each module must have low iron tempered glass front for strength and 
superior light transmission.  It also must have tough multilayered backsheet   for   
environment   protection   against   moisture   and   high   voltage electrical 
insulation.  

xix. The fill factor of modules shall not be less than 0.70.  
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xx. The Max. System Voltage of the modules used shall be 1000-V DC.  
xxi. Each PV module shall have an RF identification tag (RFID) fixed inside the  

module laminate, but able to withstand harsh environmental conditions,  
containing following information.  

 Name of manufacturer of PV Module 
 Name of manufacturer of Solar cells 
 Month & Year of manufacture (separately for Solar cells & module) 
 Country of origin (separately for Solar cells & module) 
 I-V Curve for the module 
 Peak wattage Im, Vm and FF for the module 
 Unique serial no. and model of the module 
 Date and year of obtaining IEC PV module qualification certificate 
 Name of the test lab issuing IEC certificate 
 Any other relevant information on traceability of solar cells and moduleas 

per ISO 9000 series.  
xxii. Modules shall be North-South oriented.  
xxiii. MCB of suitable rating to be provided for connecting / disconnecting Solar 

array and PCU for maintenance purposes.  
xxiv. The  Solar  PV  Modules  shall  meet  all  the  requirements  of  latest  MNRE  

guidelines.  
 

Mechanical Features  
 

 Solar Photovoltaic Module shall be made of toughened, low iron content, high 
transmissivity front glass.  

 Anodized Aluminum Frame shall be provided around the module. 
 The module shall be encapsulated with Ethyl Vinyl Acetate (EVA). 
 Silicon edge sealant shall be provided around laminate. 
 The back surface shall be Tedlar /Polyester trilaminate.  
 Weather proof (IP 65) terminal box shall be provided for the module output  

terminations.  
 The module shall be Resistant to water, abrasion, hail impact, humidity & 

other environmental factors for the worst situation at site. 
 Bypass diode arrangement shall be provided. 
 All nuts and bolts shall be made of very good quality stainless steel (SS 304  

minimum)  
 

Marking 
 
Each module shall carry the following clear indelible markings as minimum:  

 Name, monogram of manufacturer  
 Type or module number  
 Module serial number 
 Polarity of terminals  
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 Maximum system voltage for which module is designed 
 Date and place of manufacture  

2.Module Mounting Structure  
i. Module  Mounting  Structure  should  be  as  per  MNRE  specifications  and 

supply & installation shall be in scope of contractor.  
ii.  The structure shall be designed in accordance with the latitude of the place of 

installation. The array mounting structure shall be designed to allow easy 
replacement  of  any  module  and  shall  be  in  line  with  site  requirement. 
Structure shall be designed for simple mechanical and electrical installation. It 
shall support SPV modules at a given orientation, absorb and transfer the 
mechanical loads to the ground properly.  

iii. The array structure shall have tilt arrangement to adjust the plane of the 
solar array for optimum tilt. 

iv.  The array structure shall be made of hot dip galvanized MS angles/anodized  
aluminum of size not less than 50 mm x 50 mm x 6 mm size. The minimum 
thickness of galvanization shall be at least 120 microns. All nuts & bolts shall 
be made of very good quality stainless steel. The minimum clearance of the 
lowest part of the module structure and the developed ground level shall not 
be less than 500 mm.  

v.  Leg assembly of module mounting structure made of different diameter  
galvanized tubes are accepted. The work should be completed with supply, 
fitting fixing of clamps, saddles, nut & bolts etc. While quoting the rate, the 
contractor may mention the design & type of structure offered. All nuts &bolts 
shall be made of very good quality stainless steel.  

vi.  The array structure shall be so designed that it will occupy minimum space  
without sacrificing the output from SPV panels at the same time it will 
withstand wind speed up to maximum of 200 km/hr. 

vii. The   contractor shall specify installation details of the PV modules and the 
support structures with appropriate diagrams and drawings after receiving 
the offer. 

viii.  The structure layout drawings along with shading calculation and detailed  
design shall be submitted to banker for approval after receiving the offer.  

ix.  PCC ARRAY FOUNDATION BASE: The legs of the structures made with GI  
angles will be fixed and grouted in the PCC foundation columns made with  
1:2:4cement concrete. The minimum clearance of the lowest part of any  
module structure shall not be less than 500 mm from ground level. While  
making foundation design, due consideration shall be given to weight of  
module assembly, maximum wind speed of 200 km/hr and seismic factors  
for the site.  

x.   The contractor can visit the site before quoting the rate for civil works. After  
 taking in to consideration all aspects of the site, condition of roof etc., the  
 contractor shall quote for civil works. No extra claim shall be entertained at  
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 post project stage.  
xi.  The foundation design of module structure design shall be submitted to  

banker for approval. The work will be carried out as per designs approved by 
bank. The contractor shall specify installation details of the PV modules and 
the support structures with appropriate diagrams and drawings. Such details 
shall include, but not limited to, the following;  

1.Determination of true south at the site;  
2.Array tilt angle to the horizontal, with permitted tolerance;  
3.Details with drawings for fixing the modules;  
4.Details with drawings of fixing the junction/terminal boxes;  
5.Interconnection details inside the junction/terminal boxes;  
6.Structure installation details and drawings;  
7.Electrical grounding (earthing);  
8.Inter-panel/Inter-row distances with allowed tolerances; and  
9.Safety precautions to be taken.  

xii.  The array structure shall support SPV modules at a given orientation and  
absorb and transfer the mechanical loads to the rooftop columns properly.  

 All nuts and bolts shall be of very good quality stainless /galvanized steel. 
xiii. In case of any defects arising in the building during guarantee period of Five  
 year, the contractor shall rectify the same at their own cost.  

 

3.DC Combiner Box/Array Junction Box  
 

The  junction  boxes  shall  be  dust  proof,  vermin and  waterproof  and  made  of 
FRP/powder coated Aluminum.  
The terminals shall be connected to copper bus bar arrangement of proper sizes. 
The junction boxes shall have suitable cable entry points fitted with cable glands of 
appropriate sizes for both incoming and outgoing cables and earthing provision shall 
be available. Suitable markings shall be provided on the bus bar for easy 
identification and cable ferrules shall be fitted at the cable termination points for 
identification.  Each main junction box  shall  be  fitted  with  appropriate  rating 
blocking diode. The junction boxes shall be of reputed make and conform to IP65 
standards and IEC 62208. Door shall be of hinged door with EPDM rubber gasket to 
prevent water entry.  
The junction boxes shall have suitable arrangement for the Following:  

 Combine groups of modules into independent charging sub-arrays that shall  
 be wired to the controller.  

 Provide arrangement for disconnection for each of the groups.  
 Provide a test point for each sub-group for quick fault location.  
 To provide group array isolation.  
 The rating of the JB’s shall be suitable with adequate safety 

factor to inter connect the Solar PV array.  
 Suitable capacity MOVs shall be provided within the box to 



TENDER DOCUMENT – SUPPLY, INSTALLATION, TESTING, COMMISSIONING & MAINTENANCE OF 40 KWp ON-GRID ROOFTOP SOLAR 

PHOTO VOLTAIC POWER PLANT AT REGIONAL OFFICE RAIPUR, C.G. - 492018 

 
 

SIGNATURE OF THE TENDERER WITH SEAL                                                                             Page 70 of 91 
 

protect against lightning  
 

Fuse Protection on Strings:DC fuses rated from 2A to 25A from 
leading manufacturers to be used in the combiner box to provide 
over-current protection. Fuses to be provided with indication. 

 
Surge  Protection  Device:  Surge  Protection  devices  or  SPD  to  be  provided  to  
protect the combiner/junction box from any power surge and voltage spike. SPD  
to be used should meet Type 2 regulations, and to be typically rated between 600  
to 1000V.  
 
Input Glands/ Connectors:  The combiner/ array junction box offered is to be 
provided with IP 67 rated Cable Glands or MC 4 connectors at the input side to lead 
the array strings into the box.  
 

4.Grid Interactive Inverter/PCU  
i. The Power Conditioning Unit comprises the Inverter(s) and associated 

MPPT, control, protection, data logging devices etc.  
ii. Solar array shall produce DC energy output which shall be supplied to the 

DC bus  for  inverting  to  AC  voltage.  Maximum  Power  Point  Tracking 
(MPPT)system shall be an inherent feature of the system and shall be 
used to extract maximum energy from solar array to produce 415 VAC 3 
ph 50 Hz output. The output shall be synchronized with the station’s grid 
power. 

iii. The system shall generate power for use during the day-light hours 
directly by the captive load.  

iv. The peak efficiency of PCU shall not be less than 97% & shall be designed 
to meet the Solar PV Array capacity control which will extract maximum 
energy from solar array and provides 415V AC +/-10%, 50HZ, to 
synchronize (and not export) with local utility grid in Indian ambient 
conditions.  

v. The efficiency of PCUs used at INSOLATION levels of 10% to 90% shall 
not be less than 90%.  

vi. Output of Inverter shall be 3 phase, 415 v +/- 10%, 50 Hz sine wave with 
<3% total harmonic distortion (THD). Additionally, it will provide 
protection features such as over current, short circuit, over temperature 
as a minimum. 

vii. PCU shall be of very high quality having high peak efficiency of 97% and  
above. The PCU should be completely compatible with the SPV array 
voltage and local grid / DG supply voltage.  

viii. Switching shall be MOSFET / IGBT based.  
ix. Idle current shall be less than 4% of rated capacity.  
x. The PCU shall be string type inverters to reduce the DC power losses &can 

have the flexibility to increase the capacity of the plant.  
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xi. The  PCU  shall  be  designed  for  continuous,  reliable  power  supply  as  
per specifications.  

xii. The  PCU  shall  be  capable  of  complete  automatic  operation  and  
shall  be capable to synchronize independently & automatically with the 
grid supply and DG Supply. The idea for installing SPV unit is to be utilize 
whatever power is available and directly feed into the system irrespective 
of whether grid supply is ‘ON’ or DG is ‘ON’ on SOLAR FIRST basis.  

xiii. The PCU shall have a built-in data logging facility to remotely monitor and  
control plant performance through external PC.  

xiv. The PCU shall have internal protection arrangement against any sustained 
fault. The dimension, weight, foundation details etc. of the PCU shall be  
clearly indicated in the detailed technical specification provided by the  
contractor. 

xv. It has user friendly LED / LCD Graphical display for programming and 
viewing  
of the Solar system parameters and protection status.  

xvi. The operating temperature range shall be -20 to +50 deg C  
xvii. Housing cabinet - IP-20(Minimum) for indoor, IP-65(Minimum) for outdoor 
xviii. Power factor shall be greater than 0.9  
xix. Cooling shall be forced air cooling through cooling fan.  
xx. The system shall be capable of automatic operation with automatic wake-

up in the morning and providing supply to the load after synchronizing 
with  
Grid/DG supply.  

xxi. When the generated power is below a low, preset value or the solar 
insolation is below a set value for a pre-determined amount of time, the 
inverter shall be disconnected from the grid and shall be operated in a 
“sleep mode”. In this  mode,  the  inverter  power  stage  components  
shall  be  switched  off, thereby keeping the stand by losses to a bare 
minimum.  

xxii. Unique MPPT algorithm shall adjust the DC Link operating voltage to 
ensure that maximum power is extracted from the solar array in an 
efficient manner. 

xxiii. Automatic “Sleep Mode” shall be provided to reduce standby losses.  
xxiv. The system shall be designed to minimize both conducted and radiated 

RFI emissions.  
xxv. The capacity of the Inverter shall be chosen based on the PV system 

wattage. However, the total Peak output Power rating of all the PCU’s at 
operating temperatures of 45 deg C shall not be less than 100 KW. 

xxvi. Overload protection shall be min. 150% for one minute. 
xxvii. The inverter must have a DC disconnect switch / device.  
xxviii. MCB of suitable rating to be provided for connecting / disconnecting 

Load and PCU.  
xxix. The   inverter   must   have   an   integrated   MODBUS   RS-485   

interface   for connectivity.  
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xxx. Potential free contact shall be provided for the ‘Solar system operation 
status’for remote monitoring.  

xxxi. The PCU shall meet all the requirements of latest MNRE guidelines.  

 

5. Indications  
 

 Inverter on  

 Grid on  

 Inverter under voltage / over voltage  

 Inverter over load  

 Inverter over temperature 

 

6. Protections  
 Over voltage at input  

 Over current at output  

 Over / under output voltage  

 Over / under grid frequency  

 Over temperature  

 Short circuit  

 DC reverse polarity  

 Protection against lightning  

 Surge voltage protection  

 

7. Remote Monitoring  
 DC power input  

 DC input voltage  

 DC input current  

 AC power output  

 AC voltage  

 AC current  

 AC frequency  

 Power factor  

 Energy harvested daily / monthly / yearly  

 Inverter status  

 Total power generated/operation time  

The PCU including MPPT and protection shall conform to IEC 61683 / IS 61683, IEC 
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60068 – 2 / equivalent BIS standards. 
 
 
 

8. Data Monitoring of Solar Power Plant  
 
 PCU logs the inverter performance data and transmits the same to the Data 

logger.  
 Data monitoring system logs irradiance (solar insulation) and ambient 

temperature. Necessary sensors required for the same shall be provided by 
the Contractor and sensor outputs interfaced to the Solar monitoring system  

 Data logger gathers information and monitors the performance of the 
inverter. It also supports measurements from the external sensors. The data 
can be acquired through Ethernet port (RJ45) and shall be available to 
connect to Bank network.  

 The data acquisition system shall have a real-time clock and data storage 
capacity for recording data round the clock for min. one year.  

 The monitoring of the Solar system and logging / viewing of system data 
shall be done through a PC with HMI software to be supplied by the 
Contractor.  

 PC Data logging software enables automatic long-term storage of measured 
data from SPV Plant. It allows visualization, monitoring, commissioning and 
service of the installation.  

 The software package shall be preferably windows based.  
 The Solar system data shall be logged in chronological order, date wise. The 

periodicity of data logging shall be configurable.  
 Event logging shall be adjustable repetition from 01 second to 600 Seconds, 

with storage capacity up to 03 Years with 10 minute logs.  
 The system shall be capable of providing graphical trends for viewing the 

system parameters on real time as well as historic basis. It shall be possible 
to generate reports based on the logged historic data which shall be 
exportable in MS Excel / PDF formats.  

 System shall have provision for remotely viewing the System status on local 
LAN /INTRANET of bank.  

 Parameters like Absolute active power control, frequency control reactive 
power control, power factor control, voltage control, ramp control, SVC or 
STATCOMs control etc. as reqd to system complete with all control cables & 
all accessories.  

 

9. AC Distribution Board (ACDB)  
 

An AC distribution box shall be provided between the Inverter and the existing LT 
Panel of bank. This panel shall have provision for protection, connection and 
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disconnection of individual inverters from the AC system. The AC Box will be used to 
combine AC power coming from the inverters.  

 The AC Box shall be dust, vermin & water proof & made of FRP / ABS plastic.  
 The junction boxes shall have suitable cable entry points fitted with cable glands 

of appropriate sizes for both incoming and outgoing cables.  
 Suitable markings shall be provided on the bus bar for easy identification and 

cable ferrules shall be fitted at the cable termination points for identification.  
 It should have the facility to protect from over currents & isolate the AC box 

from the main AC line.  
 The AC Box should have surge protection devices, to protect inverters from 

surges in the AC line.  
 For service & emergency safety requirements, the circuit breakers / load– break 

switches must have facility for remote operation.  
 The Solar Power should be exported to the LT Panel bus bar through a Energy 

Meter. The Energy meter should have Modbus RS- 485 communication 
interface. 
 

10. DC Distribution Board (DCDB)  
 
DC Distribution panel board shall be provided to receive the DC output from the  
array field, with analog measurement panel for voltage, current and power from  
different MJBs so as to check any failure in the array field. DC DPBs shall have  
enclosure of dust & vermin proof. The bus bars shall be made of copper of desired 
size. Suitable capacity MCBs along with necessary surge arrestors shall beprovided 
for controlling the DC power output to the PCU/Inverter. DCDB shall be fabricated 
by CRC Sheet/ FRP / ABS plastic to comply with IP 65 protection.  
 

11.   Cables and Accessories  
 

1.1.Cables should be FRLS PVC insulated Copper Conductor armoured Cables of  
 1100 V  
1.2.Grade and shall conform to IS: 1554 / IEC 60502 AND IS 694 / IEC 60227.  
1.3.Cable should be Bright Annealed 99% pure Copper Conductor. Conductor  
 shall be of electrolytic copper confirming to IS: 8130  
1.4.Cables shall be UV and weathering resistant.  
1.5.Voltage drop & losses to be kept to minimum. On DC side voltage drop to be  
 max 1%.  
1.6.Cables shall be laid on prefabricated GI cable trays and through suitable  
 HDPE pipes.  
1.7.All interfaces between panel integral cable and extension cable must be 
doneusing MC4 equivalent connectors only.  
 

12.   Earthing and Lightning Protection  
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12.1 Earthing Protection  

 
Each array structure of the PV yard should be grounded/ earthed properly as per  
IS:3043 -1987. In addition the lighting arrester/masts should also be provided  
inside the array field. Provision should be kept for shorting and grounding of the  
PV array at the time of maintenance work. All metal casing/shielding of the plant  
should be thoroughly grounded in accordance with Indian Electricity Act/IE Rules.  
Earth Resistance shall be tested in presence of the representative of bank as and  
when required after earthing by calibrated earth tester. PCU, ACDB and DCDB  
should also be earthed properly. Earth resistance shall not be more than 5 ohms  
for individual pit and shall be less than 1.0 Ohms for Grid in line. It shall be  
ensured that all the  earths  are  bonded  together  to  make  them at the  same  
potential. The earthing conductor shall be rated for the maximum short circuit  
current, and shall be 1.56 times the short circuit current. The area of cross - 
section of conductor shall not be less than 1.6 sq mm in any case.The earthing  
pits shall be made at locations approved by bank.  
 

12.2 Lightning protection  

 
There shall be the required number of suitable lightning arrestors (ESE) installed  
in the array area. Lightning protection shall be provided by the use of metal oxide  
arrestors and suitable earthing such that induced transients find an alternate route  
to earth. Protection shall meet the safety rules as per Indian Electricity Act2003/IE  
rules.  

 

13.   FIRE EXTINGUISHERS  
 
This control room shall be provided with Portable fire extinguisher for fire caused by  
electrical  short  circuits.  Apart  from  this  Sand  buckets  shall  be  placed  in 
relevant areas mandated by BIS. The installation of Fire Extinguishers should 
confirm to TAC regulations and BIS standards. The fire extinguishers shall be 
provided in the control room housing the PCUs as well as on the roof top where the 
PV arrays have been installed.  
 
14.   Finish & Painting  
 
Corrosion Resistance: All surfaces of the equipment including frame modules, 
covers, chassis, brackets, etc., shall be treated to prevent corrosion.  
The ACDB/DCDB shall be Powdered coated/Weather proof paint. Colour scheme shall 
be as follows: Siemens Gray  
Name Plate: A name plate, anodized shall be suitably fixed to the modules of the 
glass, iron structure and charge controller with the following:  
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Name Plate for SPV Panel and Mounting Structure: 
Name of the User  
Manufacturer’s name and identification mark 
Name of the Item  
Model No.  
Serial No. of the unit  
Year of manufacture  
Name Plate for PCU:  
Name of the user  
Manufacturer’s name and identification mark 
Name of the Item  
Model No.  
Type of unit  
Serial No. of the unit  
Year of manufacture  
Rating and voltage of the PCU/Inverter 
Input voltage  
Output Voltage and Current  
On the front top of the PCU,ACDB/DCDB cabinet, an anodized, screen printed or  
any other arrangement ensuring better life expectancy designation plate in “Bold”  
letters showing “40 KWp SPV POWER PLANT UNDER GREEN INITIATIVE SCHEME”.  
 
15.   TOOLS, TACKLES  
After completion of installation & commissioning of the power plant, necessary  
tools & shackles are to be provided free of cost by the supplier for maintenance  
purpose.  
 

16.   Documentation  
 
Supplier shall provide 02 sets of Operation & Maintenance Manual in English for  
the complete system with Block diagram, detailed description of all the system  
components,  mounting  of  PV  Module,  electronics  used,  working,  starting  and  
shutdown  procedures,  maintenance  and  trouble-shooting  instructions,  DO’s  & 
DONT’s, Name & address of contact person or Centre to be contacted in case of  
complaints/ failure. Warranty Card & Service entry card shall be provided with the  
SPV Power Plant systems. Supplier shall provide 02 sets of the As-built Detailed 
Wiring diagrams, Array layout and termination schedules. Approval of Bank needs 
to be obtained on the content of Manual,  
 
17.   Installation of Components and Materials 
 
Description:  
 
1.Supply and installation of Module mounting structure/superstructurefor  
 mounting at roof top.  
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2.The PV modules shall be installed with necessary tilt with the most effective  
 orientation. Tilt angle to be optimized to obtain maximum generation.  
3.Supporting structure material shall be compatible with the PV panel mounting  
 frame.  
4.Each module can be mounted on a mounting structures fabricated from hot dip  
 galvanized MS, using appropriate clamps and trapezoidal sheet holders, rail  
 track connectors, screws and fixtures. The structure shall be non-corrosive and  
 long lasting. Each structure will carry multiple modules to form a row. The  
 structure shall be capable of withstanding a wind speed of 200Km/Hr. after  
 grouting and installation and shall be designed to cater very rough climatic  
 conditions. The contractor shall furnish design calculations to confirm the wind  
 speed withstand capability of the structure. The same will be reviewed by the  
 banker’s  engineer’s  and  in  case  of  any  shortcomings  in  the  design  the  
 contractor shall make suitable changes so as to make the entire structure  
 capable to withstand against wind speed specified as above. The mounting  
 structure shall be guaranteed for at least 5 years.  
5.Supply and installation of power conditioning unit (PCU) consisting of Solar  
 Charge Controller/ Inverter.  
6.The installation shall include the electrical wiring, cabling, terminations, cable  
 trays, micro/ string inverters, metering and hooking up the system to the  
 including synchronization with plant main LT Panel grid / DG set.  
7.Installation of inverter should be in a ventilated area and proper inter-spacing  
 is to be provided.  
8.Laying of power/ control copper cables from PV power to plant room, Main LT  
 panel including within terraces.  

9.Supply and installation of cables on prefabricated GI cable trays and / or within  
 suspended ceiling spaces including installation, cable trays, hangers, supports,  
 cable terminations all fixing accessories (terrace to plant room inclusive of PVC  
 sleeve/ other accessories etc. wherever required)  
10.Supply and installation of earthing system with testing joint for every pit  
 (grounding) system including cutting of roads / paved areas / PCC floor etc and  
 making  as  good  as  in  original  shape.  Prior to execution, design shall be 
 submitted by contractor for approval by bank.  
11.Supply  and  installation  of  lightening  arrester,  required  as  per  statutory  
 norms/guidelines as approved by bank.  
 
18.   Testing and commissioning  
 
Pre-commissioning   tests   of   all   electrical   equipments.   Specific   points   to   be 
considered during commissioning are:  

1.Continuity checking and insulation resistance measurement of cables.  
2.Proper crimping, lugging and glanding of cables before final terminations.  
3.Checking of all electrical terminations for any loose contacts.  
4.Proper earthing of electric equipment & solar array to be ensured.  
5.At junction box in solar array, voltage levels to be checked (between positive & 
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 negative terminal, positive to earth and negative to earth) in consultation with  
 inverter OEM.  
6.Inverter  to  be  checked  in  testing  mode  and  after  No  Fault  indication  is  
 displayed on LCD it is to be connected to grid/battery.  

 
19.   Annual Generation Guarantee  
 
Contractor shall give minimum annual power generation guarantee of 54000Units/ 
Kwh for first year (Calculated on the basis of average 4.5 KWH per KWpfunctioning 
for 300 days) and for subsequent years as per following – 
 

2nd Year : 99% of 1st Year Generation 
3rd Year : 98% of 1st Year Generation 
4th Year : 97% of 1st Year Generation 
5th Year : 96% of 1st Year Generation 

 
In case of short fall, bidder will compensate for the less power generated as per 
prevailing rate of State electricity board for first five years. The power generation 
trend after first 5 years must be mentioned.  
 
6th year:….…..… % of 1st Year Generation (……………………………………….Kwh)  
7th year:……...… % of 1st Year Generation (……………………………………….Kwh)  
8th year:……….… % of 1st Year Generation (……………………………………….Kwh)  
9th year:………..… % of 1st Year Generation (……………………………………….Kwh)  
10th year:……..… % of 1st Year Generation (……………………………………….Kwh)  
 
Bidder may monitor the performance of system installed. In case bidder finds that 
installed system will not meet assigned minimum annual guarantee, it is up to bidder 
to upgrade the system to meet the minimum requirement at his own cost. 
 
 
20.   LT Panel & AC Distribution Box - Interconnection  
 
The Inverter / Power conditioning unit converts DC energy produced by solar array  
to 3 phase AC power. The AC power output of the inverter shall be fed to the AC  
Distribution Box (metering panel & isolation panel) which also houses energy  
meter. The 415 V AC output from the AC distribution box is fed to the owner’s LT  
panel for feeding the building load. The AC power from the Solar Inverter shall be  
synchronized with the station’s supply grid and power is fed into the building load  
on continuous basis. The connectivity / interfacing of the AC power output from  
the Solar Inverter to the existing grid power shall be designed and carried out by  
the contractor. First preference for drawing power shall be from Solar Inverter,  
the balance power shall be automatically drawn from the grid supply. Contractor  
shall finalize the scheme of interconnection to LT Panel / load after discussion with  
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bank.  
 
21.   Integration Of Solar Power With Grid  
 
The output power from SPV would be fed to the inverters which converts DC 
produced by SPV array to AC and feeds it into the consumer load and the surplus 
power to be feed into the grid after synchronization. In case of grid failure, or low or 
high voltage, solar PV system shall be out of synchronization and shall be 
disconnected from the grid. Once the DG set comes into service PV system shall 
again be synchronized with DG supply and load requirement would be met to the 
extent of availability of power. 4 pole isolation of inverter output with respect to the 
grid/ DG power connection need to be provided.  
 
22.   Grid Islanding  
 
i.In the event of a power failure on the electric grid, it is required that any  
independent power-producing inverters attached to the grid turn off in a short  
period of time. This prevents the DC-to-AC inverters from continuing to feed  
power into small sections of the grid, known as “islands.” Powered islands present  
a risk to workers who may expect the area to be unpowered, and they may also  
damage grid-tied equipment.  The Rooftop PV system shall be equipped with 
islanding protection. In addition to disconnection from the grid (due to islanding  
protection) disconnection due to under and over voltage conditions shall also be  
provided.  
ii. A manual disconnect 4pole isolation switch beside automatic disconnection to  
grid would have to be provided at utility end to isolate the grid connection by the  
utility personnel to carry out any maintenance. This switch shall be locked by the  
utility personnel  
 
23.   Acceptance Criteria  
 
Final acceptance of the integrated system will be given only after validating the  
performance of the system as in Installation, Testing and Commissioning of clause  
above. 
 

24.   Guaranty  
 
All the components of the system shall be guaranteed for any manufacturing 
defect  or  inferior  components  for  a  period  of  FIVE  years  from  the  date  of 
commissioning.  
 
25.   Training  
 
The supplier shall provide training to at least 3 departmental operators on the O & M 
aspects of the system  
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SIGNATURE OF THE CONTRACTOR WITH SEAL  

PROFILE OF THE BIDDER  
 

S NO Particulars Bidder 

1 Name of the Company  

2 Year of incorporation  

3 Registered office  

 Address  

 Office Telephone Number  

 Fax Number  

4 Contact Person  

 Name  

 Personal Telephone Number  

 Mobile Number  

 Email Address  

5 Local office(s) in Chhattisgarh  

 Address  

 Office Telephone Number  

 Fax Number  

6 Tender signing authority  

 Name  

 Address  

 Personal Telephone Number  

 Email Address  

 Please enclose Authorization or Power of 
Attorney to sign and submit the Tender 

 

7 Address for communications under the 
current tender 

 

8 Registration Details  
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 Permanent Account Number  

 GST Registration Number  

9 Banker's Name, Address and Account  

EMD Amount 
 

S.No. Particulars Please furnish details 
1 Name of the Bank  
2 Demand Draft (DD) Number  
3 DD Date  
4 DD Amount  

 
 

Furnish details for meeting the Eligibility Criteria 

1) Details about Incorporation 
 

S NO  Description  Bidder  

1  Year of Incorporation   

2  Please enclose Certificate 
of Incorporation  

 

 

2) Details about Annual Turnover 
 
 

S NO  Audited years  Bidder  

1    

2    

3    

4  Please enclose Balance sheets 
and Profit & Loss sheet Certificate 
by Chartered Accountant  

 

 
 
 

3) Details about minimum quantity installed  
 

S NO Name , Address & contact 
details of the Client 

Capacity/ Quantity Installed 
(KWp / Nos) 

Date of 
Commissioning 
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Technical Data Sheet to be compulsorily filled by contractor - 40kWp Solar Photo 
Voltaic Power Plant, Roof top Grid Tie System 

SN Specification Bank Requirement Contractor 
Reply 

A. SPV power plant 
1 Rated Output To be mentioned by Contractor  

2 No. of PV Modules To be mentioned by Contractor  

3 No. of series module in 
one array 

To be mentioned by Contractor  

4 No. of array in parallel 
combination 

To be mentioned by Contractor  

B. SPV Module 
1 PV Cell type To be mentioned by Contractor  

2 Make of SPV Cell To be mentioned by Contractor  

3 Make of SPV Module To be mentioned by Contractor  

4 Maximum Power Rating of one 
module 

To be mentioned by Contractor  

5 Rated Current of Module To be mentioned by Contractor  

6 Rated Voltage of module To be mentioned by Contractor  

7 Short Circuit Current of 
module 

To be mentioned by Contractor  

8 Open Circuit Voltage of 
module 

To be mentioned by Contractor  

9 Sample I-V Curve 
Submitted (Yes/ No) 

To be mentioned by Contractor  

C. Mounting Arrangement 
1 Mounting type Roof-mounted  

2 Surface azimuth angle of 
PV Module 

To be mentioned by Contractor  

3 Tilt angle (slope) of PV 
Module 

To be mentioned by Contractor  

D DC Combiner Box/ Array Junction Box 
1 Enclosure To be mentioned by Contractor  
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2 Necessary Fuse Protection 
& Surge Protection 

Yes  

3 Rated Insulated Voltage DC 1000V  

E Power Conditioning Unit (PCU) / Inverter 

1 Make of PCU/Inverter   

2 Nominal Output power at 
site based on the site 
conditions 

Total 40 kW 
 

 

3 Nominal Output array 
voltage shall be suitable 
for the MPPT range of PCU 

To be mentioned by Contractor  

4 DC Array Input Operating 
Voltage 

(-20% to +15%) of the DC 
Array input voltage 

 

5 Type of solar charge 
controller 

MPPT Based Solar Charge 
Controller 

 

6 Switching device MOSFET/IGBT based  

7 Continuous inverter 
Output Rating (KVA) 

To be mentioned by Contractor  

8 Output Wave Form Pure Sine Wave  Output  

9 Total Harmonic distortion < 3% @ nominal power  

10 Output Voltage 3 ph, 415± 10 %  

11 Output Frequency 50Hz ± 3%  

12 Power Factor > 0.9  

13 
PCU Efficiency 

> 90% at nominal voltage 
&power 

 

14 Inverter efficiency 94% to 98% at full load  

15 No. of Inverters with 
Configuration 

To be provided byContractor  
 

 

16 Inverter Type To be mentioned by Contractor  

17 Idle Current < 4% of rated capacity  

18 Regulation ±2% for DC I/p variation & 
o/p load variation 

 

19 Overload Features 150% for 1 minute  

20 Cooling Forced Air cooling, 
withtemperature 
controlledcooling fan 

 

21 Operating Temperature 0 to 50 ˚C  
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22 Relative Humidity 95% Maximum  

23 LED/LCD Display : 
Indications 

Display shall indicate system 
functional parameters and 
protection 

 

24 Data monitor and display 
controls 

RS485, Ethernet OR RS232 
connectivity 

 

25 Protections   
 a. Input over voltage 

b. Low/high frequency 
c. Short circuit 
d. Under/over output voltage 
e. Over Temperature 
f. Grid Input under voltage / 
over voltage with auto 
recovery 
g. DC disconnect device 
h. DC reverse polarity 
i. Anti-Islanding Protection as 
per the standard 

To be mentioned byContractor  

26 Enclosure Protection IP 20(for indoor)  IP 60 (for 
outdoor)as per IEC 529 

 

27 Safety 1. IEC 62103 
2. IEC 62109 Part 1 & 2 
3. Galvanic Isolation at 
input &output through 
transformer 

 

28 Audible Noise < 45dB at 1 Meter  

29 Power Control MPPT suitable for hybrid 
Operation. 

 

F DC/AC Distribution 
1 DC Side Quantity &Ratings of 

MCBs 
To be mentioned byContractor  

2 AC SideQuantity & Capacity of 
MCBs 

To be mentioned byContractor  

3 Details of measuring To be mentioned byContractor  

5 Other Details To be mentioned byContractor  

G Cables 
1 Make To be mentioned by Contractor  
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2 Size To be mentioned byContractor  

3 Other Details To be mentioned byContractor  

H Earthing 
1 Details of points earthed To be mentioned byContractor  

2 Earth Resistance To be mentioned byContractor  

I Lightning Arrestor 
1 Make & Type To be mentioned byContractor  

2 Area covered per 
Lightning Arrestor 

To be mentioned byContractor  

3 Number of Lightning 
Arrestors 

To be mentioned byContractor  

J Datasheet for Modules, 
Inverter, Cables etc.. 

To be submitted along withthe 
bid 

 

 
 
 
 
 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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SCOPE OF COMPREHENSIVE AMC  
 
A)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PERIOD  
 

1. The Contractor shall maintain the plant and associated equipment free of cost 
and ensure that it works as per tender parameters.  
 

2. All spares required for normal operation as per tendered parameters shall be 
replaced at no extra cost.  
 

3. The number of visits shall be same as stipulated in Comprehensive Annual 
Maintenance.  

 
B) COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability 

period) 
1. The Contractor shall maintain the plant and associated equipments for a 

period of Nine years after the expiry of defect liability period and ensure that 
it works as per the tendered parameters.  
 

2. The rate of annual maintenance charges shall be furnished for a period of 9 
years after the expiry of warranty/defect liability period and the rates quoted  
shall be binding on the Contractor.  
 

3. The cost of CAM furnished shall also be one of the criteria in evaluation of 
cost economics.  
 

4. The Comprehensive Annual Maintenance Charges shall be paid once in three  
months in advance subject to satisfactory maintenance of previous quarter.  

SCOPE OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT FOR 
SOLAR ROOFTOP POWER SYSTEM (CAMC)  

The Contractor shall offer the following at no extra cost to the bank. The rate 
quoted for CAMC should include the following.  

1. The Contractor shall maintain the plant and ensure that it works as per the  
tendered parameters.  
 

2. All the repairs and replacements of spares shall be carried out which are  
necessitated due to usage of system as per tender stipulations.  However,  
the repairs and replacements necessitated by loss or damage due to misuse  
or accident, fire or natural calamities shall be out of the scope of CAMC. 
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3. The Contractor should visit every month for preventive maintenance of the 
system. If any breakdown calls for emergency service, the same shall 
beattended within 24 hrs. One of the scheduled preventive maintenance shall  
also be completed during such visits. Visits also shall be made for the  
upkeep of the system to ensure at no point of time the plant capacity is less  
than 90%. 
 

4. During the Preventive Maintenance, the contract includes servicing including  
PV panel cleaning, repairing, maintenance and replacement of spare parts of  
Solar Power System for the satisfactory running of the system. During each  
visit the supplier shall carry out Thermography checks during the CAMC  
period to identify hot spot of PV modules and take corrective action. The  
same shall be recorded in a log book which shall be verified and confirmed  
by bank's representative.  
 

5. During the break down calls, the nature of repair carried out, parts replaced  
etc. shall be recorded in the log book.  

 
OTHER TERMS WITH REGARD TO CAMC:  
 

1. The rate of annual maintenance charges shall be furnished for a period of 9 
years  after  the  warranty/Defect  Liability  Period  and  rates  quoted  shall  be  
binding on the Contractor.  
 

2. The scope and terms of Comprehensive Annual Maintenance Contract (CAMC)  
like number of monthly visits, items covering under CAMC, replacement of  
spares exclusions if any, down time for break down and service calls shall be as  
mentioned above.  
 

3. The Bank reserves the right of discontinuing the CAMC from the contractor 
during the tenancy of the Maintenance Contract.  
 

4. The cost of Comprehensive Annual Maintenance Charges shall also be one of  
the criteria in evaluation of cost economics of the tender. All the activities  
under this clause shall be completed within the stipulated time.  

 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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UNPRICED FORMAT OF PRICE BID  
(No prices should be quoted in the unpriced format of Price bid)  

 
TERMS OF PRICE BID 

1. Prices quoted must be firm for the period /extended period of contract.  No  
escalation shall be admissible in respect of any item of the contract, except in  
case of statutory variation in items like excise duty, works contract tax (if  
applicable), which shall be reimbursed subject to submission of necessary 
documents.  

2. No escalation due to IEEMA clause shall be admissible.  
3. Price quoted must be inclusive of all items required for the entire job of design,  

manufacture, supply to site, erection, testing, commissioning, and handing  
over including ancillary items like minor civil works, all electrical items etc., and  
nothing extra shall be paid.  

4. All materials shall be insured against theft, damage, etc., from the time they  
are transported from the factory upto the time of handing over to the bank.  
No claim in respect of any damage/ loss shall be entertained.  

5. Watch  and  ward  responsibility  at  site  shall  be  the  responsibility  of  the  
contractor.  

6. CAMC RATES: WITH REGARD TO CAMC, THE RATES SHOULD BE QUOTED 
EXCLUDING GOODS & SERVICE TAX (GST). APPLICABLE GST WILL BE PAID  
DURING THE COURSE OF AMC.  

7. The value of items of Price bid & Present Value of the AMC amount for 4 years  
after completion of Defect liability period will be commuted for arriving lowest  
bidder (L1).  

 

Calculation of Present Value :  

The Present value of CAMC charges for 9 years after 1-year defect liability period 
will also be evaluated to arrive at Lowest Contractor (L-1). The present value of the 
AMC component per year will be calculated as per the following formula:  

 
Present Value = c / (1+r)n 

 

Where 'c' is the annual CSMC of each year  
'r' is REPO LINKED LENDING RATE(Considered at prevailing rate at 
the time of opening of tender) 
'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year…  

 
The above mentioned calculation is for Price comparison purpose only.  
 
Therefore, the Contractors / contractors shall furnish the AMC charges in the Price 
bid for 4 years and the AMC shall be Comprehensive AMC (CAMC).  
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The Price quoted is subject to arithmetic errors i.e. in case there is error, the 
individual sum total shall be considered.  

 

8. THE CONTRACTOR HAS TO EXECUTE AGREEMENT WITH IN 14 DAYS FROM THE  
DATE OF ORDER (AS PER THE FORMAT GIVEN BY THE BANK), CONFIRMING 
THAT THE SOLAR POWER PLANT WILL BE MAINTAINED AT THE TENDERED  
RATE FOR FOUR YEARS AFTER WARRANTY PERIOD.  

 
 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL  
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PRICE BID 

S 
No Description Qnty 

Rate 
per 
KWp 
in Rs 

Total 
Amount 

in Rs 

1 Supply & Installation, Testing & Commissioning (ITC) of materials - Applicable 
GST @ _______% [ALL SPECIFICATIONS SHALL CONFIRM TO BIS STANDARDS] 

  

Design, Engineering, Supply, transportation and 
commissioning, testing of fixed tilt type 40 KWp DC 
solar PV power plant with 
 
STRING INVERTER – Sungrow/SMA/Delta or 
equivalent 
 
PV MODULE – Vikram/Goldi/Renesys/Reputed make-
(330W to 335W) Polycrystalline PV Modules 
 
SWITCHYARD – Required switchgear is designed as 
per CSDPCL guideline. 
 
Panel Mounting Structure –  
GI Structure To be used with 80 micron coating. 

40 
Kwp 

    

2 
Comprehensive Annual Maintenance Charges for 9 years after defect liability 
period of 1 year – The amount is exclusive of GST. 

  Rate for all inclusive Upkeep & routine Maintenance of 
complete system as provided under the CAMC 
contract for periodic cleaning of PV cells, PCU/Solar 
Inverter etc. to ensure the committed minimum power 
generation including all spares, consumables for 
trouble shooting, routing, preventive and breakdown 
maintenance etc. as required as per good engineering 
practice, recommendations in the respective 
equipment manufacturer and instructions and 
instructions of engineer in charge form maintaining 
the system inacceptable functional and serviceable 
state etc. as specified and as per the scope of work 
laid down. 

40 
Kwp 

    

  1st YEAR     
  2nd YEAR     
  3rd YEAR     
  4th YEAR     
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  5th YEAR       
  6th YEAR       
  7th YEAR       
  8th YEAR       
  9th YEAR       
  Sub Total (1 to 9 years)       
  Total Amount (1+2)       

Total Amount in words: 
_____________________________________________________________ 
_______________________________ Only 
 
 

Important Notes:  

1. The Present value of AMC charges for 9 years after 1 year defect liability period 
will be arrived at to decide the Lowest Contractor (L-1). The present value of  
the AMC component per year will be calculated as per the following formula:  

 
Present Value = c / (1+r) n  

 

Where 'c' is the annual CAMC of each year  
'r' is REPO LINKED Lending Rate  
'n' is number of years, ie., n is 1 for 1st year and 2 for 2nd year…  

 
The above mentioned calculation is for Price comparison purpose only.  
 
2. Contractor has to note that the total capacity of the solar power plant should  

 not be less than 40 KWp 
 
 
 
 
 
 
 
SIGNATURE OF THE CONTRACTOR WITH SEAL  


