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NOTICE INVITING THE TENDER  

 

 

To,  

 

M/s -------------------------- 

--------------------------------- 

---------------------------------- 

 

 

 

Sealed tenders on item rate basis are invited from Empanelled Interior Contractors of 

Canara Bank, Bhubaneswar Circle of Appropriate Category for the Electrical work of 

KANTABANJI Branch. 

 

Tender Documents may be obtained at free of cost from the General Administration 

Section, Circle office, Canara Bank, Jagamara, Bhubaneswar during working hours. 

 

Name of the work    : Electrical work of  

KANTABANJI Branch of Canara Bank  

 

Earnest Money Deposit   : Bid Securing Declaration form as per  

enclosed format to be submitted 

along with Tender Paper. 

 

Period of Completion   : 30 days 

 

Date of Issue     :  11/11/2025 

 

Last Date, time and Place for   : On or before 3.00 P.M. 18/11/2025 

Submission of Tender     The Asst. General Manager, 

       General Administration Section, 

       Canara Bank, Circle Office, 

       Jagamara,  

       Bhubaneswar – 751030 

 

Time and date of opening of Tender : 4.00 P.M. on 18/11/2025 

 

The Bank will not be bound to accept the lowest tender and reserves the right to 

accept or reject any or all the tenders without assigning any reason whatsoever. 

 

 

The Asst. General Manager, 

       General Administration Section, 

       Canara Bank, Circle Office, 

       Jagamara,  

       Bhubaneswar – 751030 
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GENERAL RULES & INSTRUCTIONS TO TENDERERS 

 

1) The completed Tender documents comprising of Notice Inviting the Tender (NIT), 

General rules & Instructions, General conditions of tender, Special conditions, 

Offer Letter, Appendices and Schedule of quantities, drawings, should be 

submitted to the Manager at the address given in the Tender Notice. The Tender 

document should be sealed in an envelope super scribed as “Tender for 

Electrical Work of KANTABANJI Branch. The Tenderer's name and address should 

also be put on the envelope. 

 

2) Last date for receipt of tenders:  As stated in the tender notice. 

 

3) The Tenderer are advised to inspect and examine the site and its surroundings 

and satisfy themselves before submitting their tenders as to the nature of the site 

and dimensions, the means of access to the site, availability of materials and 

obtain all necessary information’s as to risks, contingencies and other 

circumstances which may influence or affect their tender. 

 

4) Tenderer should ensure that their tenders are submitted before the date and time 

specified above. 

 

5) Tenderer are requested to put their firm’s signature on each page of the tender 

documents as a token of acceptance. 

 

6) Tenderer should fill in all the relevant blanks and put their signature in the relevant 

places indicated in the documents. 

 

7) It will be obligatory on the part of the Tenderer to tender and sign the tendered 

documents for all the component parts and that, after the work is awarded, he 

/ they will have to enter into an agreement for each component with the 

competent authority of the Employer. 

 

8) The Tenderer should quote in figures as well as in words the rate, and amount 

tendered by them. The amount for each item should be worked out and the 

requisite totals given. The rates quoted shall  be all  inclusive  rates  for  the  item  

of work described, including materials, labour, tools & plant, carriage & transport, 

supervision, overheads & profits, taxes, VAT, service tax, cess, fees, mobilizing and 

other charges whatsoever including any  anticipated  or  un-anticipated 

difficulties, etc. complete for proper execution of the work as per drawings and 

specifications and no claim whatsoever for any extra payment shall be 

maintainable. 

 

9) When a Tenderer signs a tender in an Indian language, the tendered amount 

and the total amount tendered should also be written in the same language. In 

the case of illiterate Tenderer the rates or the amounts tendered should be 

attested by a witness. 

 

10) The Schedule of Quantities should be filled as follows: 

 

a. The “Rate’’ Column to be legibly filled in ink in both figures and words. 

b. ‘Amount’ column to be filled for each item and the total amount for each 

trade to be given. 
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c. All corrections/ over writings are to be initialed. Failing which the tender shall 

be rejected. 

 

d. All the items of the schedule of quantities shall be filled, failing which the tender 

shall be rejected. 

 

e. Tenderer’s signature to be put on each page of the Schedule of quantities and 

in the “Abstract Sheet”. 

 

f. The “Amount” column for alternative items for which the quantities are 

mentioned should be filled up. 

 

g. The “Rate” column for "Rate only" items should be filled up. 

 

Special care should be taken to write the rates in figures as well as in words 

and the amounts in figures only, in such a way that interpolation is not possible. 

The total amount should be written both in figures and in words. 

 

11) No alterations or additions are to be made by the Tenderer in the tender 

document.  Violation of this instruction will attract rejection of the tender at the 

discretion of Architect/Bank.  

 

12) Tender shall be quoted on prescribed Form only and quoting in any other form 

will be rejected.   All rates shall be quoted on the proper form of the tender alone. 

Quoted rates and units different from prescribed in the tender schedule will be 

liable for rejection. 

 

13) Bid Securing Declaration form as per enclosed format to be submitted along with 

Tender paper. Any tender, which is not accompanied by Bid Securing 

Declaration form, shall be summarily rejected. 

 

14) The Sealed Envelopes shall be opened at the specified time in the presence of 

the tenderer or their authorized representatives if they desire to attend. Bank shall 

open the tenders on the specified date & time even if the tenderer or their 

authorized representatives are not present.   

 

15) The tender for the work shall not be witnessed by a tenderer or tenderers’s who 

himself / themselves has / have tendered or who may and had/have tendered 

for the same work. Failure to observe this condition would render tenders of the 

tenderers tendering as well as witnessing the tender liable to summary rejection. 

 

16) The Tenderer is required to check the numbers of the pages and should any be 

found missing or in duplicate, or the figure or writing indistinct, he must inform the 

Architect/ Bank at once and have the same rectified.  Should the tenderer be in 

doubt about the precise meaning of any item or any provision or if he wants any 

clarification, he must inform the Architect/Bank in writing at least one week 

before the scheduled date of opening. No claim will be allowed in respect of 

errors in the Tenderers tender due to any mistake in the Schedule of Quantities, 

which should have been but was not rectified in the manner described above. 

 

17) The articles of Agreement should not be filled. It is only a format for information. 

The agreement shall execute on this format with the successful tenderer only. 
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18) Rate in words will be taken in correct over rate in figures. If the amount of an item 

does not tally with the rate quoted in words, the rate quoted in words shall be 

taken as correct. 

 

        Contractors are forewarned that no errors whatsoever arithmetical or otherwise 

will be permitted in their tenders. Tenders containing many errors are liable to be 

rejected at the discretion of Bank. 

 

19) Tenderers should note that their tenders should remain open for consideration for 

a minimum period of 90 days from the date of the opening of tenders.  

 

20) If any tenderer withdraws his tender before the said period or makes any 

modifications in the terms and conditions of the tender, or quoted rates then the 

Employer shall, without prejudice to any other right or remedy, be at liberty to 

forfeit full value of the earnest money as aforesaid. 

 

21) A tenderer shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charges consequent on any misunderstanding or 

otherwise shall be allowed. Submission of a tender by a Tenderer implies that he 

has read this notice and  all  other  Tender/ contract  documents  and  has  made 

himself aware  of  the  scope  and specifications  of the work to be done and 

local conditions and  other factors bearing on the execution of the work. 

 

22) All the parts of this tender document shall form a part of the contract document.  

 

23) The Tenderer shall agree that until a formal agreement on stamp paper is 

prepared and signed, this tender shall constitute a binding contract between 

the Tenderer and the Employer. 

 

24) On acceptance of the tender, the name of the   accredited representative(s)  

of the Tenderer who would be responsible  for taking  instructions  from the 

Employer shall be communicated to  the Employer. 

 

25) The Bank reserves the right to accept any tender or accept tenders in part or to 

reject any or all tenders without assigning any reasons thereof and will not be 

liable to offer any explanation whatsoever.  

 

26) Canvassing in connection with tenders is strictly prohibited and the tenders 

submitted by the Tenderer who resort to canvassing will be liable for rejection. 

 

27) Tenderers are requested to note that non-compliance of the above instructions 

is liable to render rejection of their Tender.  

 

 

 

   

ASSISTANT GENERAL MANAGER 

 General Administration Section   

Canara Bank, Circle Office,  

Jagamara, Bhubaneswar 
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GENERAL CONDITIONS OF CONTRACT 

 
1.  INTERPRETATION 

 

In construing these conditions, the specifications, the schedule of quantities, tender 

and Agreement, the following words shall have the meaning herein assigned to them 

except where the subject or context otherwise requires. 

 

Employer or Bank:  The term “Employer " or "Bank" shall denote CANARA BANK with 

their Head Office at BANGALORE represented by Assistant General Manager, 

General Administration Section, Canara Bank, Circle Office, Jagamara, 

Bhubaneswar and any of its employees or representative authorized on their behalf. 

 

Architects: The term "Architects" shall mean M/s Soubhagya Nayak Associates or in 

the event of his/their ceasing to be the Architects for the purpose of this contract such 

other person/s the Employer shall nominate for the purpose. 

 

Site Engineer: The term “Site Engineer" shall mean authorized Engineer appointed by 

Architect or Bank for day-to-day supervision of works at site as per tender terms. 

 

Contractors: The term "Contractor"," Bidder" or "Tenderer" shall mean _______________ 

(Name and address of Contractor) and his/their heirs, legal representatives, assigns 

and successors. 

 

Site:  The "site" shall mean the premises of Canara Bank, KANTABANJI Branch where 

the works are to be carried out. 

 

Drawings:  "Drawings" means the drawings referred to in the Specification and any 

modification of such drawings approved in writing by the Architect/ Bank and such 

other drawings as may from time to time be furnished or approved in writing by the 

Architect/ Bank.  

 

Work / Works shall mean the work or works to be executed or done under this contract 

and shall include materials, apparatus, equipment, plant, fittings and other things for 

incorporation in the works. 

 

Contract  means the contract effected by the contractor's Tender and the Employer's 

acceptance thereof comprising (in addition to the Tender and Acceptance) the 

priced Schedule  of Quantities and Schedules, Schedules of particulars (if any), 

Specifications and Drawings, these General Conditions of Contract, Special 

Conditions contained in, Appendices, Annexure  or attached to any of the forgoing 

documents, any alterations agreed in writing between the parties before the formal 

acceptance of the Tender, all these documents taken together, shall be deemed to 

form one contract and shall be complementary to one another. 

 

"Technical Specification" means the specification annexed to or issued with this 

tender or   detailed in the schedule of quantities.  

 

"Approved" means approved in writing including subsequent written confirmation of 

previous verbal approval and "approval" means approval in writing including as 

aforesaid. 
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'Market rate" means the rate as prevailing in the market and recommended by the 

Architect and as approved by the Employer on the basis of cost of materials, labour, 

plant etc inclusive of any tax, duty, octroi etc. at the time of execution of work. 

 

“The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the 

schedule (or bill) of quantities with specifications as specified and forming part of this 

contract. 

 

 “Act of Insolvency” shall mean any act such as defined by the Presidency Towns 

Insolvency Act or in Provincial Insolvency Act or any amending statutes. 

 

2. SCOPE OF WORKS  

 

The work consists of Electrical work of Canara Bank, KANTABANJI Branch in 

accordance with the “Schedule of Quantities”.  Employer/Architects may in their 

absolute discretion issue further and/or written instruction, details, directions & 

explanations, which are, hereafter collectively referred to as “The Employer’s 

instructions” in regard to: 

 

a) The variation or modification of the design quality or quantity of works or the 

addition or omission or substitution of any work. 

 

b) Any discrepancy in the drawings or between the schedule of quantities and/or 

drawings and/or specification. 

 

c) The removal from the site of any defective material brought thereon by the 

contractor and the substitution of any other material thereof. 

 

d) The demolition removal and/or re-execution of any work executed by the 

contractor/s. 

 

e) The dismissal from the work of any persons employed there upon. 

f) The opening up for inspection of any work covered up.  

g) The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the defect liability period. 

 

The work is to be carried out in accordance with drawings, specifications, the 

schedule of quantities and any further drawings, which may be given by the 

Architect/ Bank during the execution of the work. 

 

In case any detailed Working/Fabrication/Shop Drawings are necessary, contractor 

shall prepare such detailed drawings and/or dimensioned sketches thereof and get 

approved by the Bank / Architect prior to taking up such work. 

 

The contractor shall ask in writing for all clarifications on matters occurring anywhere 

in drawings for additional instructions at least 10 days ahead from the time when it is 

required for implementations so that the Employer may be able to give decision 

thereon. 

 

No works, for which rates are not specifically mentioned in the priced schedule of 

quantities, shall be taken up without written permission of the Employer/Architects. 

Rates of items not mentioned in the priced schedule of quantities shall be fixed by the 

employer in consultation with the Architects as provided in Clause “variation”. 
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Regarding all factory made products for which ISI marked products are available, 

only products bearing ISI marking shall be used in the work. 

 

The whole work including all extra and additional items if any is to be completed 

within the period of completion as stated in Notice Inviting the Tender and the 

Contractor will be required, if necessary to work overtime to fulfill the  

Banks/Architect’s instruction to complete the work by the stipulated date. No extra 

payment will be allowed on the quoted rates for such overtime work. 

 

The existing passenger lifts will not be permitted for shifting of materials, debris etc.  

 

3. TENDER 

 

The tenderers should note that the tender is strictly on the item rate basis and their 

attention is drawn to the fact that the rates for each and every item should be correct, 

workable and self-supporting.  

 

The works will be paid for as “measured work” on the basis of actual work done on 

item rate basis and not as “lump sum” contract as per the rate quoted in the Schedule 

of quantities. 

 

All items of work described in the schedule of quantities are to be deemed and paid 

as complete works in all respects and details including preparatory and finishing works 

involved, directly, related to and reasonably detectable from the drawings, 

specifications and schedule of quantities and no further extra charges will be allowed 

in this connection.   

 

In the case of items of  lump-sum charges in the tender in respect of any item of works, 

the payment of such items of work will be made for the actual work done on the basis 

of lump-sum rates as will be assessed to be payable by the Employer/Architects. 

 

4. AGREEMENT, INDEMNITY BOND 

 

The successful contractor shall sign a Contract Agreement as per format enclosed as 

Appendix 5 and shall pay for all stamps paper charges and legal expenses, incidental 

thereto. The contractor shall submit Indemnity Bond as per format enclosed as 

Appendix 6. 

 

The contract agreement and Indemnity bond shall be executed within 7 days from 

the from the date of receipt of letter of acceptance of tender, failing which the 

Employer at his discretion, without prejudice to any other rights/remedies available 

under the terms of this Contract may revoke the letter of acceptance and forfeit the 

Earnest money deposit furnished along with the tender. 

 

5. PERMITS AND LICENCES 

 

Permits and Licenses for release of materials, which are under Government control, 

shall be arranged by the contractor. The Employer may render necessary assistance, 

sign any forms or applications that may be necessary but shall not be responsible for 

actual procurement or for any delay in procurement.   
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It may be clearly understood that no compensation or additional charges can be 

claimed by the contractor for non receipt of any controlled materials in due time on 

this account or according to his own requirements. 

 

The Employer/Architects shall be indemnified against all Government or legal actions 

for theft or misuse of controlled materials in the custody of the contractor.  

 

6. GOVERNMENT AND LOCAL RULES 

 

The contractor shall confirm to the provisions of all local laws and Acts relating to the 

work and to the Regulations etc., of the Government and Local Authorities. The cost, 

if any, shall be deemed to have been included in quoted rates, taking into account 

all liabilities for licenses, fees. The tenderer shall indemnify the Employer against   any 

such liabilities in compliance of the local acts, rules. 

 

7. QUOTED RATES   

 

The rates shall be as per the Schedule of Quantities and include the following:  

 

(i) The rates quoted by the contractor shall be held to include for providing all 

materials, testing of materials, labour and fixing all scaffolding, conveyance and 

delivery, unloading, carrying in storing, hoisting, all labour, setting, fitting and fixing 

in position making, cutting, wastages, return of packing and all materials and 

labour and cleaning of work place, everything else necessary for the proper 

completion of each item of work including overheads and profits.  

 

 (ii) The rates must include in their tender rates quoted for all duties royalties, cess, or 

any other taxes or local charges if applicable but excluding GST. Any variations in 

the above shall not be paid. No extra claim on this account will in any case be 

entertained.  

 

(iii) The rates quoted by the contractor should cover for work at all heights and levels 

for all items of work under this contract.  Lifting of materials will not form any criteria 

for claiming extra payment. 

 

FUNCTIONING BRANCH - Timings of work - Cleaning of site on daily basis   

 

Wherever the works are carried out in functioning branch or office the timings of work 

shall be beyond the office hours as fixed by the Employer.  

 

 The works, all cuttings, waste materials, rejected materials and other rubbish as it 

accumulates shall be cleaned from time to time during the progress of the work and 

at completion of each day work and to be cleared and carted away from the branch 

premises / site.   

Contractor’s quoted rates shall allow for the above factors also. 

 

8. QUANTITY OF WORK TO BE EXECUTED 

 

The quantities shown in the schedule of quantities are only approximate and are 

intended to cover the entire work but the Employer reserves the right to execute only 

a part or the whole or any excess thereof without assigning any reason therefore. In 

case of increase it shall be as per the variation clause. 
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9. OTHER PERSONS ENGAGED BY THE EMPLOYER 

 

The Employer reserves the right to execute any part of the work included in this 

contract or any work, which is not included in this contract by other Agency or 

persons, and contractor shall allow all reasonable facilities and use of his scaffolding 

for the execution of such work.  The main contractor shall extend all cooperation in 

this regard. 

 

10. SECURITY DEPOSIT & RETENTION MONEY 

 

The successful tenderer to whom the contract is awarded will have to deposit as Initial 

security deposit a sum equal to 2% of the value of the accepted tender.  The initial 

Security Deposit will have to be made within 7 days from the date of receipt of letter 

of acceptance of tender, failing which the Employer at his discretion, without 

prejudice to any other rights/remedies available under the terms of this Contract may 

revoke the letter of acceptance and forfeit the Earnest money deposit furnished 

along with the tender.  No interest shall be paid on the Initial security deposit.  

 

A further sum of 3% (three percent) of the Gross value of each interim/final bill shall 

be deducted as retention money. 

 

The total security deposit amount will be refunded to the contractor, after deducting 

any sum due from the contractor on any account under this contract, 14 (fourteen) 

days after the end of defects liability period provided he has satisfactorily rectified all 

the defects in accordance with the conditions of the contract. No interest is allowed 

on retention money & total security deposit. 

 

 

11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

 

The contractor shall provide everything necessary for the proper execution of the 

work according to the intent and meaning of the drawings, schedule of quantities 

and specifications taken together whether the same may or may not be particularly 

shown or described therein provided that the same can reasonably be inferred there 

from and if the contractor finds any discrepancies therein he shall immediately and 

in writing, refer the same to the Employer/ Architects whose decision shall be final and 

binding.   

 

The rates quoted against individual items will be inclusive of everything necessary to 

complete the said items of work within the contemplation of the contract, and 

beyond the unit price no extra payment will be allowed for incidental or contingent 

work, labour and/or materials inclusive of all taxes and duties whatsoever except for 

specific items, if any, stipulated in the tender documents. 

 

The contractor shall supply, fix and maintain at his own cost, for the execution of any 

work, all tools, tackle, machineries and equipments and all the necessary centering, 

scaffolding, staging, planking, timbering, watching and lighting by night as well as by 

day required not only for the proper execution and protection of the said work but 

also for the protection of the public and safety of any adjacent walls, houses, building, 

all other erections, matters and things and the contractor shall take down and 

remove any or all such centering, scaffolding, planking, timbering, strutting, shorting 

etc., as  occasion shall be required or when ordered so to do, and shall fully reinstate 
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and make good all matters and things disturbed during the execution of works to the 

satisfaction of the Employer/ Architects. 

 

The contractor shall at all times give access to workers employed by the Employer or 

any men employed on the premises and to provide such parties with proper sufficient 

and if required, special scaffolding, hoists and ladders etc. in any work, where 

directed by the employer as may be required to enable such workmen to lay or fix 

pipes, electrical wiring, special fittings etc. The quoted rates of the tenderers shall 

accordingly include all these above-mentioned contingent works. 

 

12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

 

Time of completion:  The entire work is to be completed in all respects within the 

stipulated period stated in the Notice Inviting the tender.  

 

The order to commence the works shall be given by the Bank only after depositing 

the Initial security deposit, signing of agreement, submission of Indemnity bond, 

submission of Insurance. 

 

Time is the essence of the contract and shall be strictly observed by the contractor. 

 

Extension of Time: If in the opinion of the Employer/ Bank the works were delayed for 

reasons beyond control of the contractor, the Bank may grant a fair and reasonable 

extension of time for completion of the contract works.  

 

Request for extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing 

delay to the Architect/ Bank. The Contractor shall also, if practicable, indicate in such 

a request the total period for which extension is desired, overlapping period, if any, 

with earlier events causing delays, net extension required. 

 

In such case, the Employer may give a fair and reasonable extension of time for 

completion of work. Such extension shall be communicated to the contractor by the 

Employer in writing, within 15 days of the date of such request.  

 

While granting extension, the Employer shall notify the contractor the period of time 

which will not qualify for levy of liquidated damages. 

 

For the period in excess of original stipulated time period and authorised extension of 

time (i.e. period not qualifying for levy of liquidated damages), granted by the 

Employer, the provision of liquidated damages as stated under Clause 13 hereof will 

become applicable. 

 

However, the contract shall remain in force even for the period beyond the due date 

of completion irrespective whether the extension is granted or not. 

 

Progress of work: The contractor shall maintain proportionate progress on the basis of 

a Programme Chart submitted by the contractor immediately before 

commencement of work and agreed to by the Employer/ Architects. Contractor 

should also include planning for procurement of scarce material well in advance and 

reflect the same in the programme chart so that there is no delay in completion of 

the project. 
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13. LIQUIDATED DAMAGES 

 

Time is the essence of the contract. The completion of the works is essential to comply 

with various requirements of the bank. Thus the contractor shall  be  aware  and  take  

note  that  non-completion of the works will affect the Banks committed programs 

and thus the loss by way  delayed  completion  of related works etc,  are  invaluable  

and  cannot  be  easily  assessed. Therefore, it is part of the agreed terms that  in  the  

event  of  any delay in completion of the work, the  Bank  is  liable  to  charge  the 

Contractor  without the necessity of providing for  any  details  of  such losses suffered 

by the Bank.  

 

Thus if the Contractor fails to complete the works within the time for completion stated 

in the  Notice Inviting the Tender or within any extended time under Clause 12 hereof, 

the Contractor shall pay the Employer the sum at the rate of 1% (one per cent) of the 

Contract Value per week  of delay subject to a limit of 10% (ten percent) of the 

Contract Value as "Liquidated damages" for the period during which the said works 

shall so remain incomplete or the Employer may deduct aforesaid sum towards such 

damages from any monies due to the Contractor.  

 

For this purpose the term `Contract Value' shall be value at the contract rates of the 

work as ordered / accepted. 

 

The Employer shall have the right to adjust / set-off against any sum payable to the 

contractor under this or any other contract with the Employer anywhere in 

India/outside India. 

 

14. PROTECTION TO WORKS, STORAGE   

 

Protective Measures: The contractor shall make suitable arrangements for watching 

and protecting the works and surrounding property by day, by night, on Sundays and 

other holidays, on round the clock basis and no extra will be paid by Bank for such 

services. 

 

Contractor shall indemnify the Employer against any possible damage to the building, 

roads or members of the public in course of execution of the work. 

 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, 

the contractor shall take all precautions necessary for the protection of work and at 

his own expenses shall make good any damage arising from any of these causes. 

 

Storage of materials:  The contractor shall provide adequate protection of the 

materials, work etc., and also other work that may be executed on the site.  

 

All offensive, inflammable materials shall not be stored in the premises.  

 

15.  NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

 

The contractor shall conform to the provisions of any Acts of the Legislature relating 

to the work, and to the Regulations and Bye-laws of any authorities, and /or any 

water, lighting and other companies, and/or authorities with whose systems the 

structures were proposed to have connection and shall before making any variations 

from the drawings or specification that may be associated to so conform, give the 

Employer/Architects written notices specifying the variations proposed to be made 
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and the reasons for making them and apply for instruction thereon.  The 

Employer/Architects on receipt of such intimation shall give a decision within a 

reasonable time. 

 

The contractor/s shall arrange to give all notices required for by the said Acts, 

Regulations or Bye-laws to be given to any authority, and to pay to such authority or 

to any public officer all fees that may be properly chargeable in respect of the work 

and lodge the receipts with the Employer. 

 

The contractor shall indemnify the Employer against all claims in respect of patent 

rights, royalties, damages to buildings, roads or members of public in course of 

execution of work and shall defend all actions arising from such claims and shall keep 

the Employer saved harmless and indemnified in all respects from such actions, costs 

and expenses. 

 

16. SETTING OUT WORKS 

 

The contractor shall set out the works and shall be responsible for the true and perfect 

setting out of the work and for the correctness of the positions, levels, dimensions and 

alignment of all parts thereof.  If at any time, any error shall appear during the progress 

of any part of the work, the contractor shall at his own expenses rectify such error, if 

called upon to the satisfaction of the Employer. The contractor shall further set out the 

works to the alternative positions at the site until one is finally approved and the rates 

quoted in his tender should include for this and no extra on this account will be 

entertained. 

 

17.   MATERIALS, WORKMANSHIP, SAMPLES OF MATERIALS 

 

All the materials (except where otherwise described) stores and equipment required 

for the full performance of the work under the contract must be provided through 

normal channels and must include charge for import duties, sales tax, octroi, VAT and 

other charges and must be the best of their kind available and the contractor/s must 

be entirely responsible for the proper and efficient carrying out of the work.   

 

The work must be done in the best workman like manner.  

 

Samples of all materials to be used must be submitted to the Employer/Architects 

when so directed by the Engineer/ Architects and written approval from 

Employer/Architects must be obtained prior to placement of order for the material. 

Before ordering any material, the Contractor shall get samples of the materials 

approved from the Bank/ Architect well in time.  The samples of materials shall be got 

tested from approved laboratories at the contractor’s cost before approval if ordered 

by the Bank/ Architect.  No claim will be allowed for delay to the progress of work 

caused by tests. If called upon by the Bank, the contractor shall produce proof for 

having arranged for the supply of materials well in time. 

 

18.     REMOVAL OF IMPROPER WORK, RECTIFICATION, REJCTED MATERIALS  

 

The Employer shall during the progress of the work have power to order for removal 

of work within such reasonable time or times as may be specified in the order of any 

materials which in the opinion of the Employer/Architects are not in accordance with 

specifications or drawings or instructions.  
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All materials / or workmanship which in the opinion of the Bank are / is defective / not  

confirming to specifications /  drawings  or un-suitable, shall be removed immediately 

from the site and shall be substituted/ reworked  with proper material and / or 

workmanship forth with as per drawings, specifications  at the  cost of the contractors 

. 

 

In case the contractor refuses to comply with the orders of the Employer/ Architect, 

then the Employer shall have the power to employ and pay other agencies to carry 

out the work and all expenses consequent thereon or incidental thereto as certified 

by the Employer/ Architects shall be borne by the contractor or may be deducted 

from any money due to or that may become due to the contractor under this 

contract or any other contract.  No certificate, which may be given by the Architects/ 

employer, shall relieve the contractor from his liability in respect of unsound work or 

bad materials. 

 

19   ACCESS 

 

Any authorized representative of the Employer/ architect shall at all reasonable times 

have free access to the works and/or to the workshop, factories or other places where 

materials are being prepared or constructed for the work and also to any place 

where the materials are lying or from where they are being obtained, and the 

contractor shall give every facility to the Employer or their representatives necessary 

for inspection and examination and test of the materials and workmanship.  Except 

the representatives of the Employer no person shall be allowed at any time without 

the written permission of the Employer. 

 

20. SITE ENGINEER 

 

The term ‘Site Engineer’ shall mean the person appointed and paid by the 

Employer/Architect to superintend the work.  The contractor shall afford the Site 

Engineer every facility and assistance for examining the works and materials and for 

checking and measuring work and materials.   

 

 The work will from time to time be examined by the Architects, Engineer from the 

Premises Department of the Employer and the Site Engineer.  But such examination 

shall not in any way exonerate the contractor from the obligation to remedy any 

defects, which may be found to exist at any stage of the work or after the same is 

complete.  Subject to the limitations of this clause the contractor shall take instructions 

only from the Architects/Employer. 

 

21. CONTRACTOR’S EMPLOYEES 

 

The contractor shall employ technically qualified staff and competent supervisors for 

the work who shall be available (by turn) throughout the working hours to receive and 

comply with instructions of the Employer/Architects.  The contractor shall employ in 

connection with the work, persons having the appropriate skill or ability to perform 

their job efficiently. 

 

No labourer below the age of Eighteen years shall be employed on the work. 

 

Any labourer supplied by the contractor to be engaged on the work on day-work 

basis either wholly or partly under the direct order or control of the Employer or his 

representative shall be deemed to be a person employed by the contractor. 
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The contractor shall comply with the provisions of all labour legislation including the 

requirements of 

a) The Payment of Wages Act 

b) Minimum wages Act 

c) Employer’s Liability Act 

d) Workmen’s Compensation Act 

e) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971 

f) Apprentices Act 1981 

g) Any other Act or enactment relating thereto and rules framed there under from 

time to time. 

h) Indian Electricity Act (IE Act) and follow the rules. 

 

The contractor shall keep the Employer saved harmless and indemnified against 

claims if any of the workmen and all costs and expenses as may be incurred by the 

Employer in connection with any claim that may be made by any workmen. 

 

The contractor shall comply at his own cost with the order of requirement of any 

Health Officer of the State or any local authority or of the Employer regarding the 

maintenance of proper environmental sanitation of the area where the contractor’s 

labourers are housed or accommodated, for the prevention of small pox, cholera, 

plague, typhoid, malaria and other contagious diseases. The contractor shall provide, 

maintain and keep in good sanitary accommodation and provide facilities for pure 

drinking water at all times of the use of men engaged on the works and shall remove 

and clear away the same on completion of the works.  Adequate precautions shall 

be taken by the contractor to prevent nuisance of any kind on the works or the lands 

adjoining the same. 

 

The contractor shall arrange to provide first aid treatment to the labourers engaged 

on the works.  He shall within 24 hours of the occurrence of any accident at or about 

the site or in connection with execution of the works, report such accident to the 

Employer and also to the competent authority where such report is required by law. 

 

The contractor shall pay rates of Wages and observe hours of work and conditions or 

employment according to existing rules under Minimum Wages Act.  Further, it shall 

be contractor’s responsibility to ensure that he pays his workmen wages which are 

not lower than the minimum prescribed by the Union Government and State 

Government in which area this contract is being operated. 

 

22. DISMISSAL OF WORKMAN 

 

The contractor shall on the request of the Employer immediately dismiss from works 

any person employed thereon by him, who may in the opinion of the Employer be 

unsuitable or incompetent or who may misconduct himself.  Such discharges shall not 

be the basis of any claim for compensation or damages against the employer or any 

of their officer or employee. 

 

23. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

 

The contractor shall be responsible for all injury to the work or workmen, persons, 

animals or things and for all damages to the structural and/or decorative part of 

property which may arise from the operations or neglect of himself or of any sub-

contractor or of any of his or a sub-contractor’s employees, whether such injury or 
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damage arise from carelessness, accident or any other cause whatsoever in any way 

connected with the carrying out of this contract.  The clause shall be held to include 

inter-alia, any damage to buildings whether immediately adjacent or otherwise, and 

any damage to roads, streets, foot paths or ways as well as damages caused to the 

buildings and the works forming the subject of this contract by rain, wind or other 

inclemency of the weather.  The contractor shall indemnify the Employer and hold 

harmless in respect of all and any expenses arising from any such injury or damages 

to persons or property as aforesaid and also in respect of any claim made in respect 

of injury or damages under any acts of compensation or damage consequent upon 

such claim. The contractor shall submit an indemnity bond in Bank’s approved 

proforma (enclosed under Appendix-6) in a stamp paper. Indemnify the Bank / 

Architect from any damages, prosecution, other legal suits and claims arising out of 

any mishaps occurring at the site due to faulty work, faulty construction and for 

violating rules and regulations for which the contractor shall be solely responsible. 

 

The contractor shall reinstate all damage of every sort mentioned in this clause, so as 

to deliver the whole of the contract works complete and perfect in every respect and 

so as to make good or otherwise satisfy all claims for damages to the property or third 

parties. 

 

The contractor shall affect the necessary insurance and indemnify the Employer / 

Architect entirely from all responsibility in this respect.  The insurance must be placed 

with a company approved by the Employer and must be effected jointly in the name 

of the contractor and the Employer and the policy lodged with the latter.  The scope 

of insurance is to include damage or loss to the works itself till this is made over in a 

complete state and also the workmen/ labours / supervisors employed in the work.  

Insurance is compulsory and must be affected from the very initial stage before 

commencement of the work. .  

 

 The contractor shall also be responsible for anything, which may be excluded from 

damage to any property arising out of incidents, negligence or defective carrying 

out of this contract. 

 

The Employer shall be at liberty and is hereby empowered to deduct the amount of 

any damages, compensations, costs, charges and expenses arising or accruing from 

or in respect of any such claim or damages from any sums due or to become due to 

the contractor. 

 

24. INSURANCE 

 

The Contractor shall, at his own expense insure the works , effect and maintain till the 

completion of the contract a Contractors All Risks Policy (CAR)for Insurance, with an 

insurance company approved by the Employer, for the full amount of the contract 

.The scope of the cover shall include fire, lightning, explosion, crashing, aircraft, 

extinguishing water or other fighting measures, flood, inundation , rain, windstorm of 

any kind, earthquake, subsidence, landslide, rockslide, bad workmanship, lack of skill, 

negligence , malicious acts or human error, additional cover for third party liability 

and surrounding properties. The CAR shall be held in the joint names of the Employer 

and the Contractor (the name of the former being placed first in the policy.) with 

Employer as beneficiary against all risk as per the standard all risk policy for 

Contractors and deposit such policy or policies with the Employer with 7(seven) days 

from the date of receipt of the letter of acceptance of tender.  
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The Contractor shall also indemnify the Employer against all claims which may be 

made upon the Employer, whether under the Workmen's Compensation Act or any 

other statue in force, during the currency of this contract or at Common Law in 

respect of any employee of the Contractor or of sub-Contractor and shall be at his 

own expense obtain, effect and maintain until the completion of the Contract a policy 

of Insurance against such risk in respect of employees of contractor or sub-contractor 

with an Insurance Company approved by the Employer, a comprehensive policy of 

Insurance and deposit such policy or policies with the Employer from time to time 

during the currency of this contract. 

 

In default of the Contractor insuring as provided above, the Employer on his behalf 

may so insure and may deduct the premiums paid from any money due, or which 

may become due to the contractor. 

 

The Contractor shall upon settlement by the Insurer of any claim made against the 

insurer pursuant to a policy taken under this clause, proceed with due diligence to 

rebuild or repair the works destroyed or damaged. In this event all the monies 

received from the Insurer in respect of such damage shall be paid to the Contractor 

and the Contractor shall not be entitled to any further payment in respect of the 

expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 

damaged. 

 

The Contractor, in case of re-building or reinstatement after damage shall be entitled 

to such extension of time for completion as the Architect may deem fit, but shall, 

however, not be entitled to reimbursement by the Employer of any shortfall or 

deficiency in the amount paid by the insurer in settlement of any claim arising as set 

out herein. 

 

Without prejudice to his liability under this clause, the Contractor shall also cause all 

sub-Contractors to effect for their respective portions of the works, similar policies of 

insurance in accordance with the provisions of this clause and shall produce or cause 

to produce to the Employer such policies. The Contractor shall not permit a sub-

Contractor to commence work at the site unless the said insurance policies are 

submitted. In the event of failure of the sub-contractor to commence work at the site, 

the contractor shall be responsible for any claim or damage attributable to the said 

sub-Contractor. 

 

25. ACCOUNTS RECEIPTS & VOUCHERS 

 

The contractor shall, upon the request of the Employer furnish them with all the 

invoices, accounts, receipts and other vouchers that they may require in connection 

with the works under this contract, if the contractor shall use materials less than what 

he is required under the contract, the value of the difference in the quantity of the 

materials he was required to use and that he actually used shall be deducted from 

his dues.  The decision of the Employer shall be final and binding on the contractor as 

to the amount of materials the contractor is required to use for any work under this 

contract. 

 

26. MEASUREMENTS  

 

All measurements shall be carried out as per relevant IS code unless otherwise stated 

elsewhere in this document.  Before taking any measurement of any work the Site 

Engineer/ Architect/ employer or a subordinate deputed by him shall give reasonable 
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notice to the contractor. If the contractor fails to attend at the measurements after 

such notice or fails to counter sign or to record the difference within a week from the 

date of measurement in the manner required by the Site Engineer then in any such 

event the measurements taken by the Site Engineer or by the subordinate deputed 

by him as the case may be is final and binding on the contractor and the contractor 

shall have no right to dispute the same. 

 

 

27. CONCEALED WORK 

 

The contractor shall give due notice to the Employer/Architects whenever any work 

is to be concealed or otherwise becoming inaccessible later on, in order that the work 

may be inspected and correct dimensions taken before such burial, in default 

whereof the same shall, at the opinion of the Employer/Architect be either opened 

up for measurement at the contractor’s expense or no payment may be made for 

such materials.  Should any dispute or differences arise after the execution of any 

work as to measurements etc., or other matters which cannot be conveniently tested 

or checked, the notes of the Employer/Architects shall be accepted as correct and 

binding on the contractor. 

 

28. INITIAL  &INTERIUM  PAYMENTS 

 

Initial Mobilization Advance: No mobilization advance will be considered by Bank.  

 

Running Bill payments: All bills shall be prepared by the contractor in the form 

prescribed by the Employer/Architects. Normally one interim bill shall be prepared 

each month subject to minimum value for interim certificate as stated in the 

Appendix-1. The bills in proper forms must be duly accompanied by detailed 

measurements & test certificate in support of the quantities of work done and must 

show deductions for all previous payments, retention money, etc.  

 

The Architects shall issue a certificate after due scrutiny of the contractor’s bill stating 

the value of the work executed , amount due to the contractor from the Employer 

and the contractor shall be entitled to payment thereof, within the period of honoring 

certificate stated in the Appendix-1 subject to its  correctness   and  verification by  

Employer . 

 

The amount stated in an interim certificate shall be the value of work properly 

executed and material advance upto 75% of invoiced value of materials brought to 

site for permanent incorporation into the work after preparation of the previous bill 

less the amount to be retained by the Employer as retention money vide clause 10 of 

these conditions. Advance paid for materials already incorporated in the work shall 

be recovered. 

 

The material advance shall be admissible only on materials, which in the opinion of 

the Architect/ employer are imperishable in nature, are genuinely required for use in 

the work in the near future, are of the required quality and are adequately protected 

against damage, theft, loss etc. 

 

If the Employer has supplied any materials or goods to the contractor, the cost of any 

such materials or goods will be progressively deducted from the amount due to 

contractor in accordance with the quantities consumed in the work. 
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All the interim payments shall be regarded as payments by way of advance against 

the final payment only and not as payments for work actually done and completed, 

and shall not preclude the requiring of bad, unsound, and imperfect or unskilled work 

to be removed and taken away and reconstructed, or re-erected or be considered 

as an admission of the due performance of the contract, or any part thereof in any 

respect or the accruing of any claim, nor shall it conclude, determine or affect in 

anyway the power of the Employer under these conditions or any of them as to the 

final settlement and adjustment of the accounts or otherwise or in any other way vary 

or affect the contract. In all the above the Appendix 2, 3 & 4, shall be followed. 

 

29. FINAL PAYMENT  

 

The final bill shall be submitted by the contractor to the Architect within one month of 

the date of completion of the work certified by the Architect and payment shall be 

made within one month for such of those items and quantities that in the opinion of 

the Employer are undisputed. 

 

Payments of final bill shall be made after deduction of Retention Money as specified 

in Clause 10 of these conditions, which sum shall be refunded as stipulated in 

Clause10. The acceptance of payment of the final bill by the contractor would 

indicate that he will have no further claim in respect of the work executed.  

 

30.  VARIATION / DEVIATION 

 

The Employer shall have powers to order additional /non-tendered items or to modify 

the tendered items, to vary the quantities of tendered items and not to execute 

certain items. All such orders shall be in writing. 

 

The rate or price of all such additional items/non-tendered/modified items will be 

worked out on the basis of rates quoted for similar items in the contract wherever 

existing or on engineering rate analysis based on prevalent fair price of labour, 

material and other components as required.  The tender rates shall hold good for any 

increase or decrease in the tendered quantities up-to variation of 25%.   

 

For variation beyond 25%, the rate may be reviewed based on prevalent fair price of 

labour, materials and other components as per the rate analysis format given in 

Appendix-7. The contractor shall submit detailed analysis of rates and supporting 

documents to the Employer/Architect within 7 days of being directed to execute such 

items/quantities and the Employer/Architect shall assess the analysis and approve 

reasonable and justified rate.  

 

No such additional or modified items or variation in quantities (except variation in 

quantities as per approved drawings) shall be executed by the Contractor without 

prior written approval of the Employer / Architect.   

 

31.  SUBSTITUTION 

 

Should the contractor desire to substitute any materials and workmanship, he/they 

must obtain the approval of the Employer/Architects in writing for any such 

substitution well in advance. Materials designated in the Schedule of Quantities and 

specification indefinitely by such term as “Equal”, "Equivalent" or “Other approved” 

etc. specific approval of the Employer/Architects has to be obtained in writing.  
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32. COMPLETION OF WORK  

 

On completion of the work the contractor shall clean all windows, doors, fittings, 

fixtures, furniture etc of all paint/polish/distemper splashes/dirt/dust / adhesives etc, if 

necessary all hardware, clean inside and outside, all floor, stair-cases, and every part 

of the building and the surroundings.  

 

On receipt of such written intimation from the contractor on completion of the work, 

the Architect/ Employer shall arrange to inspect the work and certify completion if 

the work has been completed satisfactorily. If not, the Architect/ Employer shall inform 

the Contractor the deficiencies/defects in the work and the contractor shall attend 

to them properly and again intimate the Employer/Architect for further inspection. 

 

The work shall not be considered as complete until the Employer/Architects have 

certified in writing that it has been completed satisfactorily without any apparent 

defects and the Defects Liability Period shall commence from the date of such 

certificate 

 

No such certificates shall be issued until the contractor clears away and removes from 

the site all constructional plant, surplus materials, rubbish temporary works of every 

kind and leaves the whole of the site and the works clean and in a workman like 

condition to the satisfaction of the Employer/Architects. 

 

33. DEFECTS AFTER COMPLETION 

 

The contractor shall make good at his own cost and to the satisfaction of the 

Employer all defects which may appear during the defect liability period of one year 

from the date of completion of the works. 

 

In default the Employer may employ and pay other persons to amend and make 

good such damages, losses and expenses consequent thereon or incidental thereto 

shall be made good and borne by the contractor and such damages, loss and 

expenses shall be recoverable from him by the Employer or may be deducted by the 

employer, in lieu of such amending and making good by the contractor a sum 

equivalent to the cost of amending such work and in the event of the amount 

retained being insufficient, recover that balance from the contractor form the 

amount retained under clause No.10 under this contract or any other contract 

together with any expenses the Employer may have incurred in connection therewith. 

 

34. IDLE LABOUR 

 

Whatever the reasons may be no claim for idle labour, additional establishment cost 

of hire and labour charges of tools and plants would be entertained under any 

circumstances. 

 

35. ASSIGNMENT 

 

The whole of the works included in the contract shall be executed by the contractor 

and the contractor shall not directly or indirectly transfer, assign or sublet the contract 

or any a part, share or interest therein nor, shall take a new partner, without written 

consent of the Employer and no subletting shall relieve the contractor from the full 

and entire responsibility of the contract or from active superintendence of the work 

during their progress. 
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36. ESCALATION 

 

The rate quoted shall be firm throughout the tenure of the contract including 

extension of time, if any, granted and will not be subject to any fluctuation due to 

increase in cost of materials, labour, sales tax, VAT, works contract tax, octroi, service 

tax etc. or any other tax. There shall be NO ESCALATION on the quoted rates.  

 

37. SUSPENSION OF WORK 

 

If the Contractor: 

 

(i) Having been given by the Bank a notice in writing to rectify, reconstruct or replace 

any defective work or that the work is being performed in an inefficient or otherwise 

improper or unworkman like manner, shall omit to comply with the requirements of 

such notice for a period of seven days thereafter;   or, 

(ii) has without reasonable cause suspended the progress of the work or has failed to 

proceed with the work so that in the opinion of the bank (which shall be final and 

binding) that he will be unable to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven days from the 

bank; or 

(iii) persistently neglects to carry out his obligations under the contract and/or 

commits default in complying with any of the terms and conditions of the contract 

and does not remedy it or take effective steps to remedy it within 7 days after a 

notice in writing is given to him in that behalf by the bank  or 

(iv) fails to complete the work within the stipulated date or items of work with  

individual date of completion, if any, stipulated on or before such date(s)of  

completion and  does not complete them within the period specified in the notice 

given in writing in that behalf by the Bank  ; or 

(v)  being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court or the 

creditor to appoint a receiver or a manager or which entitles the court to make 

a winding up order; or 

 

 (vi) If the contractor except on account of any legal restraint upon the Employer 

preventing the continuance of the work or in the opinion of the Employer shall 

neglect or fail to proceed with due diligence in the performance of his part of 

the contract or if he shall more than once make default,  

 

In all the above , the Employer shall have the power to give notice in writing to the 

contractor requiring the work be proceeded within a reasonable manner and with 

reasonable dispatch, such notice purport to be a notice under this clause. 

 

After such notice shall have been given the contractor shall not be at liberty to 

remove from the site of the works or from any ground contiguous thereto any plant or 

materials to subsist from the date of such notice being given until the notice shall have 

been compiled with.  If the contractor shall fail for 7 (seven) days after such notice 

has been given to proceed with the works as therein prescribe, the Employer may 

proceed as provided in clause 38 (Termination of Contract by Employer). 
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38. TERMINATION OF CONTRACT BY EMPLOYER 

 

If the contractor being a company go into liquidation whether voluntary or 

compulsory or being a firm shall be dissolved or being an individual shall be 

adjudicated insolvent or shall make an assignment or a composition for the benefit of 

the greater part, in number of amount of his creditors or shall enter into a Deed or 

arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver 

of the contractor in insolvency, shall repudiate the contract, or if a Receiver of the 

contractor’s  firm  appointed  by  the  court  shall  be  unable,  within  fourteen  days 

after notice to him requiring him  to do so, to show to  the  reasonable  satisfaction of 

the employer that he is able to carry out and  fulfill the contract, and if so required by 

the employer to give reasonable security therefore, or if the contractor shall suffer 

execution to be issued, or shall suffer any  payment  under this contract to be 

attached by or on behalf of any of the creditors of  the contractor, or shall assign, 

charge or  encumber  this contract or  any payments due or which may become due 

to the contractor there under, or shall neglect or  fail  to observe and  perform  all or 

any of the acts, matters or  things  by this contract to be observed and performed by 

the contractor within three clear days after the notice shall have been given to the 

contractor in manner hereinafter mentioned requiring the contractor to observe or 

perform the same or shall use improper materials or workmanship in carrying on the 

works, or shall in the  opinion of the employer not exercise such due diligence and 

make such due progress as would enable the work to be completed within due time 

agreed upon, and shall fail to proceed to the satisfaction of the employer after three 

clear days notice requiring the contractor so to do shall have been given to the 

contractor as hereinafter mentioned, or shall  abandon  the  contract,  then and in 

any of the said cases, the bank may notwithstanding previous waiver, determine the 

contract by a notice in writing to the  effect as  hereinafter  mentioned, but without 

thereby effecting the powers of the contract the whole of which shall continue in 

force as fully as if the contract had not been so determined and as if the works 

subsequently executed had been executed by or on behalf of the contractor 

(without thereby creating any trust in favor of the contractor).Further the employer or 

his agent, or servants, may enter upon and take possession of the work and all plants, 

tools, scaffolding, sheds, machinery, steam and other power, utensils and materials 

lying upon premises or the adjoining lands or roads and sell the same as his own 

property or, may employ the same by means of his own servants and workmen in 

carrying on and completing the works or by employing any other contractors or other 

persons or person to complete the works, and the contractor shall not in any way 

interrupt or do any act, matter or thing to prevent or hinder such other contractor or 

other persons or person employed from completing and finishing the works. When the 

works shall be completed, or as soon thereafter as conveniently may be, the 

employer shall give notice in writing to the contractor to remove his surplus materials 

and plants and, should the contractor fail to do so within a period of 14 days after 

receipt by him, the employer may sell the same by Public Auction and shall give credit 

to the contractor for the amount so realized.  Any expenses or losses incurred by the 

employer in getting the works carried out by other persons or contractors shall be 

adjusted against the amount payable to the contractor by way of selling his tools and 

plants or due on account of work carried out by the contractor prior to engaging 

other persons or contractors or against the Security Deposit. 

 
Without prejudice to any of the rights or remedies under this contract if the contractor 

dies, the Bank shall have the option of terminating the contract without 

compensation to the contractor. 
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39. ARBITRATION 

 

All disputes or differences of any kind whatsoever which shall at any time arise 

between the parties hereto touching or concerning the works or the execution or 

maintenance thereof of this contract or the rights touching or concerning the works 

or the execution of maintenance thereof of this contract or the construction 

remaining operation or effect thereof or to the rights or liabilities of the parties or 

arising out of or in relation thereto whether during or after determination foreclosure 

or breach of the contract (other than those in respect of which the decision of any 

person is by the contract expressed to be final and binding) shall after written notice 

by either party to the contract to the other of them and to the Employer hereinafter 

mentioned be referred for adjudication to a sole Arbitrator to be appointed as 

hereinafter provided. 

 

For the purpose of appointing the sole Arbitrator referred to above, the Employer will 

send within thirty days of receipt of the notice, to the contractor a panel of three 

names of persons who shall be presently unconnected with the organization for which 

the work is executed. 

 

The contractor shall on receipt of the names of aforesaid, select any one of the 

persons named to be appointed as a sole Arbitrator and communicate his name to 

the Employer within thirty days of receipt of the names. The Employer shall thereupon 

without any delay appoint the said person as the Sole Arbitrator.  If the contractor fails 

to communicate such selection as provided above within the period specified, the 

competent authority shall make the selection and appoint the selected person as the 

Sole Arbitrator. 

 

If the Employer fails to send to the contractor the panel of three names as aforesaid 

within the period specified, the contractor shall send to the Employer a panel of three 

names of persons who shall all be unconnected with either party.  The Employer shall 

on receipt of the named as aforesaid select anyone of the person’s name and 

appoint him as the Sole Arbitrator.  If the Employer fails to select the person and 

appoint him as the Sole Arbitrator within 30 days of receipt of the panel and inform 

the contractor accordingly, the contractor shall be entitled to appoint one of the 

persons from the panel as the Sole Arbitrator and communicate his name to the 

Employer. 

 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 

or vacates his office due to any reason whatsoever another Sole Arbitrator shall be 

appointed as aforesaid. The work under the Contract shall, however, continue during 

the arbitration proceedings and no payment due or payable to the contractor shall 

be withheld on account of such proceedings. The Arbitrator shall give a separate 

reasoned award in respect of each dispute or difference referred to him. The venue 

of arbitration shall be such place as may be fixed by the Arbitrator in his sole 

discretion. 

 

The fees and expenses, if any, of the Arbitrator shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parties.  The 

Arbitrator may direct to and by whom and in what manner the cost of the reference 

and of the award including the fees and expenses or any part thereof shall be paid 

and may fix or settle the amount of costs to be so paid. 
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The award of the Arbitrator shall be final and binding on both the parties. Subject to 

the aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any 

statutory modification or re-enactment thereof and the rules made hereunder, and 

for the time being in force, shall apply to the arbitration proceeding under this clause. 

 

40. CLOSE RELATIVES  

 

The contractor shall also intimate the names of persons who are working with him in 

any capacity or are subsequently employed by him or himself and who are near 

relative to any Employee of the Canara bank. Any breach of these conditions by the 

Company or Firm or any other person/ contractor, the tender/work is liable to be 

cancelled and Earnest Money/ Security Deposit will be forfeited at any stage, 

whenever it is so noticed. The Bank will not pay any damages to the company or Firm 

or the concerned person. The Company or Firm or the person is also liable to be 

debarred for further participation in the tenders in the concerned circle of the Bank. 

The details shall be furnished in Appendix 8. 

 

41. RETIRED EMPLOYEES 

 

No Employee of the  employer  or employed in  any department of the Government 

of India, PSU , Nationalized/ state  bank shall work as a contractor or employee of a 

contractor for a period of two years after his retirement from service without the 

previous permission of their employer in writing. This contract is liable to be cancelled 

if either the contractor or any of his employees is found at any time to be such a 

person who had not obtained the permission of their employer as aforesaid, before 

submission of the tender or engagement in the contractor’s service, as the case may 

be. The details shall be furnished in Appendix 8. 

 

 

 Signature of the Tenderer 

    With Name and Address 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL:  
 

These Special conditions of Contract shall be read in conjunction with the General 

Conditions of contract, Schedule of quantities, Drawings and any other documents 

forming part of this  contract wherever the context so requires. 

 

Where any portion of the General Conditions of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, then unless a 

different intention appears, the provisions of the Special Conditions of Contract, shall 

be deemed to over-ride the provisions of the General Conditions of Contract and 

shall to the extent of such repugnance, or variance, prevail. 

 

In case where the specifications in the drawings or those given in schedule of 

quantities are found wanting the latest IS specifications then CPWD shall hold good. 

 

2. ORDER OF EXECUTION OF DIFFERENT ITEMS OF WORK: 

 

The Bank reserves the right to fix the order in which the various items of work involved 

in this contract are to be executed and contractor shall comply with the same.  There 

shall be no extra claims on account of this. 

 

3.  DISCREPANCIES IN DOCUMENTS: 

 

The several documents forming the contract are to be taken mutually explanatory of 

one another. In the event of any Errors, Omissions and Discrepancies, the same shall 

be dealt as under: 

 

❖ In case of errors, omissions and /or disagreement between written and scaled 

dimensions on the drawings and specifications etc., the following order of 

precedence shall apply. 

o Between scaled and written dimension (or description) on a 

drawing, the latter shall be adopted. 

o Between the written or shown dimensions in the drawings and the 

corresponding one in the specification, the former shall be taken as 

authenticated. 

 

❖ In case of discrepancy between the schedule of quantities, the specifications 

and /or the drawings, the following order of preference will be observed. 

o Description in Schedule of Quantities. 

o Drawings. 

o Indian Standard Specifications of B.I.S. 

o CPWD specifications   

 

❖ In case of difference between the rates written in figures and the rate in words 

shall prevail. 

 
❖ In case of omissions and/or doubts or discrepancies in any of the items or 

specifications, a reference shall be made to the Bank whose Elucidation, 

elaboration, decision shall be considered as authentic.  
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4. DEDUCTIONS AT SOURCE FOR Income tax, VAT (works contact) and other applicable 

Statutory deductions: 

 

Appropriate deduction as per relevant Income Tax & VAT (works contract tax) Rules 

applicable at the time of payment shall be made on the bills submitted by the 

contractor and such deducted amounts shall be remitted by the Employer   to the 

respective central/ state government authorities on behalf of the Contractor as per 

Rules. 

 

5.  USEFUL DISMANTLED MATERIALS: 

 

Before dismantling any item prior permission of the Architect/ Employer shall be 

obtained and seek instructions for measurement, storage of the materials which shall 

become the property of the Bank unless otherwise stated in these documents / 

schedule of quantities.  

 

6.  NO OVER LOADING OF SLABS: 

 

Floors of buildings shall not be over loaded by stacks or materials during execution of 

the works without the prior approval of the Bank.   

 

7. APPROVED MAKE OF MATERIALS: 

 

The make of the material to be used in the works shall be as per list of approved makes 

detailed in Appendix 9 and as per sample got approved from the Bank. A set of 

specimen samples of all approved materials shall be kept at site or any designated 

branch of the Bank. The cost of which shall be borne by the Contractor.  

 

All other materials to be used in the works but not covered above but specified in the 

schedule of quantities (SOQ) including items beyond SOQ shall also be of best of its 

kind and shall conform to latest Indian Standard Specifications.  

 

8.  CORDINATION OF WORKS  

 

Work involves execution in   functioning branch of a Bank; it is intended to undertake 

works with minimum disturbance to the occupants & customers.  Hence the execution 

needs to be carried out meticulously with proper co-ordination and planning. Further 

the work needs to be carried out with co-ordination with other agencies. 

 

 

 

 

Signature of the Tenderer/Contractor 

With Name and Address 
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OFFER LETTER  
 

The Assistant General Manager, 

Premises Estate section  

Canara Bank, Circle office  

Jagamara,  

Bhubaneswar  

 

Name of work: "Electrical Work of Canara Bank, KANTABANJI Branch. 

 

Dear Sir, 

 
I/We  have  read and examined the Notice Inviting the Tender ( NIT ), Offer Letter, 

General rules & Instructions to tenderers, General conditions of tender, Special 

conditions, Appendices, Schedule of quantities, drawings, and all other  documents 

referred  to in this Documents and all other  contents in the tender document for the 

work. 

 

I/We  hereby  tender for the execution of the work specified  for  the Employer  within  

the  time specified at the rates  specified  in  the attached  Priced Schedule of 

quantities  viz., schedule of quantities and in accordance  in all   respects   with  the   

tender documents and in all  respects  in accordance with, such conditions so far as 

applicable. 

 

I/We agree to keep the tender open for 90 days from the due date of submission 

thereof and undertake not to make any modifications in its terms and conditions. A 

sum of Rs...............is hereby forwarded as earnest money in form of Demand Draft of. 

................... (Name of the issuing Schedule Bank) bearing no. .......... and date . ........ 

 

In the event of the acceptance of my tender , I   agree that the earnest money shall 

be retained by Employer towards security deposit to execute all the works referred  to  

in the  tender  documents  as per the terms  and  conditions  contained  or referred 

to therein. 

 

I/We agree that should I/We fail to deposit the full amount of Initial security  deposit 

and/or fail to commence the work specified and/or execute the agreement  and/or 

execute the Indemnity bond and/ or  submit the Insurance as per  the above tender 

documents,  an amount equal to the amount of the earnest  money deposit 

mentioned  tender documents   shall  be  absolutely forfeited  to  the  Employer and 

the same may at  the  option  of  the Employer  be recovered without prejudice to 

any other right or  remedy available in law, out of the deposit in so far as the same 

may  extend in  terms of the said bond and in the event of deficiency out  of  any 

other money due to me/us under this contract or otherwise. 

 

I/We hereby declare that I/We treat these tender documents, drawings and other 

records connected with the work as secret/confidential documents and shall not 

communicate information/derived there from to any persons other than a person to 

whom I/We am /are authorized to communicate the same or use the information in 

any manner prejudiced to the safety of the State / the Employer. 

 

I/We fully understand that you are not bound to accept the lowest or any tender you 

may receive.  
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Shri ________________________, Partner / Proprietor / Authorized representative of the 

Company, is the person authorized to negotiate commercial, technical terms & 

conditions &sign on behalf of the firm any Agreement, Bills & receipts for this work. 

 

I/We agree that until a formal agreement on stamp paper is prepared and signed, 

this tender with your written acceptance thereof shall constitute a binding contract 

between us. 

 

Dated the: ..........day of 2025 

 

 

Signature of Contractor 

 

 

Witness:  

     Name &Address:                                                                                           

Full Postal Address including     

Pin Code No. & Telephone No. 

 

 

1). 

 

 

 

2). 
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APPENDIX-1  
 

IMPORTANT TERMS  

 

1 Period of Completion 

 

:  30  days 

 

2 Defects Liability Period (DLP)  :  12 months from the date of   

Completion of work unless otherwise 

specified.   

 

3 Date of Commencement      

 

: Third day from the date of  signing of 

agreement, submission of Indemnity 

bond, submission of Insurance , 

depositing of  Initial security deposit  OR     

order to commence the works 

whichever is later. 
4 Liquidated Damages for Delay  : As mentioned in the Clause no.13 

 

5 Period of final measurement 

 

: 45(forty five) days. 

6 Value of work for claiming the  

Interim Bills  

 

: Minimum of Rs. 7 lakh (Seven Lakhs) 

based on the accepted 

measurements. 

 
7 Period of honoring interim 

Certificate 

 

: 15 days from the date of receipt of bill. 

 

8 Period of honoring Final Certificate

  

 

:  One month. 

 

9 Retention Money  

 

: 5% of work executed deducted from 

bills 

 

10 Total Security Deposit (Maximum) 

 

: As per clause no. 10 of   

 General  conditions   

 

11 Initial Security Deposit 

 

: 2% of the Actual tender cost. 

 

 

 

 
SIGNATURE OF THE TENDERER  
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APPENDIX-2 

 

 RUNNING A/C BILL FORMAT 

 

1. Name of work                : 

2. Name of Contractor               : 

3. Accepted contract amount              :  

4. Date of commencement              : 

5. Stipulated date of completion              : 

6. Actual date of completion              : 

7. Extension, if any                : 

8. Insurance valid upto               : 

a) Workmen Compensation Act  

b) Contractor’s all risk Comprehensive  

10. Labour license no. and date & valid upto : 

11. Serial no. of this bill    : 

12. No. & date of this bill    : 

13. Ref. to agreement no.               : 

14. Earnest money deposit               : 

15. Total retention money excluding  : 

E.M.D as per contract 

 

16. Total retention money excluding  : 

which this bill has been prepared 

       (Date to be mentioned) 

 

 

Note:i) if part rate is allowed for any item, it should be indicated with reasons 

   

 ii) if ad-hoc payment is made, it should be mentioned specially.   

 

 

 

 

 

Signature of the Contractor 
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APPENDIX -3 

 
CERTIFICATE FOR PAYMENT 

 

RUNNING BILL NO. __________________ date …………. 

 

Total value of the works executed   so far Rs…..       (A) 

Total value of the works till the previous bill Rs….       (B) 

Total amount due since previous bill Rs.____________  (A) -  ( B )  

 

DEDUCTIONS 

 

Retention money on value of work as per accepted tenders   

upto date  Rs. ______________ 

 Less:     Already recovered   (-) Rs. _______________ 

 Balance to be   recovered Rs. ______________ 

Total Deduction as per contract Rs. __________________ 

Any other recovery as per contract (-) Rs …………. 

Net amount payable as per contract Rs. ____________________ 

  

(Rupees ___________________________________________________) in words. 

 

 

 

Signature of Architect 
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APPENDIX- 4 

 

MEASUREMENT CERTIFICATE 

 

1. The measurements on the basis of which the above entries the Running Bill no. 

_____________ were made have been taken jointly on ____________________ and 

are recorded at pages _____________ to ____________of measurements book 

no. ____________ 

 

2. The work recorded in the above-mentioned measurements been done at the 

site satisfactorily as per tender conditions, drawings and specifications. 

 

  

 

  

 ________________          _________________         __________________ 

Signature of Contractor  Signature of              Signature of Architect 

      Site Engineer   

 

 

 Date: 

 

 Place: 
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APPENDIX-5 

 

CONTRACT AGREEMENT FORMAT 

 

This agreement made on this ________ day of the month of ____ in the year two 

thousand Twenty Five (_____. 2025) BETWEEN, Canara Bank a body corporate 

constituted under the Banking & Companies (Acquisition and Transfer of 

Undertakings)Act, 1970, having its Head Office, at 112, J C Road, Bangalore- 560 002, 

amongst  others The Assistant General Manager, General Administration Section, 

Canara Bank, Circle Office, 1stFloor, Jagamara, Bhubaneswar represented by its  duly  

constituted  attorney (hereinafter referred to as Bank) of the ONE PART ; 

AND  

M/s.__________________ duly represented by one of its Proprietor/Partner ____________, 

aged _____ years, S/o Shri ______________, residing at ________________________ and 

having their office at ________________________________ (hereinafter called the   

Contractor) of the Other part.  

 

WHEREAS THE Bank  is  desirous  of   undertaking   the  …………………….and has 

accepted the tender opened on _______.2025 submitted  by  the contractor & the 

contractor has agreed to perform as  set  out and subject to the terms &  conditions  

set  forth  in  the  said  documents mentioned herein under. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this agreement words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to. 

 

2. The following documents not inconsistent with these presents shall be deemed to 

form and be read and construed as part of this agreement viz., 

 
a) The Tender Document comprising Notice inviting the tender  , General rules & 

Instruction to tenderers, General Conditions of the Contract, Special; 

conditions , Appendix 1 to .. , Priced schedule of quantities, Tender Drawings. 

b) Corrigendum to tender document if any. 

c) Letter from contractor dt. ___________ in response to the negotiation meeting 

discussions held on _________  

d) Letter of Acceptance issued to contractor by Bank – letter No._______dt….. 

e) Letters from and to the Contractor, if any, leading to and prior to acceptance 

letter. 

 

3. In consideration of the payments to be made by the Bank to the Contractor the 

Contractor hereby covenants and agrees with the Bank to execute, complete 

and perform the works in conformity in all respects with the Tender document as 

mentioned in the aforesaid documents which shall from part of this agreement. 

 

In witness whereof, the parties hereunto have set their respective hands and seals the 

day and year first above written. 

 

 

 

 

For & on behalf of the                  For & on behalf of the 

Contractor with seal      Canara Bank with seal 
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APPENDIX -6 

 

INDEMNITY BOND FORMAT 

 

THIS DEED OF INDEMNITY BOND executed  at Bhubaneswar on this _________ day of  

________ month of year two thousand twenty Five (2025) By M/s __________________ 

duly represented by proprietor / one of  its partners Sri _____________, aged _____ years, 

son of  Sri  ______________, residing at ____________________________________..  

 

 In favour of  

 

Canara Bank, a body corporate constituted under the Banking companies 

(Acquisition and Transfer of undertakings) Act, 1970, having its Head Office, at 112, 

J.C.Road, Bangalore – 560002. 

 

Whereas I am the authorised partner of M/s _______________________, and had applied 

for prequalification of contractors for ………………….. 

 

Whereas as my company was shortlisted for issue of tenders and my company 

became successful in securing the subject work through competitive tendering and 

the work of ……………………….. has been awarded in our favour by Canara Bank, 

Head office vide their letter …….. 

 

 And whereas for undertaking the …………………work, my company has entered into 

contract agreement  with Canara Bank on ___________. 

 

Now this Deed Witnessed that in pursuance of the aforesaid contract agreement dt. 

__________ and in consideration of Canara Bank having agreed to make payments 

on the bills claimed by me/my company based on the works completed by me/my 

company in respect of …………………………………and referred to above,  

 

I hereby undertake to indemnify and keep harmless the Canara Bank & its Architect 

and its officials/ staff   from any damages, prosecution, other legal suits and claims 

arising out of any mishaps occurring at the site due to faulty work, faulty construction 

and for violating rules and regulations, any possible damage to the building and 

members of public in course of execution of the work for which I shall be solely 

responsible. 

 

 

 

 

Signature of Contractor with seal 
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APPENDIX-7 

FORMAT FOR RATE ANALYSIS OF ITEMS 

 

I. MATERIAL 

 

1. Basic Cost of Material    Rs. ______________ 

2. Wastage      - Rs._______________ 

 

     II. Labour: As per Standard   - Rs._______________ 

 Labour output and labour input required for the    

 Particular item using quoted labour rates. 

 

    III. Machinery / Tools    - Rs._______________ 

  Inputs of Machinery / Tools requirements as per 

  the item and hire charges as per market. 

   

  TOTAL (I) + (II) + (III)     Rs._____________ 

 

IV.          Tax Liability 

[as per contractual clauses will be added] - Rs.  

 

    V. Add – ½ % for water charges - Rs._______________ 

  ½ % for Electricity - Rs. 

 

 VI            Any other Expenditure (please specify)                       Rs._______________  

  TOTAL      

  Contractor Profit & OH – 15%  - Rs. ______________ 

 

  GRAND TOTAL - Rs. ______________ 

 

 

TDS will be deducted as per standard norms and recovery shall be made for water 

and electricity as per tender conditions. 
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APPENDIX-8 

 

1.  Details List of relatives working in Canara bank;  

 

 

NAME OF THE OFFICIAL  DESIGNATION      ADDRESS OF THE OFFICE / 

BRANCH  

  

 

 

  

 

 

  

 

 

 

 

2. Detailed List of retired Government/PSU/Bank employees employed by the 

tenderer / contractor: 

 

 

NAME OF THE RETIRED OFFICIAL  DESIGNATION      NAME & ADDRESS OF THE 

PREVIOUS EMPLOYER  

  

 

 

  

 

 

  

 

 

 

 

 

  

 

 

 

Name & Signature of Tenderer   
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APPENDIX-9 
 

LIST OF MAKES 
Note:  Makes in the Price schedule super cedes this List. All makes shall be IS 
marked wherever applicable.  

APPROVED LIST OF MATERIALS FOR ELECTRICAL WORK 

( To be attached with every tender and signed by the contractor ) 

1 
MCB,MCCB,ELCB,RCCB, Isolator, 
MCB,DB'S 

Legrand / L & T / MDS / Siemens 

2 
Power Factor Panel (automatic 
correction ) 

Siemens / Neptune 

3 Contactor  O/L Relay  L&T/ Legrand  

4 Indicating Lamps & Push Button  L&T / Rishabh / AE 

5 AMP/ Volt Meters  L&T / AE 

6 
Changeover/ selector ( Rotary ) 
Switches 

L&T/ HPL 

7 CTS L&T/ Rishab / AE 

8 Terminal Blocks  ELEMEX /Connectwell 

9 Wires - copper (FRLS) Finolex / Polycab 

10 MS Conduit  BEC/ AKG 

11 P.V.C Conduits  
1st Class Pipe (ISI Mark) 
Heavy Type- Finolex/ polycab 

12 Switches & Sockets  Philips (Modular ) / Legrand / Snider 

13 Lighting & Fixtures & Luminaries Philips / Osram/Wipro/Crompton  

14 Ceiling Fan / Wall Bracket Fan Crompton / Havells / Almonard / Usha 

15 Exhaust Fan Bajaj / Havells / Almonard 

16 Cables  Finolex / Polycab 

17 Cables Trays  Pilco / Steelco 

18 GI Pipes  BST / Jindal  

19 Telephone Wires  Finolex / Polycab 

20 TAG Block  ITI / Krone 

21 A / C Box L&T/ Legrand  

22 PA system accessories Ahuja / Philips  

23 Lead Acid Batteries  Exide / Panasonic 

24 Battery chargers Logicstat/ V-Guard / Kiranotics 

25 Voltage Stabilizer  Logicstat / Usha Rectifier /Kiranotics 

26 Cable Management Runner  LK INDIA / Pilco 

27 HRC Fuses  HPL  / L& T  

28 Speaker Philips / Sony / Ahuja 

29 MCB BOX /Distribution board  L & T / Legrand / MDS 

30 Data cable  D-Link 

31 I.O. Box D-Link 

32 R.J.45 Connector D-Link 

33 Communication Rack D-Link  

 
NOTE: Any brands indicated under the items specifications in the bill of quantities will 

prevail over the above-indicated makes. Apart from the above makes, any further 

equivalent make as approved by the Bank, can also be used with prior permission 

from the Bank and Architect.    
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Bid Securing Declaration Form 

Date: ___________________                                                                                      

Tender No._________________ 

 

To, 

 

ASSISTANT GENERAL MANAGER  

CIRCLE OFFICE,  

CANARA BANK, JAGAMARA 

BHUBANESWAR-751030 

 

Reg: Bid Securing Declaration Form for the tender of Electrical Works of Canara 

Bank, KANTABANJI Branch. 

 

I/We, the undersigned, declare that:  

 

I/We understand that, according to your conditions, bids must be supported 

by a Bid Securing Declaration.  

 

I/We accept that I/We may be disqualified from bidding for any contract with 

Canara Bank for a period of three year from the date of notification if I am 

/We are in a breach of any obligation under the bid conditions, because I/We  

 

A) have withdrawn/modified/amended, impairs or derogates from the tender, 

my/our Bid during the period of bid validity specified in the form of Bid; or  

 

B) Having been notified of the acceptance of our Bid by the purchaser during 

the period of bid validity and  
 

(i) Fails or refuse to execute the contract, if required, or  
 

(ii) Fails or refuse to furnish the Performance Security, in accordance with 

the Instructions to Bidders.  

 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we 

are not the successful Bidder, upon the earlier of 
 

(i) The receipt of your notification of the name of the successful Bidder; or 
 

(ii)Thirty days after the expiration of the validity of my/our Bid.  

 

 

 

 

Name of the Company duly signed  

by Authorized person with Company 

Seal: 

 

Dated on _____________ day of ___________________  


