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TENDER FOR AIR CONDITIONING WORKS AT CIRCLE OFFICE, viJayawapa  SIGNATURE OF THE TENDERER




dorel do A(I;mm'u Bank

PREMISES ESTATE SECTION, CIRCLE OFFICE, VIJAYAWADA PAGE NO. 2

INDEX

Contents Page
Index 2-2
Notice Inviting the Tender 3-3
General rules & Instruction to Tenderers 4-7
General Conditions of Contract 8-27
Special Conditions of Contract 28-29
Offer Letter from the Tenderer to the Bank 30-31
Appendix 1 : Important clauses 32
Appendix 2: Running A/c Bill 33
Appendix 3 : Certificate of Payment 34
Appendix 4: Measurement certificate 35
Appendix 5: Contract Agreement Format 36-37
Appendix 6: Indemnity Bond 38
Appendix 7: Rate analysis 39
Appendix 8: List of relatives & Employment of retired 40
persons

Appendix 9: Approved makes 41
Appendix 10: Chartered Accountant Certificate Format 42
Appendix 11: Undertaking Letter 43
Appendix 11: Declaration 44
Scope of COMPREHENSIVE AMC 45-48
Additional instructions 49-50
Technical Bid 51-53
Schedule of Quantities — Price Bid 54-61

TENDER FOR AIR CONDITIONING WORKS AT CIRCLE OFFICE, viJayawapa  SIGNATURE OF THE TENDERER



dorel da A(I;mmn Bank

PREMISES ESTATE SECTION, CIRCLE OFFICE, VIJAYAWADA PAGE NO. 3

NOTICE INVITING THE TENDER

To,

M/s

Sealed tenders on item rate basis are invited from Manufactures / Suppliers/
Authorised Dealers for the Air conditioning work at CIRCLE OFFICE,
VIJAYAWADA. Tender Documents can be downloaded from Canara Bank

Website.

Earnest Money Deposit : Rs.10,000/-, including GST.

Processing Fee : Rs. 1000/-, including GST.
The same should be drawn by Demand
draft favoring, Premises & Estate Section,
Circle Office, Canara Bank payable at
Vijayawada. Bids submitted without EMD
and Processing fee will be rejected.

Period of completion . 30 days from the date of Work order

including holidays.

Last date and time for

. . On or before 07.12.2020 till 15:00 HRS
submission of Tender

Address for submission of Premises & Estate Section,
tender : Canara Bank, Circle Office, Vijayawada.
Time and date of opening of 15:30 HRS on 07.12.2020
tender :

The Bank will not be bound to accept the lowest tender and reserves the right
to accept or reject any or all the tenders without assigning any reason
whatsoever.

DIVISIONAL MANAGER,
Premises & Estate Section,
Canara Bank, Circle Office,

Vijayawada.
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1)

2)

3)

4)

5)

6)

7)

GENERAL RULES & INSTRUCTIONS TO TENDERERS

The completed Tender documents comprising of Notice Inviting the
Tender (NIT), General rules &lnstructions,, General conditions of tender,
Special conditions, Offer Letter, Appendices and Schedule of quantities,
drawings, should be submitted to the Manager at the address given in the
Tender Notice.

Last date for receipt of tenders: As stated in the tender notice.

The Tenderer are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their tenders as to
the nature of the site and dimensions, the means of access to the site,
availability of materials and obtain all necessary information’s as to
risks, contingencies and other circumstances which may influence or
affect their tender.

Tenderer should ensure that their tenders are submitted before the date
and time specified above.

Tenderer are requested to put their signature on each page of the tender
documents as a token of acceptance.

Tenderer should fill in all the relevant blanks and put their signature in
the relevant places indicated in the documents.

Concept of tender : The tender is based on "Two Envelope
Concept":

First Envelope -1- | Technical Bid (Page no - 1 to 353)

Second Envelope -2- | Price bid (Page no - 54 to 61)

Third Envelope -3- | Bigger Envelope carrying Envelope 1 & Envelope 2

8)

9)

Tenders on prescribed form should be placed in two separate
envelops one sealed envelope consisting of “Technical bid” duly
super scribed as “Technical bid” and other sealed envelope
consisting “Price Bid” duly super scribed as “Price Bid” and both
envelopes shall be kept in one bigger sealed single envelope, super
scribed as “Tender for Air conditioning works (VRF) at CIRCLE
OFFICE, VIDAYAWADA” with the Name & Address of Tenderer and
Contact Number.

It will be obligatory on the part of the Tenderer to tender and sign the
tendered documents for all the component parts and that, after the work
is awarded, he / they will have to enter into an agreement for each
component with the competent authority of the Employer.

The Tenderer should quote in figures as well as in words the rate, and
amount tendered by them. The amount for each item should be worked
out and the requisite totals given. The rates quoted shall be all inclusive
rates for the item of work described, including materials, labour,
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tools & plant, carriage & transport, supervision, overheads & profits,
taxes , VAT, service tax , cess, fees , mobilizing and other charges
whatsoever including any anticipated or un-anticipated difficulties, etc.
complete for proper execution of the work as per drawings and
specifications and no claim whatsoever for any extra payment shall be
maintainable. The rates shall be excluding of applicable GST.

10) When a Tenderer signs a tender in an Indian language, the tendered
amount and the total amount tendered should also be written in the
same language. In the case of illiterate Tenderer the rates or the amounts
tendered should be attested by a witness.

11) The Schedule of Quantities should be filled as follows:
a. The “Rate” Column to be legibly filled in ink in both figures and words.

b. ‘Amount’ column to be filled for each item and the total amount for
each trade to be given.

c. All corrections/ over writings are to be initialed. Failing which the
tender shall be rejected.

d. All the items of the schedule of quantities shall be filled, failing which
the tender shall be rejected.

e. Tenderer’s signature to be put on each page of the Schedule of
quantities and in the “Abstract Sheet”.

f. The “Amount” column for alternative items for which the quantities are
mentioned should be filled up.

g. The “Rate” column for "Rate only" items should be filled up.

Special care should be taken to write the rates in figures as well as in words
and the amounts in figures only, in such a way that interpolation is not
possible. The total amount should be written both in figures and in words.

12) No alterations or additions are to be made by the Tenderer in the tender
document. Violation of this instruction will attract rejection of the tender
at the discretion of Architect/Bank.

13) Tender shall be quoted on prescribed Form only and quoting in any other
form will be rejected. All rates shall be quoted on the proper form of the
tender alone. Quoted rates and units different from prescribed in the
tender schedule will be liable for rejection.

14) Earnest money accompanying the tender will be accepted only in the form
of Crossed Demand Draft on any of the Nationalized Banks/ State bank
drawn in favour of “Premises & Estate Section, Circle Office, Canara
Bank, Vijayawada” payable at Vijayawada & not in favor of any other
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15)

16)

17)

18)

19)

20)

21)

22)

authority. Any tender, which is not accompanied by Earnest Money
Deposit in the form of DD, shall be summarily rejected.

The EMD of the Tenderer whose tender is accepted, shall be forfeited
in full in case he does not remit the Initial Security Deposit or execute
the agreement or submit the Indemnity Bond within the period
stipulated period mentioned in the award letter.

The Sealed Envelopes shall be opened at the specified time in the
presence of the tenderer or their authorized representatives if they desire
to attend. Bank shall open the tenders on the specified date &time even if
the tenderer or their authorized representatives are not present.

The tender for the work shall not be witnessed by a tenderer or tenderers’
who himself / themselves has / have tendered or who may and
had/have tendered for the same work. Failure to observe this condition
would render tenders of the tenderers tendering as well as witnessing the
tender liable to summary rejection.

The Tenderer is required to check the numbers of the pages and should
any be found missing or in duplicate, or the figure or writing indistinct,
he must inform the Architect/ Bank at once and have the same rectified.
Should the tenderer be in doubt about the precise meaning of any item or
any provision or if he wants any clarification, he must inform the
Architect/Bank in writing at least one week before the scheduled date of
opening. No claim will be allowed in respect of errors in the Tenderers
tender due to any mistake in the Schedule of Quantities, which should
have been but was not rectified in the manner described above.

The articles of Agreement should not be filled. [t is only a format for
information. The agreement shall execute on this format with the
successful tenderer only.

Rate in words will be taken in correct over rate in figures. If the amount of
an item does not tally with the rate quoted in words, the rate quoted in
words shall be taken as correct.

Contractors are forewarned that no errors whatsoever arithmetical or
otherwise will be permitted in their tenders. Tenders containing many
errors are liable to be rejected at the discretion of Bank.

Tenderer’s should note that their tenders should remain open for
consideration for a minimum period of 90 days from the date of the
opening of tenders.

If any tenderer withdraws his tender before the said period or makes any
modifications in the terms and conditions of the tender, or quoted rates
then the Employer shall, without prejudice to any other right or remedy,
be at liberty to forfeit full value of the earnest money as aforesaid.

TENDER FOR AIR CONDITIONING WORKS AT CIRCLE OFFICE, viJayawapa  SIGNATURE OF THE TENDERER



dorel do A(I;mm'u Bank

PREMISES ESTATE SECTION, CIRCLE OFFICE, VIJAYAWADA PAGE NoO. 7

23)

24)

25)

26)

27)

28)

29)

30)

A tenderer shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. Submission of a tender
by a Tenderer implies that he has read this notice and all other
Tender/ contract documents and has made himself aware of the
scope and specifications of the work to be done and local conditions and
other factors bearing on the execution of the work.

All the parts of this tender document shall form a part of the contract
document.

The Tenderer shall agree that until a formal agreement on stamp paper is
prepared and signed, this tender shall constitute a binding contract
between the Tenderer and the Employer.

On acceptance of the tender, the mname of the accredited
representative(s) of the Tenderer who would be responsible for taking
instructions from the Employer shall be communicated to the
Employer.

The Bank reserves the right to accept any tender or accept tenders in part
or to reject any or all tenders without assigning any reasons thereof and
will not be liable to offer any explanation whatsoever.

Canvassing in connection with tenders is strictly prohibited and the
tenders submitted by the Tenderer who resort to canvassing will be liable

for rejection.

Tenderers are requested to note that non-compliance of the above
instructions is liable to render rejection of their Tender.

EMD of unsuccessful tenderers will be refunded without any interest.

DIVISIONAL MANAGER
PREMISES & ESTATE
SECTION

CIRCLE OFFICE,
CANARA BANK
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GENERAL CONDITIONS OF CONTRACT

1. INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities,
tender and Agreement, the following words shall have the meaning herein
assigned to them except where the subject or context otherwise requires.

Employer or Bank: The term "Employer" or "Bank" shall denote CANARA
BANK with their Head Office at BANGALORE represented by Divisional
Manager, Premises & Estate Section, Canara Bank, Circle Office ,
Vijayawada and any of its employees or representative authorized on their
behalf.

Contractors: The term "Contractor",” Bidder" or "Tenderer" shall mean
(Name and  address of
Contractor) and his/their heirs, legal representatives, assigns and successors.

Site: The "site" shall mean the Proposed office area at Canara Bank, CIRCLE
OFFICE, VIJDAYAWADA, where the interior works are to be carried out.

Drawings: "Drawings" means the drawings referred to in the Specification
and any modification of such drawings approved in writing by the Architect/
Bank and such other drawings as may from time to time be furnished or
approved in writing by the Architect/ Bank.

Work / Works shall mean the work or works to be executed or done under
this contract and shall include materials, apparatus, equipment, plant, fittings
and other things for incorporation in the works.

Contract means the contract effected by the contractor's Tender and the
Employer's acceptance thereof comprising (in addition to the Tender and
Acceptance) the priced Schedule of Quantities and Schedules, Schedules of
particulars (if any), Specifications and Drawings, these General Conditions of
Contract, Special Conditions contained in, Appendices, Annexure or attached
to any of the forgoing documents, any alterations agreed in writing between
the parties before the formal acceptance of the Tender, all these documents
taken together, shall be deemed to form one contract and shall be
complementary to one another.

"Technical Specification" means the specification annexed to or issued with
this tender or detailed in the schedule of quantities.

"Approved" means approved in writing including subsequent written
confirmation of previous verbal approval and "approval' means approval in
writing including as aforesaid.

'Market rate" means the rate as prevailing in the market and recommended
by the Architect and as approved by the Employer on the basis of cost of
materials, labour, plant etc inclusive of any tax, GST, duty, octroi etc. at the
time of execution of work.
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“The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean
the schedule (or bill) of quantities with specifications as specified and forming
part of this contract.

“Act of Insolvency” shall mean any act such as defined by the Presidency
Towns Insolvency Act or in Provincial Insolvency Act or any amending
statutes.

2. SCOPE OF WORKS :

The work consists of Air conditioning works of the Bank’s branch in
accordance with the “Schedule of Quantities”. Employer/Architects may in
their absolute discretion issue further and/or written instruction, details,
directions & explanations, which are, hereafter collectively referred to as “The
Employer’s instructions” in regard to:

a) The variation or modification of the design quality or quantity of works or
the addition or omission or substitution of any work.

b) Any discrepancy in the drawings or between the schedule of quantities
and/or drawings and/or specification.

c) The removal from the site of any defective material brought thereon by the
contractor and the substitution of any other material thereof.

d) The demolition removal and/or re-execution of any work executed by the
contractor/s.

e) The dismissal from the work of any persons employed there upon.

f) The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the defect liability period.

The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings, which may be given by the
Architect/ Bank during the execution of the work.

In case any detailed Working/Fabrication/Shop Drawings are necessary,
contractor shall prepare such detailed drawings and/or dimensioned sketches
thereof and get approved by the Bank / Architect prior to taking up such
work.

The contractor shall ask in writing for all clarifications on matters occurring
anywhere in drawings for additional instructions at least 15 days ahead from
the time when it is required for implementations so that the Employer may be
able to give decision thereon.

No works, for which rates are not specifically mentioned in the priced schedule
of quantities, shall be taken up without written permission of the
Employer/Architects. Rates of items not mentioned in the priced schedule of
quantities shall be fixed by the employer in consultation with the Architects as
provided in Clause “variation”.

Regarding all factory made products for which ISI marked products are
available, only products bearing ISI marking shall be used in the work.
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The whole work including all extra and additional items if any is to be
completed within the period of completion as stated in Notice Inviting the
Tender and the Contractor will be required, if necessary to work overtime to
fulfill the Banks/Architect’s instruction to complete the work by the
stipulated date. No extra payment will be allowed on the quoted rates for such
overtime work.

The existing passenger lifts will not be permitted for shifting of materials,
debris etc.

3. TENDER

The tenderer’s should note that the tender is strictly on the item rate basis
and their attention is drawn to the fact that the rates for each and every item
should be correct, workable and self-supporting.

The works will be paid for as “measured work” on the basis of actual work
done on item rate basis and not as “lump sum” contract as per the rate quoted
in the Schedule of quantities.

All items of work described in the schedule of quantities are to be deemed and
paid as complete works in all respects and details including preparatory and
finishing works involved, directly, related to and reasonably detectable from
the drawings, specifications and schedule of quantities and no further extra
charges will be allowed in this connection.

In the case of items of lump-sum charges in the tender in respect of any item
of works, the payment of such items of work will be made for the actual work
done on the basis of lump-sum rates as will be assessed to be payable by the
Employer/Architects.

4. AGREEMENT , INDEMNITY BOND

The successful contractor shall sign a Contract Agreement as per format
enclosed as Appendix 5 and shall pay for all stamps paper charges and legal
expenses, incidental thereto. The contractor shall submit Indemnity Bond as
per format enclosed as Appendix 6.

The contract agreement and Indemnity bond shall be executed within 7 days
from the from the date of receipt of letter of acceptance of tender, failing which
the Employer at his discretion, without prejudice to any other rights/remedies
available under the terms of this Contract may revoke the letter of acceptance
and forfeit the Earnest money deposit furnished along with the tender.

5. PERMITS AND LICENCES

Permits and Licenses for release of materials, which are under Government
control, shall be arranged by the contractor. The Employer may render
necessary assistance, sign any forms or applications that may be necessary
but shall not be responsible for actual procurement or for any delay in
procurement.
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It may be clearly understood that no compensation or additional charges can
be claimed by the contractor for non-receipt of any controlled materials in due
time on this account or according to his own requirements.

The Employer/Architects shall be indemnified against all Government or legal
actions for theft or misuse of controlled materials in the custody of the
contractor.

6. GOVERNMENT AND LOCAL RULES

The contractor shall confirm to the provisions of all local laws and Acts
relating to the work and to the Regulations etc., of the Government and Local
Authorities. The cost, if any, shall be deemed to have been included in quoted
rates, taking into account all liabilities for licenses, fees. The tenderer shall
indemnify the Employer against any such liabilities in compliance of the local
acts, rules.

7. QUOTED RATES
The rates shall be as per the Schedule of Quantities and include the following:

(i) The rates quoted by the contractor shall be held to include for providing
all materials, testing of materials, labour and fixing all scaffolding,
conveyance and delivery, unloading, carrying in storing, hoisting, all
labour, setting, fitting and fixing in position making, cutting, wastages,
return of packing and all materials and labour and cleaning of work place,
everything else necessary for the proper completion of each item of work
including overheads and profits.

(ii) The rates must include in their tender rates quoted for all duties royalties,

cess, sales tax, VAT, service tax or any other taxes or local charges if
applicable. Any variations in the above shall not be paid. No extra claim on
this account will in any case be entertained. However the rates quoted shall
be excluding of applicable GST.

(iii) The rates quoted by the contractor should cover for work at all heights and
levels for all items of work under this contract. Lifting of materials will not
form any criteria for claiming extra payment.

FUNCTIONING BRANCH - Timings of work - Cleaning of site on daily basis
Wherever the works are carried out in functioning branch or office the timings
of work shall be beyond the office hours as fixed by the Employer.

The works, all cuttings, waste materials, rejected materials and other rubbish
as it accumulates shall be cleaned from time to time during the progress of the
work and at completion of each day’s work and to be cleared and carted away
from the branch premises / site.

Contractor’s quoted rates shall allow for the above factors also.
8. QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are only approximate and
are intended to cover the entire work but the Employer reserves the right to
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execute only a part or the whole or any excess thereof without assigning any
reason therefore. In case of increase it shall be as per the variation clause.

9. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in
this contract or any work, which is not included in this contract by other
Agency or persons, and contractor shall allow all reasonable facilities and use
of his scaffolding for the execution of such work. The main contractor shall
extend all cooperation in this regard.

10. EARNEST MONEY, SECURITY DEPOSIT & RETENTION MONEY

The tenderer will have to deposit the amount specified in the NIT at the time of
submission of tender as Earnest Money deposit. No interest shall be paid on
the Earnest Money deposit.

The successful tenderer to whom the contract is awarded will have to deposit
as Initial security deposit a further sum to make up 2% of the value of the
accepted tender including the Earnest Money. The initial Security Deposit will
have to be made within 7 days from the date of receipt of letter of acceptance
of tender, failing which the Employer at his discretion, without prejudice to
any other rights/remedies available under the terms of this Contract may
revoke the letter of acceptance and forfeit the Earnest money deposit
furnished along with the tender. No interest shall be paid on the Initial
security deposit.

Apart from the initial security deposit made as above, retention money shall
be deducted from progressive running bills @ 8% of the gross value of each
running bill till the total security deposit,(i.e., the initial Security Deposit
plus the retention money) equals the amount mentioned below :

a) 10% on the first rupees one lakh of the estimated cost of work.
b) 7.5% on the next rupees one lakh of the estimated cost of work
) 5% on the remaining amount of the estimated cost of work.

The total security deposit amount will be refunded to the contractor, after
deducting any sum due from the contractor on any account under this
contract, 14 (fourteen) days after the end of defects liability period provided
he has satisfactorily rectified all the defects in accordance with the conditions
of the contract. No interest is allowed on retention money& total security
deposit.

11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of
the work according to the intent and meaning of the drawings, schedule of
quantities and specifications taken together whether the same may or may not
be particularly shown or described therein provided that the same can
reasonably be inferred there from and if the contractor finds any discrepancies
therein he shall immediately and in writing, refer the same to the Employer/
Architects whose decision shall be final and binding.
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The rates quoted against individual items will be inclusive of everything
necessary to complete the said items of work within the contemplation of the
contract, and beyond the unit price no extra payment will be allowed for
incidental or contingent work, labour and/or materials inclusive of all taxes
except applicable GST and duties whatsoever except for specific items, if any,
stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost, for the
execution of any work, all tools, tackle, machineries and equipments and all
the necessary centering, scaffolding, staging, planking, timbering, watching
and lighting by night as well as by day required not only for the proper
execution and protection of the said work but also for the protection of the
public and safety of any adjacent walls, houses, building, all other erections,
matters and things and the contractor shall take down and remove any or all
such centering, scaffolding, planking, timbering, strutting, shorting etc., as
occasion shall be required or when ordered so to do, and shall fully reinstate
and make good all matters and things disturbed during the execution of works
to the satisfaction of the Employer/ Architects.

The contractor shall at all times give access to workers employed by the
Employer or any men employed on the premises and to provide such parties
with proper sufficient and if required, special scaffolding, hoists and ladders
etc. in any work, where directed by the employer as may be required to enable
such workmen to lay or fix pipes, electrical wiring, special fittings etc. The
quoted rates of the tenderers shall accordingly include all these above-
mentioned contingent works.

12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS
CHART

Time of completion: The entire work is to be completed in all respects within
the stipulated period stated in the Notice Inviting the tender.

The order to commence the works shall be given by the Bank only after
depositing the Initial security deposit, signing of agreement, submission of
Indemnity bond, submission of Insurance.

Time is the essence of the contract and shall be strictly observed by the
contractor.

Extension of Time: If in the opinion of the Employer/ Bank the works were
delayed for reasons beyond control of the contractor, the Bank may grant a
fair and reasonable extension of time for completion of the contract works.

Request for extension of time, to be eligible for consideration, shall be made by
the Contractor in writing within fourteen days of the happening of the event
causing delay to the Architect/ Bank. The Contractor shall also, if practicable,
indicate in such a request the total period for which extension is desired,
overlapping period, if any, with earlier events causing delays, net extension
required.

TENDER FOR AIR CONDITIONING WORKS AT CIRCLE OFFICE, viJayawapa  SIGNATURE OF THE TENDERER



dorel da A(I;mmn Bank

PREMISES ESTATE SECTION, CIRCLE OFFICE, VIJAYAWADA PAGE NO. 14

In such case, the Employer may give a fair and reasonable extension of time
for completion of work. Such extension shall be communicated to the
contractor by the Employer in writing, within 7 days of the date of such
request.

While granting extension, the Employer shall notify the contractor the period
of time which will not qualify for levy of liquidated damages.

For the period in excess of original stipulated time period and authorised
extension of time (i.e. period not qualifying for levy of liquidated damages),
granted by the Employer, the provision of liquidated damages as stated under
Clause 13 hereof will become applicable.

However, the contract shall remain in force even for the period beyond the due
date of completion irrespective whether the extension is granted or not.

Progress of work: The contractor shall maintain proportionate progress on
the basis of a Programme Chart submitted by the contractor immediately
before commencement of work and agreed to by the Employer/ Architects.
Contractor should also include planning for procurement of scarce material
well in advance and reflect the same in the programme chart so that there is
no delay in completion of the project.

13. LIQUIDATED DAMAGES.

Time is the essence of the contract. The completion of the works is essential to
comply with various requirements of the bank. Thus the contractor shall be
aware and take note that non-completion of the works will affect the Banks
committed programs and thus the loss by way delayed completion of related
works etc, are invaluable and cannot be easily assessed. Therefore, it is
part of the agreed terms that in the event of any delay in completion of the
work, the Bank is liable to charge the Contractor without the necessity of
providing for any details of such losses suffered by the Bank.

Thus if the Contractor fails to complete the works within the time for
completion stated in the Notice Inviting the Tender or within any extended
time under Clause 12 hereof, the Contractor shall pay the Employer the sum
at the rate of 1%(one per cent) of the Contract Value per week of delay
subject to a limit of 10%(ten percent) of the Contract Value as
"Liquidated damages" for the period during which the said works shall so
remain incomplete or the Employer may deduct aforesaid sum towards such
damages from any monies due to the Contractor.

For this purpose the term "Contract Value' shall be value at the contract rates
of the work as ordered / accepted.

The Employer shall have the right to adjust, / set-off against any sum payable

to the contractor under this or any other contract with the Employer anywhere
in India/outside India.
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14. PROTECTION TO WORKS, STORAGE

Protective Measures: The contractor shall make suitable arrangements for
watching and protecting the works and surrounding property by day, by night,
on Sundays and other holidays, on round the clock basis and no extra will be
paid by Bank for such services.

Contractor shall indemnify the Employer against any possible damage to the
building, roads or members of the public in course of execution of the work.

Should the work be suspended by reason of rain, strike, lockouts or any other
cause, the contractor shall take all precautions necessary for the protection of
work and at his own expenses shall make good any damage arising from any
of these causes.

Storage of materials: The contractor shall provide adequate protection of the
materials, work etc., and also other work that may be executed on the site.

All offensive, inflammable materials shall not be stored in the premises.

15. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS
The contractor shall conform to the provisions of any Acts of the Legislature
relating to the work, and to the Regulations and Bye-laws of any authorities,
and /or any water, lighting and other companies, and/or authorities with
whose systems the structures were proposed to have connection and shall
before making any variations from the drawings or specification that may be
associated to so conform, give the Employer/Architects written notices
specifying the variations proposed to be made and the reasons for making
them and apply for instruction thereon. The Employer/Architects on receipt
of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts,
Regulations or Bye-laws to be given to any authority, and to pay to such
authority or to any public officer all fees that may be properly chargeable in
respect of the work and lodge the receipts with the Employer.

The contractor shall indemnify the Employer against all claims in respect of
patent rights, royalties, damages to buildings, roads or members of public in
course of execution of work and shall defend all actions arising from such
claims and shall keep the Employer saved harmless and indemnified in all
respects from such actions, costs and expenses.

16. SETTING OUT WORKS

The contractor shall set out the works and shall be responsible for the true
and perfect setting out of the work and for the correctness of the positions,
levels, dimensions and alignment of all parts thereof. If at any time, any error
shall appear during the progress of any part of the work, the contractor shall
at his own expenses rectify such error, if called upon to the satisfaction of the
Employer. The contractor shall further set out the works to the alternative
positions at the site until one is finally approved and the rates quoted in his
tender should include for this and no extra on this account will be
entertained.
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17. MATERIALS, WORKMANSHIP, SAMPLES OF MATERIALS

All the materials (except where otherwise described) stores and equipment
required for the full performance of the work under the contract must be
provided through normal channels and must include charge for import duties,
sales tax, octroi, VAT and other charges. The rates shall be exclusive of
applicable GST and must be the best of their kind available and the
contractor/s must be entirely responsible for the proper and efficient carrying
out of the work.

The work must be done in the best workman like manner.

Samples of all materials to be used must be submitted to the
Employer/Architects when so directed by the Engineer/ Architects and written
approval from Employer/Architects must be obtained prior to placement of
order for the material.

Before ordering any material, the Contractor shall get samples of the materials
approved from the Bank/ Architect well in time. The samples of materials
shall be got tested from approved laboratories at the contractor’s cost before
approval if ordered by the Bank/ Architect. No claim will be allowed for delay
to the progress of work caused by tests. If called upon by the Bank, the
contractor shall produce proof for having arranged for the supply of materials
well in time.

18. REMOVAL OF IMPROPER WORK, RECTIFICATION, REJCTED
MATERIALS

The Employer shall during the progress of the work have power to order for

removal of work within such reasonable time or times as may be specified in

the order of any materials which in the opinion of the Employer/Architects are

not in accordance with specifications or drawings or instructions.

All materials / or workmanship which in the opinion of the Bank are / is
defective / not confirming to specifications / drawings or un-suitable, shall
be removed immediately from the site and shall be substituted/ reworked
with proper material and / or workmanship forth with as per drawings,
specifications at the cost of the contractors .

In case the contractor refuses to comply with the orders of the Employer/
Architect, then the Employer shall have the power to employ and pay other
agencies to carry out the work and all expenses consequent thereon or
incidental thereto as certified by the Employer/ Architects shall be borne by
the contractor or may be deducted from any money due to or that may become
due to the contractor under this contract or any other contract. No certificate,
which may be given by the Architects/ employer, shall relieve the contractor
from his liability in respect of unsound work or bad materials.

19 ACCESS

Any authorized representative of the Employer/ architect shall at all
reasonable times have free access to the works and/or to the workshop,
factories or other places where materials are being prepared or constructed for
the work and also to any place where the materials are lying or from where
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they are being obtained, and the contractor shall give every facility to the
Employer or their representatives necessary for inspection and examination
and test of the materials and workmanship. Except the representatives of the
Employer no person shall be allowed at any time without the written
permission of the Employer.

20. SITE ENGINEER

The term ‘Site Engineer’ shall mean the person appointed and paid by the
Employer/Architect to superintend the work. The contractor shall afford the
Site Engineer every facility and assistance for examining the works and
materials and for checking and measuring work and materials.

The work will from time to time be examined by the Architects, Engineer from
the Premises Department of the Employer and the Site Engineer. But such
examination shall not in any way exonerate the contractor from the obligation
to remedy any defects, which may be found to exist at any stage of the work or
after the same is complete. Subject to the limitations of this clause the
contractor shall take instructions only from the Architects/Employer.

21. CONTRACTOR’S EMPLOYEES

The contractor shall employ technically qualified staff and competent
supervisors for the work who shall be available (by turn) throughout the
working hours to receive and comply with instructions of the
Employer/Architects. The contractor shall employ in connection with the
work, persons having the appropriate skill or ability to perform their job
efficiently.

No labourer below the age of Eighteen years shall be employed on the work.

Any labourer supplied by the contractor to be engaged on the work on day-
work basis either wholly or partly under the direct order or control of the
Employer or his representative shall be deemed to be a person employed by
the contractor.

The contractor shall comply with the provisions of all labour legislation
including the requirements of
a) The Payment of Wages Act

b) Minimum wages Act

) Employer’s Liability Act

d) Workmen’s Compensation Act

e) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules
1971

f) Apprentices Act 1981

g) Any other Act or enactment relating thereto and rules framed there

under from time  to time.
h) Indian Electricity Act (IE Act) and follow the rules.

The contractor shall keep the Employer saved harmless and indemnified
against claims if any of the workmen and all costs and expenses as may be
incurred by the Employer in connection with any claim that may be made by
any workmen.
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The contractor shall comply at his own cost with the order of requirement of
any Health Officer of the State or any local authority or of the Employer
regarding the maintenance of proper environmental sanitation of the area
where the contractor’s labourers are housed or accommodated, for the
prevention of small pox, cholera, plague, typhoid, malaria and other
contagious diseases. The contractor shall provide, maintain and keep in good
sanitary accommodation and provide facilities for pure drinking water at all
times of the use of men engaged on the works and shall remove and clear
away the same on completion of the works. Adequate precautions shall be
taken by the contractor to prevent nuisance of any kind on the works or the
lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the labourers
engaged on the works. He shall within 24 hours of the occurrence of any
accident at or about the site or in connection with execution of the works,
report such accident to the Employer and also to the competent authority
where such report is required by law.

The contractor shall pay rates of Wages and observe hours of work and
conditions or employment according to existing rules under Minimum Wages
Act. Further, it shall be contractor’s responsibility to ensure that he pays his
workmen wages which are not lower than the minimum prescribed by the
Union Government and State Government in which area this contract is being
operated.

22. DISMISSAL OF WORKMAN

The contractor shall on the request of the Employer immediately dismiss from
works any person employed thereon by him, who may in the opinion of the
Employer be unsuitable or incompetent or who may misconduct himself.
Such discharges shall not be the basis of any claim for compensation or
damages against the employer or any of their officer or employee.

23. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the work or workmen,
persons, animals or things and for all damages to the structural and/or
decorative part of property which may arise from the operations or neglect of
himself or of any sub-contractor or of any of his or a sub-contractor’s
employees, whether such injury or damage arise from carelessness, accident
or any other cause whatsoever in any way connected with the carrying out of
this contract. The clause shall be held to include inter-alia, any damage to
buildings whether immediately adjacent or otherwise, and any damage to
roads, streets, foot paths or ways as well as damages caused to the buildings
and the works forming the subject of this contract by rain, wind or other
inclemency of the weather. The contractor shall indemnify the Employer and
hold harmless in respect of all and any expenses arising from any such injury
or damages to persons or property as aforesaid and also in respect of any
claim made in respect of injury or damages under any acts of compensation or
damage consequent upon such claim. The contractor shall submit an
indemnity bond in Bank’s approved proforma (enclosed under Appendix-6
) in a stamp paper. Indemnify the Bank / Architect from any damages,
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prosecution, other legal suits and claims arising out of any mishaps
occurring at the site due to faulty work, faulty construction and for
violating rules and regulations for which the contractor shall be solely

responsible.

The contractor shall reinstate all damage of every sort mentioned in this
clause, so as to deliver the whole of the contract works complete and perfect in
every respect and so as to make good or otherwise satisfy all claims for
damages to the property or third parties.

The contractor shall affect the necessary insurance and indemnify the
Employer / Architect entirely from all responsibility in this respect. The
insurance must be placed with a company approved by the Employer and
must be effected jointly in the name of the contractor and the Employer
and the policy lodged with the latter. The scope of insurance is to include
damage or loss to the works itself till this is made over in a complete state and
also the workmen/ labours / supervisors employed in the work. Insurance is
compulsory and must be affected from the very initial stage before
commencement of the work. .

The contractor shall also be responsible for anything, which may be excluded
from damage to any property arising out of incidents, negligence or defective
carrying out of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the
amount of any damages, compensations, costs, charges and expenses arising
or accruing from or in respect of any such claim or damages from any sums
due or to become due to the contractor.

24. INSURANCE

The Contractor shall, at his own expense insure the works , effect and
maintain till the completion of the contract a Contractors All Risks Policy
(CAR)for Insurance, with an insurance company approved by the Employer,
for the full amount of the contract .The scope of the cover shall include fire,
lightning, explosion, crashing, aircraft, extinguishing water or other fighting
measures, flood, inundation , rain, windstorm of any kind, earthquake,
subsidence, landslide, rockslide, bad workmanship, lack of skill, negligence ,
malicious acts or human error, additional cover for third party liability and
surrounding properties. The CAR shall be held in the joint names of the
Employer and the Contractor (the name of the former being placed first in the
policy.) with Employer as beneficiary against all risk as per the standard all
risk policy for Contractors and deposit such policy or policies with the
Employer with 7(seven) days from the date of receipt of the letter of
acceptance of tender.

The Contractor shall also indemnify the Employer against all claims which
may be made upon the Employer, whether under the Workmen's
Compensation Act or any other statue in force, during the currency of this
contract or at Common Law in respect of any employee of the Contractor or of
sub-Contractor and shall be at his own expense obtain, effect and maintain
until the completion of the Contract a policy of Insurance against such
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risk in respect of employees of contractor or sub-contractor with an
Insurance Company approved by the Employer, a comprehensive policy of
Insurance and deposit such policy or policies with the Employer from time to
time during the currency of this contract.

In default of the Contractor insuring as provided above, the Employer on his
behalf may so insure and may deduct the premiums paid from any money
due, or which may become due to the contractor.

The Contractor shall upon settlement by the Insurer of any claim made
against the insurer pursuant to a policy taken under this clause, proceed with
due diligence to rebuild or repair the works destroyed or damaged. In this
event all the monies received from the Insurer in respect of such damage shall
be paid to the Contractor and the Contractor shall not be entitled to any
further payment in respect of the expenditure incurred for rebuilding or
repairing of the materials or goods destroyed or damaged.

The Contractor, in case of re-building or reinstatement after damage shall be
entitled to such extension of time for completion as the Architect may deem fit,
but shall, however, not be entitled to reimbursement by the Employer of any
shortfall or deficiency in the amount paid by the insurer in settlement of any
claim arising as set out herein.

Without prejudice to his liability under this clause, the Contractor shall also
cause all sub-Contractors to effect for their respective portions of the works,
similar policies of insurance in accordance with the provisions of this clause
and shall produce or cause to produce to the Employer such policies. The
Contractor shall not permit a sub-Contractor to commence work at the site
unless the said insurance policies are submitted. In the event of failure of the
sub-contractor to commence work at the site, the contractor shall be
responsible for any claim or damage attributable to the said sub-Contractor.

25 ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the Employer furnish them with all
the invoices, accounts, receipts and other vouchers that they may require in
connection with the works under this contract, if the contractor shall use
materials less than what he is required under the contract, the value of the
difference in the quantity of the materials he was required to use and that he
actually used shall be deducted from his dues. The decision of the Employer
shall be final and binding on the contractor as to the amount of materials the
contractor is required to use for any work under this contract.

26. MEASUREMENTS

All measurements shall be carried out as per relevant IS code unless otherwise
stated elsewhere in this document. Before taking any measurement of any
work the Site Engineer/ Architect/ employer or a subordinate deputed by him
shall give reasonable notice to the contractor. If the contractor fails to attend
at the measurements after such notice or fails to counter sign or to record the
difference within a week from the date of measurement in the manner
required by the Site Engineer then in any such event the measurements taken
by the Site Engineer or by the subordinate deputed by him as the case may be
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is final and binding on the contractor and the contractor shall have no right to
dispute the same.

27. CONCEALED WORK

The contractor shall give due notice to the Employer/Architects whenever any
work is to be concealed or otherwise becoming inaccessible later on, in order
that the work may be inspected and correct dimensions taken before such
burial, in default whereof the same shall, at the opinion of the
Employer/Architect be either opened up for measurement at the contractor’s
expense or no payment may be made for such materials. Should any dispute
or differences arise after the execution of any work as to measurements etc.,
or other matters which cannot be conveniently tested or checked, the notes of
the Employer/Architects shall be accepted as correct and binding on the
contractor.

28. INITIAL & INTERIUM PAYMENTS
Initial Mobilization Advance: No mobilization advance will be considered by
Bank.

Running Bill payments: All bills shall be prepared by the contractor in the
form prescribed by the Employer/ Architects. Normally one interim bill shall
be prepared each month subject to minimum value for interim certificate as
stated in the Appendix-1. The bills in proper forms must be duly accompanied
by detailed measurements & test certificate in support of the quantities of
work done and must show deductions for all previous payments, retention
money, etc.

The Architects shall issue a certificate after due scrutiny of the contractor’s
bill stating the value of the work executed , amount due to the contractor from
the Employer and the contractor shall be entitled to payment thereof, within
the period of honoring certificate stated in the Appendix-1 subject to its
correctness and verification by Employer .

The amount stated in an interim certificate shall be the value of work properly
executed and material advance upto 75% of invoiced value of materials
brought to site for permanent incorporation into the work after preparation of
the previous bill less the amount to be retained by the Employer as retention
money vide clause 10 of these conditions. Advance paid for materials already
incorporated in the work shall be recovered.

The material advance shall be admissible only on materials, which in the
opinion of the Architect/ employer are imperishable in nature, are genuinely
required for use in the work in the near future, are of the required quality and
are adequately protected against damage, theft, loss etc.

If the Employer has supplied any materials or goods to the contractor, the cost
of any such materials or goods will be progressively deducted from the amount

due to contractor in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done
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and completed, and shall not preclude the requiring of bad, unsound, and
imperfect or unskilled work to be removed and taken away and reconstructed,
or re-erected or be considered as an admission of the due performance of the
contract, or any part thereof in any respect or the accruing of any claim, nor
shall it conclude, determine or affect in anyway the power of the Employer
under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or affect the
contract. In all the above the Appendix 2, 3& 4, shall be followed.

29. FINAL PAYMENT

The final bill shall be submitted by the contractor to the Architect within one
month of the date of completion of the work certified by the Architect and
payment shall be made within one month for such of those items and
quantities that in the opinion of the Employer are undisputed.

Payments of final bill shall be made after deduction of Retention Money as
specified in clause 10 of these conditions, which sum shall be refunded as
stipulated in ClauselO. The acceptance of payment of the final bill by the
contractor would indicate that he will have no further claim in respect of the
work executed.

30. VARIATION / DEVIATION

The Employer shall have powers to order additional /non-tendered items or to
modify the tendered items, to vary the quantities of tendered items and not to
execute certain items. All such orders shall be in writing.

The rate or price of all such additional items/non-tendered/modified items
will be worked out on the basis of rates quoted for similar items in the
contract wherever existing or on engineering rate analysis based on prevalent
fair price of labour, material and other components as required. The tender
rates shall hold good for any increase or decrease in the tendered quantities
up-to variation of 25%.

For variation beyond 25%, the rate may be reviewed based on prevalent fair
price of labour, materials and other components as per the rate analysis
format given in Appendix-7. The contractor shall submit detailed analysis of
rates and supporting documents to the Employer/Architect within 7 days of
being directed to execute such items/quantities and the Employer/Architect
shall assess the analysis and approve reasonable and justified rate.

No such additional or modified items or variation in quantities (except
variation in quantities as per approved drawings) shall be executed by the
Contractor without prior written approval of the Employer/ Architect.

31. SUBSTITUTION

Should the contractor desire to substitute any materials and workmanship,
he/they must obtain the approval of the Employer/Architects in writing for
any such substitution well in advance. Materials designated in the Schedule of
Quantities and specification indefinitely by such term as “Equal”, "Equivalent"”
or “Other approved” etc. specific approval of the Employer/Architects has to
be obtained in writing.
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32. COMPLETION OF WORK

On completion of the work the contractor shall clean all windows, doors,
fittings, fixtures, furnitures etc of all paint/polish/distemper
splashes/dirt/dust / adhesives etc, if necessary all hardware, clean inside
and outside, all floor, stair-cases, and every part of the building and the
surroundings.

On receipt of such written intimation from the contractor on completion of the
work, the Architect/ Employer shall arrange to inspect the work and certify
completion if the work has been completed satisfactorily. If not, the Architect/
Employer shall inform the Contractor the deficiencies/defects in the work and
the contractor shall attend to them properly and again intimate the
Employer/Architect for further inspection.

The work shall not be considered as complete until the Employer/Architects
have certified in writing that it has been completed satisfactorily without any
apparent defects and the Defects Liability Period shall commence from the
date of such certificate

No such certificates shall be issued until the contractor clears away and
removes from the site all constructional plant, surplus materials, rubbish
temporary works of every kind and leaves the whole of the site and the works
clean and in a workman like condition to the satisfaction of the
Employer/Architects.

33. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the
Employer all defects which may appear during the defect liability period of one
year from the date of completion of the works.

In default the Employer may employ and pay other persons to amend and
make good such damages, losses and expenses consequent thereon or
incidental thereto shall be made good and borne by the contractor and such
damages, loss and expenses shall be recoverable from him by the Employer or
may be deducted by the employer, in lieu of such amending and making good
by the contractor a sum equivalent to the cost of amending such work and in
the event of the amount retained being insufficient, recover that balance from
the contractor form the amount retained under clause No.10 under this
contract or any other contract together with any expenses the Employer may
have incurred in connection therewith.

34. IDLE LABOUR

Whatever the reasons may be no claim for idle labour, additional
establishment cost of hire and labour charges of tools and plants would be
entertained under any circumstances.

35. ASSIGNMENT
The whole of the works included in the contract shall be executed by the
contractor and the contractor shall not directly or indirectly transfer, assign or
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sublet the contract or any a part, share or interest therein nor, shall take a
new partner, without written consent of the Employer and no subletting shall
relieve the contractor from the full and entire responsibility of the contract or
from active superintendence of the work during their progress.

36. ESCALATION:

The rate quoted shall be firm throughout the tenure of the contract including
extension of time, if any, granted and will not be subject to any fluctuation
due to increase in cost of materials, labour, sales tax, VAT, works contract tax,
octroi, service tax etc. or any other tax. There shall be NO ESCALATION on
the quoted rates. However the prevailing applicable GST will be paid.

The basic rates indicated in Schedule of quantities for material is only to
facilitate the Bank to select the material.

37. SUSPENSION OF WORK
If the Contractor:

(i Having been given by the Bank a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient
or otherwise improper or unworkman like manner, shall omit to comply with
the requirements of such notice for a period of seven days thereafter; or,

(ii) has without reasonable cause suspended the progress of the work or has
failed to proceed with the work so that in the opinion of the bank (which shall
be final and binding) that he will be unable to secure completion of the work
by the date for completion and continues to do so after a notice in writing of
seven days from the bank; or

(iii) persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7
days after a notice in writing is given to him in that behalf by the bank or

(iv) fails to complete the work within the stipulated date or items of work with
individual date of completion, if any, stipulated on or before such date(s)of
completion and does not complete them within the period specified in the
notice given in writing in that behalf by the Bank ; or

(v) being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a receiver or a manager on behalf of
a creditor shall be appointed or if circumstances shall arise which entitle the
court or the creditor to appoint a receiver or a manager or which entitles the
court to make a winding up order; or

(vi) If the contractor except on account of any legal restraint upon the
Employer preventing the continuance of the work or in the opinion of the
Employer shall neglect or fail to proceed with due diligence in the performance
of his part of the contract or if he shall more than once make default,
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In all the above , the Employer shall have the power to give notice in writing to
the contractor requiring the work be proceeded within a reasonable manner
and with reasonable dispatch, such notice purport to be a notice under this
clause.

After such notice shall have been given the contractor shall not be at liberty to
remove from the site of the works or from any ground contiguous thereto any
plant or materials to subsist from the date of such notice being given until the
notice shall have been compiled with. If the contractor shall fail for 7 (seven)
days after such notice has been given to proceed with the works as therein
prescribe, the Employer may proceed as provided in clause 38(Termination of
Contract by Employer).

38. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or
compulsory or being a firm shall be dissolved or being an individual shall be
adjudicated insolvent or shall make an assignment or a composition for the
benefit of the greater part, in number of amount of his creditors or shall enter
into a Deed or arrangement with his creditors, or if the Official Assignee in
insolvency, or the Receiver of the contractor in insolvency, shall repudiate the
contract, or if a Receiver of the contractor’s firm appointed by the court
shall be unable, within fourteen days after notice to him requiring him to
do so, to show to the reasonable satisfaction of the employer that he is able
to carry out and fulfill the contract, and if so required by the employer to give
reasonable security therefore, or if the contractor shall suffer execution to be
issued, or shall suffer any payment under this contract to be attached by or
on behalf of any of the creditors of the contractor, or shall assign, charge or
encumber this contract or any payments due or which may become due to
the contractor there under, or shall neglect or fail to observe and perform
all or any of the acts, matters or things by this contract to be observed and
performed by the contractor within three clear days after the notice shall have
been given to the contractor in manner hereinafter mentioned requiring the
contractor to observe or perform the same or shall use improper materials or
workmanship in carrying on the works, or shall in the opinion of the employer
not exercise such due diligence and make such due progress as would enable
the work to be completed within due time agreed upon, and shall fail to
proceed to the satisfaction of the employer after three clear days notice
requiring the contractor so to do shall have been given to the contractor as
hereinafter mentioned, or shall abandon the contract, then and in any of
the said cases, the bank may notwithstanding previous waiver, determine the
contract by a notice in writing to the effect as hereinafter mentioned, but
without thereby effecting the powers of the contract the whole of which shall
continue in force as fully as if the contract had not been so determined and as
if the works subsequently executed had been executed by or on behalf of the
contractor (without thereby creating any trust in favor of the
contractor).Further the employer or his agent, or servants, may enter upon
and take possession of the work and all plants, tools, scaffolding, sheds,
machinery, steam and other power, utensils and materials lying upon
premises or the adjoining lands or roads and sell the same as his own
property or, may employ the same by means of his own servants and workmen
in carrying on and completing the works or by employing any other
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contractors or other persons or person to complete the works, and the
contractor shall not in any way interrupt or do any act, matter or thing to
prevent or hinder such other contractor or other persons or person employed
from completing and finishing the works. When the works shall be completed,
or as soon thereafter as conveniently may be, the employer shall give notice in
writing to the contractor to remove his surplus materials and plants and,
should the contractor fail to do so within a period of 14 days after receipt by
him, the employer may sell the same by Public Auction and shall give credit to
the contractor for the amount so realized. Any expenses or losses incurred by
the employer in getting the works carried out by other persons or contractors
shall be adjusted against the amount payable to the contractor by way of
selling his tools and plants or due on account of work carried out by the
contractor prior to engaging other persons or contractors or against the
Security Deposit.

Without prejudice to any of the rights or remedies under this contract if the
contractor dies, the Bank shall have the option of terminating the contract
without compensation to the contractor.

39. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time
arise between the parties hereto touching or concerning the works or the
execution or maintenance thereof of this contract or the rights touching or
concerning the works or the execution of maintenance thereof of this contract
or the construction remaining operation or effect thereof or to the rights or
liabilities of the parties or arising out of or in relation thereto whether during
or after determination foreclosure or breach of the contract (other than those
in respect of which the decision of any person is by the contract expressed to
be final and binding) shall after written notice by either party to the contract
to the other of them and to the Employer hereinafter mentioned be referred for
adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the
Employer will send within thirty days of receipt of the notice, to the contractor
a panel of three names of persons who shall be presently unconnected with
the organization for which the work is executed.

The contractor shall on receipt of the names of aforesaid, select any one of the
persons named to be appointed as a sole Arbitrator and communicate his
name to the Employer within thirty days of receipt of the names. The
Employer shall thereupon without any delay appoint the said person as the
Sole Arbitrator. If the contractor fails to communicate such selection as
provided above within the period specified, the competent authority shall
make the selection and appoint the selected person as the Sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as
aforesaid within the period specified, the contractor shall send to the
Employer a panel of three names of persons who shall all be unconnected with
either party. The Employer shall on receipt of the named as aforesaid select
anyone of the person’s name and appoint him as the Sole Arbitrator. If the
Employer fails to select the person and appoint him as the Sole Arbitrator
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within 30 days of receipt of the panel and inform the contractor accordingly,
the contractor shall be entitled to appoint one of the persons from the panel as
the Sole Arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another Sole
Arbitrator shall be appointed as aforesaid. The work under the Contract shall,
however, continue during the arbitration proceedings and no payment due or
payable to the contractor shall be withheld on account of such proceedings.
The Arbitrator shall give a separate reasoned award in respect of each dispute
or difference referred to him. The venue of arbitration shall be such place as
may be fixed by the Arbitrator in his sole discretion.

The fees and expenses, if any, of the Arbitrator shall, if required to be paid
before the award is made and published, be paid half and half by each of the
parties. The Arbitrator may direct to and by whom and in what manner the
cost of the reference and of the award including the fees and expenses or any
part thereof shall be paid and may fix or settle the amount of costs to be so
paid.

The award of the Arbitrator shall be final and binding on both the parties.
Subject to the aforesaid, the provisions of the Arbitration and Conciliation Act,
1996 or any statutory modification or re-enactment thereof and the rules
made hereunder, and for the time being in force, shall apply to the arbitration
proceeding under this clause.

40. CLOSE RELATIVES

The contractor shall also intimate the names of persons who are working with
him in any capacity or are subsequently employed by him or himself and who
are near relative to any Employee of the Canara bank. Any breach of these
conditions by the Company or Firm or any other person/ contractor, the
tender/work is liable to be cancelled and Earnest Money,/ Security Deposit
will be forfeited at any stage, whenever it is so noticed. The Bank will not pay
any damages to the company or Firm or the concerned person. The Company
or Firm or the person is also liable to be debarred for further participation in
the tenders in the concerned circle of the Bank. The details shall be furnished
in Appendix 8.

41. RETIRED EMPLOYEES

No Employee of the employer or employed in any department of the
Government of India, PSU , Nationalized/ state bank shall work as a
contractor or employee of a contractor for a period of two years after his
retirement from service without the previous permission of their employer in
writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found at any time to be such a person who had not obtained
the permission of their employer as aforesaid, before submission of the tender
or engagement in the contractor’s service, as the case may be. The details
shall be furnished in Appendix 8.
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL:

These Special conditions of Contract shall be read in conjunction with the
General Conditions of contract, Schedule of quantities, Drawings and any
other documents forming part of this contract wherever the context so
requires.

Where any portion of the General Conditions of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, then
unless a different intention appears, the provisions of the Special Conditions
of Contract, shall be deemed to over-ride the provisions of the General
Conditions of Contract and shall to the extent of such repugnance, or
variance, prevail.

In case where the specifications in the drawings or those given in schedule of
quantities are found wanting the latest IS specifications then CPWD shall hold
good.

2. ORDER OF EXECUTION OF DIFFERENT ITEMS OF WORK:

The Bank reserves the right to fix the order in which the various items of work
involved in this contract are to be executed and contractor shall comply with
the same. There shall be no extra claims on account of this.

3. DISCREPANCIES IN DOCUMENTS:

The several documents forming the contract are to be taken mutually
explanatory of one another. In the event of any Errors, Omissions and
Discrepancies, the same shall be dealt as under:

>

*

*

In case of errors, omissions and /or disagreement between written
and scaled dimensions on the drawings and specifications etc., the
following order of precedence shall apply.
o Between scaled and written dimension (or description) on a
drawing, the latter shall be adopted.
o Between the written or shown dimensions in the drawings
and the corresponding one in the specification, the former
shall be taken as authenticated.

*,

X3

%

In case of discrepancy between the schedule of quantities, the
specifications and /or the drawings, the following order of
preference will be observed.

o Description in Schedule of Quantities.

o Drawings.

o Indian Standard Specifications of B.I.S.

o CPWD specifications

X3

%

In case of difference between the rates written in figures and the rate
in words shall prevail.

<& In case of omissions and/or doubts or discrepancies in any of the
items or specifications, a reference shall be made to the Bank whose
Elucidation, elaboration, decision shall be considered as authentic.
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4. DEDUCTIONS AT SOURCE FOR Income tax, VAT (works contract), GST
and other applicable Statutory deductions:

Appropriate deduction as per relevant Income Tax, GST &VAT (works contract
tax) Rules applicable at the time of payment shall be made on the bills
submitted by the contractor and such deducted amounts shall be remitted by
the Employer to the respective central/ state government authorities on behalf
of the Contractor as per Rules.

5. USEFUL DISMANTLED MATERIALS:

Before dismantling any item prior permission of the Architect/ Employer shall
be obtained and seek instructions for measurement, storage of the materials
which shall become the property of the Bank unless otherwise stated in these
documents / schedule of quantities.

6. NO OVER LOADING OF SLABS:
Floors of buildings shall not be over loaded by stacks or materials during
execution of the works without the prior approval of the Bank.

7. APPROVED MAKE OF MATERIALS

The make of the material to be used in the works shall be as per list of
approved makes detailed in Appendix 9 and as per sample got approved from
the Bank. A set of specimen samples of all approved materials shall be kept at
site or any designated branch of the Bank. The cost of which shall be borne by
the Contractor.

All other materials to be used in the works but not covered above but specified
in the schedule of quantities (SOQ) including items beyond SOQ shall also be
of best of its kind and shall conform to latest Indian Standard Specifications.

8. COORDINATION OF WORKS

Work involves execution in functioning branch of a Bank; it is intended to
undertake works with minimum disturbance to the occupants & customers.
Hence the execution needs to be carried out meticulously with proper co-
ordination and planning. Further the work needs to be carried out with co-
ordination with other agencies.

Signature of the Tenderer/Contractor
With name and address
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OFFER LETTER
TO,

THE DIVISIONAL MANAGER
PREMISES ESTATE SECTION
CANARA BANK, CIRCLE OFFICE
VIJAYAWADA.

Name of work:

Dear Sir,

I/We have read and examined the Notice Inviting the Tender ( NIT ), Offer
Letter, General rules & Instructions to tenderers, General conditions of tender,
Special conditions, Appendices , Schedule of quantities, drawings, and all
other documents referred to in this Documents and all other contents in the
tender document for the work.

I/We hereby tender for the execution of the work specified for the Employer
within the time specified at the rates specified in the attached Priced
Schedule of quantities viz., schedule of quantities and in accordance in all
respects with the tender documents and in all respects in accordance
with, such conditions so far as applicable.

I[/We agree to keep the tender open for 90 days from the due date of
submission thereof and undertake not to make any modifications in its terms

and conditions. A sum of Rs............... is hereby forwarded as earnest money in
form of Demand Draft of. ... (Name of the issuing
Schedule Bank) bearing no. ............... and date .............

In the event of the acceptance of my tender , I agree that the earnest money
shall be retained by Employer towards security deposit to execute all the
works referred to in the tender documents as per the terms and
conditions contained or referred to therein.

I/We agree that should I/We fail to deposit the full amount of Initial security
deposit and/or fail to commence the work specified and/or execute the
agreement and/or execute the Indemnity bond and/ or submit the Insurance
as per the above tender documents, an amount equal to the amount of the
earnest money deposit mentioned tender documents shall be absolutely
forfeited to the Employer and the same may at the option of the Employer
be recovered without prejudice to any other right or remedy available in law,
out of the deposit in so far as the same may extend in terms of the said bond
and in the event of deficiency out of any other money due to me/us under
this contract or otherwise.

I/We hereby declare that I/We treat these tender documents, drawings and

other records connected with the work as secret/confidential documents and
shall not communicate information/derived there from to any persons other
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than a person to whom I/We am /are authorised to communicate the same or
use the information in any manner prejudiced to the safety of the State / the
Employer.

I/We fully understand that you are not bound to accept the lowest or any
tender you may receive.

Shri. , Partner / Proprietor / Authorised
representative of the Company, is the person authorised to negotiate
commercial, technical terms & conditions &sign on behalf of the firm any
Agreement, Bills & receipts for this work.

I/We agree that until a formal agreement on stamp paper is prepared and
signed, this tender with your written acceptance thereof shall constitute a
binding contract between us.

Dated the: .......... day of 2020

Signature of Contractor
Name & address:
Full Postal Address including
Pin Code NO. & Telephone NO.

1).

2).
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APPENDIX-1

IMPORTANT TERMS

Period of Completion

Defects Liability Period (DLP)

Date of Commencement
Liquidated Damages for Delay
Period of final measurement

Value of work for claiming the
Interim Bills

Period of honoring interim
Certificate

Period of honoring Final Certificate
Retention Money

Total Security Deposit (Maximum)

Initial Security Deposit

TENDER FOR AIR CONDITIONING WORKS AT CIRCLE OFFICE, VIJAYAWADA

: 2% of

: 30 days from the date of Work

Order.

: One year from the date of Completion

of work unless otherwise specified.

: Immediately on receipt of Work order.
: As mentioned in the Clause no.13
: 30(Thirty) days.

¢ Minimum of Rs. 2 (two) lakh based on

the accepted measurements.

15 days from the date of receipt of bill.

: One month.

: 8% of Interim Bill amount subject to

the ceiling of the total security deposit

: As per clause no. 10 of

General conditions

accepted tendered

including EMD

sum

SIGNATURE OF THE TENDERER

SIGNATURE OF THE TENDERER
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APPENDIX-2

RUNNING A/C BILL FORMAT

Name of work

Name of Contractor
Accepted contract amount
Date of commencement
Stipulated date of completion
Actual date of completion

Extension, if any

® N o AL

Insurance valid up to
a) Workmen Compensation Act
b) Contractor’s all risk Comprehensive
10. Labour license no. and date & valid up to
11. Serial no. of this bill
12. No. & date of this bill
13. Ref. to agreement no.
14. Earnest money deposit
15. Total retention money excluding

E.M.D as per contract

16. Total retention money excluding
which this bill has been prepared
(Date to be mentioned)

Note: i) if part rate is allowed for any item, it should be indicated with reasons

ii) if ad-hoc payment is made, it should be mentioned specially.

Signature of the Contractor
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APPENDIX -3

CERTIFICATE FOR PAYMENT

RUNNING BILL NO. date .............

Total value of the works executed so far Rs..... (A)

Total value of the works till the previous bill Rs.... (B)

Total amount due since previous bill Rs. (A)- (B)
DEDUCTIONS

Retention money on value of work as per accepted tenders up to date Rs.

Less: Already recovered (-) Rs.

Balance to be recovered Rs.

Total Deduction as per contract Rs.

Any other recovery as per contract (-) Rs .............

Net amount payable as per contract Rs.

(Rupees ) in words.

Signature of Authorized
Officer
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APPENDIX- 4

MEASUREMENT CERTIFICATE

1. The measurements on the basis of which the above entries the Running
Bill no. were made have been taken jointly on

and are recorded at pages to

of measurements book no.

2. The work recorded in the above-mentioned measurements been done at

the site satisfactorily as per tender conditions, drawings and

specifications.
Signature of Contractor Signature of Signature of Architect
Site Engineer.
Date:
Place:
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APPENDIX-5
CONTRACT AGREEMENT FORMAT

This agreement made on this day of the month of _____ in the year two
thousand nine ( . 2020) BETWEEN, Canara Bank a body corporate
constituted under the Banking & Companies (Acquisition and Transfer of
Undertakings) Act, 1970, having its Head Office, at 112, J C Road, Bangalore-

560 002, amongst others a Circle office at ................c..o.. represented
by its duly constituted attorney (hereinafter referred to as Bank) of the ONE
PART ;
AND
M/s. duly represented by one of its Proprietor/Partner
, aged years, S/o Sri , residing at
and having their office at

(hereinafter called the Contractor)

of the Other part.

WHEREAS THE Bank is desirous of undertaking the
......................... and has accepted the tender opened on .2020
submitted by the contractor & the contractor has agreed to perform as set
out and subject to the terms & conditions set forth in the said documents
mentioned herein under.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expression shall have the same meanings as
are respectively assigned to them in the conditions of contract hereinafter
referred to.

2. The following documents not inconsistent with these presents shall be
deemed to form and be read and construed as part of this agreement viz.,

a) The Tender Document comprising Notice inviting the tender , General rules
& Instruction to tenderers, General Conditions of the Contract, Special;
conditions , Appendix 1 to .., Priced schedule of quantities, Tender Drawings.

b) Corrigendum to tender document if any.

c) Letter from contractor dt. in response to the negotiation meeting
discussions held on

d) Letter of Acceptance issued to contractor by Bank — letter No. dt.....
e) Letters from and to the Contractor, if any, leading to and prior to
acceptance letter.

3. In consideration of the payments to be made by the Bank to the Contractor
the Contractor hereby covenants and agrees with the Bank to execute,
complete and perform the works in conformity in all respects with the Tender
document as mentioned in the aforesaid documents which shall from part of
this agreement.
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In witness whereof, the parties hereunto have set their respective hands and
seals the day and year first above written.

For & on behalf of the For & on behalf of
the
Contractor with seal Canara Bank with
seal
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APPENDIX -6

INDEMNITY BOND FORMAT

THIS DEED OF INDEMNITY BOND executed at Vijayawada on this

day of month of year two thousand and nineteen (2020) By M/s
duly represented by proprietor / one of its partners Sri
, aged years, son of Sri , residing at

In favour of

Canara Bank, a body corporate constituted under the Banking companies
(Acquisition and Transfer of undertakings) Act, 1970, having its Head Office,
at 112, J.C.Road, Bangalore — 560002.

Whereas I am the authorized partner of M/s , and had
applied for prequalification of contractors for .......................

Whereas as my company was shortlisted for issue of tenders and my company
became successful in securing the subject work through competitive tendering
and the work of ... has been awarded in our favour by
Canara Bank, Head office vide their letter ........

And whereas for undertaking the ..................... work, my company has
entered into contract agreement with Canara Bank on

Now this Deed Witnessed that in pursuance of the aforesaid contract

agreement dt. and in consideration of Canara Bank having agreed
to make payments on the bills claimed by me/my company based on the
works completed by me/my company in respect of

....................................... and referred to above,

I hereby undertake to indemnify and keep harmless the Canara Bank &its
Architect and its officials/ staff from any damages, prosecution, other legal
suits and claims arising out of any mishaps occurring at the site due to faulty
work, faulty construction and for violating rules and regulations, any possible
damage to the building and members of public in course of execution of the
work for which I shall be solely responsible.

Signature of Contractor with seal
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APPENDIX-7
FORMAT FOR RATE ANALYSIS OF ITEMS
L. MATERIAL
1. Basic Cost of Material Rs.
2. Wastage - Rs.
II. Labour: As per Standard - Rs.

Labour output and labour input required for the Particular item
using quoted labour rates.

III. Machinery / Tools - Rs.
Inputs of Machinery / Tools requirements as per the item and hire
charges as per market.

TOTAL (I) + (I) + (III) Rs.
Iv. Tax Liability
[as per contractual clauses will be added] - Rs.
V. Add - %2 % for water charges - Rs.
Y2 % for Electricity - Rs.
VI Any other Expenditure (please specify) Rs.
TOTAL
Contractor Profit & OH — 15% - Rs.
GRAND TOTAL - Rs.

TDS will be deducted as per standard norms and recovery shall be made for
water and electricity as per tender conditions.
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APPENDIX-8

1. Detailed List of relatives working in Canara Bank;

NAME OF THE OFFICIAL DESIGNATION ADDRESS OF THE OFFICE
/ BRANCH

2. Details List of retired Government / PSU/ Bank employees ,
employed by the tenderer / contractor :

NAME OF THE RETIRED | DESIGNATION NAME & ADDRESS OF THE
OFFICIAL PREVIOUS EMPLOYER

(*If nil , mark as “NIL” in respective columns)

Name & Signature of Tenderer

TENDER FOR AIR CONDITIONING WORKS AT CIRCLE OFFICE, viJayawapa  SIGNATURE OF THE TENDERER



dorel do A(I;mm'u Bank

PREMISES ESTATE SECTION, CIRCLE OFFICE, VIJAYAWADA PAGE NO. 41

APPENDIX -9

LIST OF APPROVED MAKES

Sl

No Description Preferred Make

Carrier / Voltas/ Blue Star/

1 VRF Indoor & Outdoor units Mitsubishi/ Hitachi

2 Refrigerant copper piping As recommended by the OEMs
3 Drain Piping As recommended by the OEMs
4 Power/ Control Cables As recommended by the OEMs

NOTE: Any brands indicated under the items specifications in the bill of
quantities will prevail over the above indicated makes. Apart from the
above makes, any further equivalent make as approved by the Bank, can
also be used with prior permission from the Bank.

SIGNATURE OF THE TENDERER WITH SEAL
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APPENDIX -10
CHARTERED ACCOUNTANTS CERTIFICATE FORMAT

No. . Dated.

To

The Divisional Manager,
Canara Bank,

Premises & Estate Section,
Circle Office,

Vijayawada- 520 008.

Dear Sir,
RFP Reference No.

This is to certify that we,

, vide
our registration No. , Auditors of the company/firm
M/s

do hereby certify that, the company/firm has turnover and net profit for last
three financial Year given as under:-

Financial Year (R'l;‘.“ifr‘loﬂ’:é's) Net( léoiiirt1 all.,i:g;) tax
2018-19
2017-18
2016-17

The certificate has been based on information and documents produced before
us. (Copy of the certified documents attached for your reference)

Yours faithfully
(Name & Signature with Seal)

For and on behalf of

M/s

UDIN:

Place:

Note: This CA Certificate should be on the letterhead of the Auditor
Firm and should be signed by a competent person of the Firm.
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APPENDIX -11

UNDERTAKING LETTER IN YOUR LETTER HEAD WITH TECHNICAL BID

The Divisional Manager,
Canara Bank,

Premises & Estate Section,
Vijayawada- 520008.

SUBJECT: COVJA/P&E/CO AC/1538/2020.
Dear Sir,

This has reference to your above RFP published in your banks
website and CPPP web site.

We hereby state that we M/s have
submitted the above offer documents duly filling at the
appropriate places without making any alterations, corrections,
omissions in the offer issued by the bank or downloaded from the
web site.

Signature & Name of the Bidder with seal
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APPENDIX -12

(DECLARATION TO BE SUBMITTED ON LETTER HEAD OF THE
BIDDER)

Ref: COVJA/P&E/CO AC/1538/2020.

I/We hereby declare that I/We have not been banned or
blacklisted or debarred by any Government, Quasi Government
Agencies, Public Sector Undertakings or Private Companies
anywhere, anytime.

Should it be observed anytime during currency of the bidding
process or during execution of the work that I / We have been
banned, blacklisted or debarred by any of the above Agencies,
then I / We agree for termination of the contract forthwith and
also agree for forfeiture of our Earnest Money Deposit and
Security cum Performance Deposit, if any, by Canara Bank,
without any recourse.

Dated: Signature & Name of the Bidder with seal
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SCOPE OF COMPREHENSIVE ANNUAL MAINTAINANCE
CONTRACT FOR AIRCONDITIONING SYSTEMS (CAMC)

A) MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY
PERIOD

1. The tenderer shall maintain the AIRCONDITIONING UNITS and
associated equipments like ducts (existing as well as new, if required) etc at
free of cost and ensure that it works as per tender parameters.

2. All spares required for normal operation as per tendered parameters
shall be replaced at no extra cost.

3. The number of visits shall be same as stipulated in Comprehensive
Annual Maintenance.

B) COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect
liability period)

1. The tenderer shall maintain the AIRCONDITIONING UNITS and
associated equipments like duct etc for a period of Four years after the expiry
of defect liability period and ensure that it works as per the tendered
parameters.

2. The rate of annual maintenance charges shall be furnished for a period
of 4 years after the expiry of warranty/defect liability period and the rates
quoted shall be binding on the tenderer.

3. The cost of CAM furnished shall also be one of the criteria in
evaluation of cost economics.

4. The Comprehensive Annual Maintenance Charges shall be paid once
in six months after satisfactory maintenance for the previous two
quarters (i.e., six months).

All the activities under this clause shall be completed within the stipulated time
schedule.

5. Departure from Specification: Schedule of departure from
the specification if any, shall be furnished by the tenderer in technical and
commercial bid along with implication on the system and cost.

6. The tenderer shall offer the following at no extra cost to the bank. The
rate quoted for CAMC should include the following.
Cleaning of heat exchanger filters etc.
Checking of electrical connections.
Checking of motor bushing and coiling if required.
Checking the unit for performance in terms of grille temperature, room
temperature.

poop
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/. Components covered:

The contract covers repair / replacement of electrical parts like motors,
Compressors, relays, PCB’s, remote hand unit and thermostats, sheet metal
parts, heat exchanger coils, all plastic parts & painting.

8. Free of charge replacement of any component / part of air conditioner including
consumables, compressor, found defective after the checks and tests during
the contract period.

Refrigerant Gas.

Lubricating oil for compressor systems.

Packing / Couplings/gaskets/insulation material/ other general spares.

All electrical spares e.g Fuses / Relays, contractors, condensers etc.

e. Indoor units filter/belts/bearings/valves/other spares etc.

9. Spares of compressor, control panel card, Software etc. which may be required
during maintenance of the all the system will have to be provided for by the
contractor as per instruction of the Bank.

a0 TR

10. The parts requiring lubrication should be done at periodical intervals with
necessary lubricants at no extra costs.

11. No advance payment will be made for the service contract.

12. Since this is a comprehensive service contract spares of all the materials
including oil, gas, filters, condenser, compressor, pressure test, gas leakage
arrest, cooling coils, remote handset, coils which require replacement should
be done at no extra cost. All the repairs to all the parts PVC drain line and
components should be carried out at no extra cost without any delay.

13. The defective compressor should not be repaired; instead the defective
compressor should be replaced with factory sealed compressor. The
compressor shall be checked for its proper functioning. Further a warranty of
not less than 12 months.

14. The refrigerant and cooling lines should be checked for leaks and proper
insulation provided periodically.

15. The filters evaporate coils condenser fan blades fan motors, motor
compressor; casing, cabinet inner holding where dust accumulate will be
cleaned by vacuum cleaner and maintained as dust free area.

16. The working condition of the A.C. units such as grill temperature, inside
room temperature, outside room temperature, full load temperature, input
voltage etc. should be recorded by the firms in the monthly service report of
the firm along with details of service rendered, should be handed over to
officer in charge of the maintenance.

17. All the electrical contact points and connections should be checked and
minor adjustments made if found necessary. The replacements for the
outgoing electrical switches and cables from the A.C. units should be done
without any extra charge.
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18. All the components of Indoor, Outdoor & Remote Controller of A.C. units
including (Available) voltage stabilizers, compressor, conductors, fan motor,
blower motor, condenser coil, fan blade, all plastic components including
blower fan, blower, thermostat, selector switches, overload relay, single
phase preventer, valves, knobs, copper tubes, strainers, filters, refrigerant
accessories, all control, Electrical cord, plug pin top, control panel (PCB)
should be repaired or replaced, overhauled at no extra cost immediately
when the defects are noticed or informed to the firm.

19. The gas and oil shall be charged as and when necessary at no extra cost.

20. The tenderer shall maintain the Air Conditioning System and ensure that
it works in fair condition as per the tendered parameters.

21. All the repairs and replacements of spares shall be carried out which
are necessitated due to usage of system as per tender stipulations at Vendor’s
cost. However, the repairs and replacements necessitated by loss or damage
due to misuse or accident, fire or natural calamities shall be out of the scope
of CAMC.

22. The tenderer shall inspect the equipment at least once in every
three month as a part of preventive Maintenance. This is apart from any
breakdown visits that may be required which may emanate in between
the two preventive maintenance inspections.

23. The maximum breakdown time shall be one day from the time of
receiving the complaint over phone. If the tenderer is not in a position to
set right the defect or repair and put back the AC to working condition
within one day, a standby unit to suit the tender parameters should be
provided immediately.

24, During the Preventive Maintenance, the tenderer shall inspect/ check
the equipment and record the following in log book, which shall be
verified and confirmed by the bank's representative.

. AC System: Any malfunctioning of the components, checking the gas
pressure, and leakage in the refrigerant pipes and drain pipes.

. Any other remarks regarding the Electrical System:

. Any steps to be taken by bank for working of AC system.

25. During the preventive maintenance inspection, tenderer shall
carryout the following apart from the other requirements for functioning of
system as per tender parameters and same shall be recorded in a log book
which shall be verified and confirmed by bank's representative.

AC System:

i. General cleaning and water wash of indoor/outdoor units.
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ii. Loose contact.
iii. Leakages in refrigerant piping and drain piping.
iv. Pressure check of the refrigerant gas.

26. During the break down calls, the nature of repair carried out, parts
replaced etc shall be recorded in the log book.

OTHER TERMS WITH REGARD TO CAMC:

. The rate of annual maintenance charges shall be furnished for a period
of 4 years after the warranty/Defect Liability Period and rates quoted shall
be binding on the tenderer.

. The scope and terms of Annual Maintenance Contract like number of
monthly visits, items covering under Annual Maintenance Contract,
replacement of spares exclusions if any, down time for break down and
service calls shall be as mentioned above.

. The Bank reserves the right of discontinuing the Annual
Maintenance Contract from the contractor during the tenancy of Annual
Maintenance Contract.

. The cost of Annual Maintenance Charges shall also be one of the
criteria in evaluation of cost economics of the tender. All the activities under
this clause shall be completed within the stipulated time.

Signature of the Tenderer with Seal
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ADDITIONAL INSTRUCTIONS

1. The rates quoted for all items including buyback shall be inclusive of all
taxes except GST. The quantities mentioned are approximate. Final bill
will be settled based on actual measurement only.

2. All items shall be mentioned in words in clear & legible capital letters
and in the space provided after each item.

3. 1 Years of M/C & Compressor warranty with 4 free services shall be
provided by the supplier.

4.  The cost of Annual Maintenance Charges shall also be one of the criteria
in evaluation of cost economics of the tender. All the activities under
this clause shall be completed within the stipulated time.

S. All Civil work such as core cutting, core packing, masonry work like
breaking away and making good of walls, floors slab etc. Required to be
executed in the A.C system installation is the part of the scope of project.
(Rate quoted shall include in Low side work items).

6. The entire job shall be executed in Total Co-ordination with the Other
Agencies Working on this Project more particularly with the False Ceiling
and Electrical work.

7. The contractor will attend to all defects noticed during defect liability
period. Within 24 hours from the time of complaint if contractor fails to
attend to the defects within 24 hours these defects will be rectified by the
bank and the expenditure incurred on this account will be recovered
from security deposit or any other money due on time.

8. The Standard installation charges for each Cassette A.C unit shall
include 5 meter Each of Refrigerant pipe, Electrical Cable [Copper
Pipe and Electrical control cable total length for all new AC machines
shall be measured and standard Length for all the new AC machines
shall be deducted and difference shall be paid]

9. Bank reserves the right to alter / modify the scope of work any time
during the course of execution of work.

10. CONTRACTOR NEEDS TO ATTACH COPY OF THEIR LATEST
DEALER CERTIFICATE WITH TENDER. TENDER WITHOUT DEALER
CERTIFICATE GET CANCELLED.

11. The work has to be strictly completed before two weeks in all aspect.

12. 8% of the total bill Amount (Rs.) will be retained as retention money for a

period of 12 months from the date of settlement of bill, during which
period any defect shall be rectified at free of cost.
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13. The supplier should take care of the warranty of any fixtures during
warranty period and get it replaced them, if it required.

14. The materials that are used and other accessories should be of the
specified make and quality.

15. Any additional type of work and quantity of work over and above the bill
of quantity should be got approved before carrying out such works.

16. Preference will be given to vendors having office within the jurisdiction
of Andhra Pradesh.

17. The quotations should be submitted to this Office in a sealed envelope,

clearly mentioning that “Quotation for Air conditioning works at CIRCLE
OFFICE, VIJAYAWADA Branch” on or before 07.12.2020, before 15:00
HRS and will be opened on the same day at 15:30 HRS. Contractors
may be present at the time of opening of tender. Work has to be
commenced on the 274 day of work order and completed within 15
days from the date of work order.

Site Address:

Branch Location Address Telephone No

CANARA BANK,

CIRCLE OFFICE,
54-15-4B,LAKSHMI AVENUE, CIRCLE OFFICE,

2nd FLOOR, VIJAYAWADA
CI\I;ISII;E A(\)Al;‘ié)iE, SRINIVASA NAGAR BANK BRANCH
COLONY, PH :0866-242887

VIJAYAWADA- 520 008

*Obtain Prior Permission for visiting the site.

For Any Clarification Please contct

PREMISES & ESTATE SECTION,

MANAGER

CANARA BANK, 0866-2428877

CIRCLE OFFICE, (During working Hours only)

VIJAYAWADA.

The quotation should be addressed to:

THE DIVISIONAL MANAGER,
CANARA BANK,
PREMISES & ESTATE SECTION,
CIRCLE OFFICE,

D. NO: 54-15-5, 2nd FLOOR,
DHOOM COMPLEX,
SRINIVASA NAGAR BANK COLONY,
VIJAYAWADA- 520 008.
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TECHNICAL BID

Name of the firm/company

Postal address with pin code

Email Address

Telephone no. office 1

Telephone No. office 2

Mobile number

Contact person

Year of establishment

Proprietorship/ Partnership/

Status of the firm
Company

Registration No

Copy of registration no. of the firm

Enclosed/Not enclosed
/company

Name of Proprietor/ Partners/ Directors

PAN NO

TIN NO.

GST NO.

Copy of latest Dealer Certificate Enclosed/Not enclosed

EMD amount

DD NO. And date and bank’s name
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Tender fee

DD No. And date and bank’s name

Qualifying criteria

The applicant must have carried out following cost of work (Installation of VRF
AC Units) in Govt. organizations, central autonomous bodies, state autonomous
bodies, PSUs, Govt. Banks etc during the last 2 years as on 31.10.2020.

a. One work/project costing to Rs.8.00 lakh or above.

b. Two works/projects costing to Rs.5.00 lakh or above.

c. Three works/projects costing to Rs.4.00 lakh or above.

Amount in Nature of
ORGANISATION lakh Work Status of Work
SITC of AC
Units Completed
Copies of work orders and work completion Enclosed/Not enclosed
certificates. (Maximum Three)
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Name and address of contact person
for verification of work done

with telephone number

The applicant must have average annual turnover of at least 60% of the cost of
work for last three financial years i.e., 2016-17, 2017-18 & 2018-19.

G Gy || RGO GRS TURNOVER (in lacs)
Year Year
1 2016-17 2017-18
2 2017-18 2018-19
3 2018-19 2019-20
Average

Copy of CA certificate (as per Appendix 10)
certifying the average annual turnover and
profit for last three financial years i.e.,
2016-17, 2017-18 & 2018-19. Copies of Enclosed/Not enclosed
Audited Balance sheet and P/L A/c
statement certified by Auditor for
reference.

List of Technical and other staff working
for the organization

Any other relevant details
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PRICE BID

IN SEPARATE ENVOLOPE
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SCHEDULE OF QUANTITIES

Rate
per
S. sy . unit in | Amount
Description Unit | Qty Rs., in Rs.,

Excl | Excl GST
GST

Supplying, installing, testing and commissioning of
VRF outdoor units of the following capacities. The
scope includes making of suitable MS frames with
railing, Channels, required installation accessories
such as necessary bolts, screws & nuts, connecting
kits etc, complete and necessary Interconnections of
Power cables from Outdoor units panel, and earthing
/ Refrigerant connections. The capacity of the Units
shall be the nearest rating based on manufacturer.

The Outdoor condensing unit comprising of Inverter
compressor's, Heat Exchanger, propeller / axial
fans, refrigerant Circuit, Safety Devices & Oil
Recovery System and in built starter. The starter
unit shall be operated both from local and remote.
The Refrigerant from the outdoor unit is distributed
to the various indoor units thru a set of insulated
refrigerant piping network, The outdoor unit shall
have the multi-step of capacity control to meet load
fluctuation and indoor unit individual control. Unit
shall be equipped with an oil recovery system to
ensure stable operation with long refrigerant piping.
System suitable for Cooling Mode only and for R-
410a / Eqv. Outdoor condensing unit comprising of
filter driers, sight glass, liquid receivers,
accumulators, Safety Devices, Oil Recovery System
with complete charge of gas and recommended oil.
The outdoor unit shall be fully capable of working in
conjunction with multiple indoor units of various
capacities as listed in this BOQ. (BEE 5 Star Rating)

Refrigerant Circuit shall include an accumulator,
liquid and gas shut off valves, ball valves,
distribution / refrigerant joints, control valves, and
solenoid valves. Unit shall be equipped with an oil
recovery system to ensure stable operation with long
refrigerant piping. Refrigerant should be R410A and
As per Indian Seasonal Energy Efficiency Ratio. The
outdoor unit shall be mounted on VI pads to avoid
vibrations.
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The initial Charge of refrigerant gas - R 410 A for all
outdoor units as specified.

Termination for cables MS Angles fabrication & all
necessary clamps, etc for Mounting of Indoor.

20 HP (10 HP + 10 HP) @117 Diversity

Supply Nos. 1

Installation Nos. 1

Supply of VRV/VRF - 4 Way Casette Indoor Units of
the following actual capacities. The scope includes
required Cordless Remotes supports with necessary
Panels, bolts, screws&nuts etc, and necessary
interconnections with Power supply/ earthing/
Refrigerant Connections Complete as required and
as per drawing. The capacity of the Units shall be the
nearest rating based on manufacturer. (BEE 5 Star

Rating)
1.00 TR
Supply Nos. 6
Installation Nos. 6
3.18 TR
Supply Nos. 4
Installation Nos. 4

Supply, installation, testing & commissioning of
Standalone System controller with Display for
controlling the indoor & outdoor units from a Remote
place for all the circuits.

Supply Nos. 1

Installation Nos. 1

Supply, installation, testing & commissioning of
Required size/ quantity of Ref.net Joints & Multi kits
for Indoor units.
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Indoor Units

Supply

Nos.

18

Installation

Nos.

18

Outdoor Units

Supply

Nos.

Installation

Nos.

Supply, installation, testing & commissioning of 16
SWG copper Refrigerant Piping of various sizes as
given below. The rate shall include Copper pipe and
insulation with 13 mm Thick Nitrile rubber tube (i.e.
As per Unit Manufacturer recommendation) and
necessary Installation accessories such as supports
and clamps. The sizes given shall be verified by
Supplier for adequacy and size based on
manufacturer standards.

6.35 mm dia.

Supply

Rmt

36

Installation

Rmt

36

9.52 mm dia.

Supply

Rmt

48

Installation

Rmt

48

12.70 mm dia.

Supply

Rmt

52

Installation

Rmt

52

10

15.88 mm dia.

Supply

Rmt

75

Installation

Rmt

75

11

19.08 mm dia.

TENDER FOR AIR CONDITIONING WORKS AT CIRCLE OFFICE, VIJAYAWADA

SIGNATURE OF THE TENDERER




dorel do A(I;mmu Bank

PREMISES ESTATE SECTION, CIRCLE OFFICE, VIJAYAWADA PAGE NO. 58
Supply Rmt | 10
Installation Rmt 10

12 | 22.22 mm dia.

Supply Rmt | 10

Installation Rmt 10

13 | 28.58 mm dia.

Supply Rmt | 18

Installation Rmt 18

14 | 34.92 mm dia.

Supply Rmt | 20

Installation Rmt | 20

Note:- Pipe Length for Single Floor Height
Consideration.

Supply, installation, testing & commissioning of
UPVC heavy duty drain pipe of various sizes as given
below. The rate shall include insulation with 6 mm
Thick Nitrile rubber tube and necessary Installation
accessories such as supports and clamps. The sizes
given shall be verified by Supplier for adequacy and
size based on manufacturer standards.

15 | 25 mm (ID)

Supply Rmt | 35

Installation Rmt | 35

16 | 32 mm (ID)

Supply Rmt | 15

Installation Rmt 15

17 | 40 mm (ID)

Supply Rmt | 22
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Installation Rmt | 22

Supply, laying and commissioning of required size
Power and Communication cable with including all
accessories and including connecting.

(3 core x 1.0 Sq mm) Unarmoured Copper FRLS
cable / as required for control from indoor units to
outdoor units.

18

Supply Rmt | 145

Installation Rmt | 145

19 | (2 Core x 1.0 sgqmm)Control cabling for corded
Remotes through FRLS PVC Conduit for Indoor units

Supply Rmt | 60

Installation Rmt | 60

Supply, installation, testing and commissioning of

20 | initial Charge of refrigerant gas - R 410 A for all
outdoor units as specified above
Supply Lot 1
Installation Lot 1

Pressure testing of the entire system with Nitrogen
21 | and vaccumizing the nitrogen for all outdoor units as
specified above

Supply Lot 1

Installation Lot 1

Termination for cables & MS Angles fabrication & all
22 | necessary clamps, etc for Mounting of Indoor & Out

door Units.
Supply Lot 1
Installation Lot 1
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23 [for all exposed copper pipes running on

GSS Tray type support covered with GI sheet on top

terrace/balcony.
Supply Rmt | 10
Installation Rmt | 10

24 | Units and consider 1.5 mtrs height railing all around

CATWALK: Supply & fixing of M S cat walk railing
to take load of 2 outdoor units of Capacity 10HP
each. The scope of work includes necessary
fabrication of MS angles & tubular sections of
required sizes as per manufactures specifications for
Mounting of Outdoor Units & servicing of Outdoor

the ODU with 1 mtr clear space all around the ODU.
The rate includes scaffolding, cutting and making
necessary window opening with locking facilities,
providing required M.S. Pipe ladders with hand rail
connecting catwalk between first and second floor as
per site condition etc fixed in wall complete in all
aspects as per banks requirement.

Supply Rmt | 7
Installation Rmt 7
TOTAL AMOUNT

Excluding GST
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COMPREHENSIVE AMC FOR THE AIR CONDITIONERS

CAMC Details after Warranty Period

Comprehensive annual maintenance charges for AC units AFTER DEFECT LIABILITY
PERIOD OF 1 YEAR. To calculate Lowest Vendor AMC amount for first 4 years (
after warranty period ) will be calculated

VRF/VRV AC INDOOR AND OUTDOOR Units

Year (CI-aIlII;)). lj%t;cil?l(ii.gpérsgp Net Amount in Rs.

1st year 20
2nd year 20
3rd year 20
4th year 20
5th year 20

Total

Total Amount, B

(without GST)

Total Amount, B in Words

TOTAL AMOUNT A+B (WITHOUT GST) =

RUPEES. (IN FIGURES)

TOTAL AMOUNT A+B (WITHOUT GST) =

RUPEES

(IN WORDS)
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