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NOTICE INVITING TENDER (NIT) 

The Canara Bank Circle Office, Chennai proposes to carry out the conversion of single 

phase services to 3-phase service for 24 staff quarters at Venkatnarayana road, Chennai 

and invite Offers from eligible contractors in the prescribed format under Two-envelope 

concept.  
 

1. Nature of the document: TWO BID CONCEPT  
 

2. The offer document comprises of the following: 

A. TECHNICAL BID: (is to be submitted in a separate envelope) 

a) Eligibility criteria. 

b) Brief details of the work 

c) General Rules & Instructions to the Applicants.  

d) Method of selection of contractor. 

e) Conditions of contract  

f) Application Format.  

g) Performa - A,B,C,D & E 

h) EMD in the form of demand draft payable to Canara Bank at Chennai 
 

B. FINANCIAL BID in separate sealed envelop 
 

3. Application Fee: Rs.1,000/- to be submitted as DD payable at Chennai 
 

4. Earnest Money Deposit:  Rs.25000/-(Rupees Twenty Five thousand only) – refer 

Clause-5 of general rules & instructions to applicants to be submitted as DD payable 

at Chennai 
 

5. Period of issue of the documents: 31.05.2021 to 19.06.2021 during office hours 

(BOTH DAYS INCLUSIVE). Documents can also be downloaded from Bank‟s website 

www.canarabank.com  
 

6. Last date and time for submission offer is –19.06.2021 - 3:00 PM. 
 

7.  Date of opening   of Technical bid: 21.06.2021–2.00 PM. 

8. Completion time                             60 days from date of issue of work order/ letter  

                                                          Of acceptance of tender 
 

The offer should reach to the office of  

The Divisional Manager 

Premises & Estate Section 

Canara Bank Circle Office 

6th Floor, #524, Anna Salai 

Teynampet, Chennai – 600 018 

DIVISIONAL MANAGER 
P&E SECTION 

CIRCLE OFFICE, CHENNAI 
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ELIGIBILITY CRETERIA  

 

S.No Criteria    Documents Required 

01 

The contractor should have minimum of 5 

years‟ experience in HT and LT electrical works 

as on 31.05.2021. Theyshould have erected and 

commissioned successfully at least 1 no 11 KV 

RMU and multi service metering panel for 

residential complexes in the past 

Order copy and Completion 

certificates for major 

projects from the customer 

issued for each completed 

project (not ongoing) 

between 01/04/2016to 

31/05/2021. 

02 

Please note that only those contractors who 

have office in Chennai need apply 

The Contractor should have carried out HT and 

LT electrical works in the last 5 years for at 

least 

 

Three(3) similar works each for building 

having turnover of Rs.8.30 lakhs each 

OR 

Two (2) similar works each for building having 

turnover of Rs.12.50 Lakhs each 

OR 

One(1) similar works each for building having 

turnover of Rs.25.0 Lakhs 

 

during the last 5 (Five) years ending with 

31.05.2021. 

 

“Similar work” means Supply, erection, 

testing and Installation of 

11kVRMU LT cabling and 

terminations, Metering panels 

for multi services etc., for 

aresidential complex or as 

detailed in Chapter B – Brief 

details of the Work.  

 

Satisfactory completion 

certificates from the clients 

clearly indicating the nature of 

service, cost & nature of work 

and month & year of 

commencement & completion. 

04 
The contractor must have GST registration 

number and PAN number. 

Copies of the GST registration 

certificate, PAN card copy and 

Trade License shall be 
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enclosed. 

05 The contractor must have valid A Grade license  
Copy of license should be 

included 

06 
The contractor shall have their office in 

Chennai for operational convenience 

Details of local address. 

Acceptance of the address 

subjected to verification by 

the Bank to its satisfaction. 

 

 

Note: Though adequate care has been taken while preparing the Tender Document, the Bidders 

shall satisfy themselves that the document is complete in all respects. Intimation of any 

discrepancy shall be given to this office immediately.  

Also, clarifications should be sought on or before 07.06.2021. If no intimation/clarification is 

received from any Bidder within seven (07) days from the date of notification of Tender 

Document, it shall be considered that the Tender Document is complete in all respects. 
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BRIEF DETAILS OF THE WORK 

 

Name of work: Conversion of single phase to 3-phase services for Canara Bank 

Staff quarters at Venkatnarayana road, Chennai 

 

 

The Bank proposes to carry out the following works in the above building: 

 

 Supply and installation of 11 KV RMU including the RCC pedestal for the same as per 

drawings 

 Supply, laying and termination  of 1.1 KV cables 

 Supply and installation of metering panels 

 Supply and installation of MCB DBs 

 Supply and installation of RCCB for existing DBs in all apartments 

 Supply and installation of overhead cable trays and routing the already laid sub main 

wires from each apartment through PVC conduits  

 Supply and laying of 140mm dia HDPE pipes 

 Excavation of cable trench 

 Preparation of inspection chamber 

 Liaison with TANGEDCO for completing the works 

 

************************** 
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GENERAL RULES & INSTRUCTIONS TO APPLICANTS 

 

Name of work: Conversion of single phase to 3-phase services for Canara Bank Staff 

quarters at Venkatnarayana road, Chennai 

 

1. The documents consisting of Notice inviting the Offer, Eligibility criteria, General 

rules and instructions to the contractors, Method of selection, conditions of 

contract, Application Format, Proforma -A,B,C,D,E & Financial bid in Proforma-F 

can be  collected between the dates mentioned in the Notice Inviting  Offer (NIT) 

during the working hours on everyday except Sundays and Public Holidays, at 

Premises & Estate Section, Circle Office, Chennai 

OR  

Alternatively tender documents can be downloaded from the banks website 

www.canarabank.com. 

 

2. The tender is "TWO ENVELOPE CONCEPT" and it has to be submitted as such. It should 

be always be placed in sealed cover super scribed as “Technical Bid for

 Conversion of single phase to 3-phase services for Canara Bank 

Staff quarters at Venkatnarayana road, T.Nagar, Chennai ( First 

envelop ) 

And 

 "Financial Bid forConversion of single phase to 3-phase services for 

Canara Bank Staff quarters at Venkatnarayana road, T. Nagar, 

Chennai( Second envelop ) 

 

      And 

 both the sealed covers shall be placed in bigger outer cover and 

sealedand super scribed  as  “Tender forConversion of single phase to 

3-phase services for Canara Bank Staff quarters at Venkatnarayana 

road, T.Nagar, Chennai 

 

 

  3.  The first envelope should contain Earnest Money deposit (EMD) and all the 

components of Technical Bid as detailed in the NIT with all supportive documents 

duly signed on all the pages.Tenders with EMD kept in Price Bid will not be 

accepted. 

 

Contractor should note that financial aspects of the offer should not be disclosed in 

any way, in the technical bid/ first envelope and such technical bids consisting 

financial aspects are liable for rejection. 



 
 

Conversion of single phase to 3-phase services for Canara Bank Staff quarters at 

Venkatnarayana road, Chennai 

Premises & Estate Section, Circle Office, Chennai  Seal & Signature of Contractor 

Page 8 of 70 

 

 

4. The second envelope should contain the financial Bid as per BOQand should be 

sealed and submitted on the same given date and time simultaneously along with 

Technical bid. Non submission of the same (i.e., BOQ) in separate sealed cover 

along with Technical bid shall automatically render the entire offer being 

rejected. The second envelope should contain duly filled in Fees details (enclosed 

in the offer document) with values written in words and figures. 

 

5. Earnest Money Deposit (EMD): Rs.25000.00Ps(Rupees Twenty Five thousand 

only) by Demand Draft favoring "Premises & Estate Section Canara Bank Circle 

Office Chennai" payable at Chennai from any Nationalized / Scheduled Bank. 

 

6. EMD is to be submitted along with Technical bid. Submission of the EMD in the 

Financial bid envelope shall render the tender being rejected on the grounds 

of non-submission of the EMD.  

 

7. The duly completed sealed offer should be submitted to the address as detailed 

in NOTICE INVITING OFFERS. If last day of submission of bids is declared a 

holiday under NI Act by the Government subsequent to issuance of NIO the next 

working day will be deemed to be the last day for submission of the offer. 

Delays in receipt of the offer due to delays by post or courier shall not be 

accepted by the Bank.  

 

8. The First envelope (Technical bid) will be opened in the said office as detailed in 

NOTICE INVITING Tenders. 

 

9. The date for opening the Second envelope (Financial bid) will be intimated 

subsequently only to such applicants who comply with the Eligibility criteria as a 

part of evaluation of Technical Bid.  

 

 10. Offer shall be submitted on prescribed Form only (i.e. as per documents 

issued/downloaded from website) and no other format shall be used. Wherever 

required, particulars can be submitted in annexure but such details shall be clearly 

mentioned in respective columns in the original document. All the documents, 

enclosures, and correspondence will form the part of contract.  Offer in any other 

format other than the prescribed form shall be liable for rejection.The consultant 

shall submit an undertaking in Proforma E stating that no changes, alterations are 

made in the offer documents issued by the Bank or downloaded from the website 

and same is submitted to the Bank. 
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     12. The rates quotedshall be inclusive of GSTand any other charges applicable. TDS 

shall be made as per the statutory rules.   

 

     13. The Bank‟s decision in the selection process is final and Bank will neither 

entertain any correspondence in this regard nor will be bound to furnish any 

explanation. The acceptance of an offer will rest with the Bank which does not  

bind itself to accept the lowest offer  and reserves  to  itself the  authority  to 

reject any or all of the offers  received  without assigning  any  reason.  

 

      14.  Tender which is incomplete in any respect are liable to be rejected.  

 

      15. Canvassing in connection with tenders is strictly prohibited and the tender 

submitted by the contractors who resort to canvassing will be liable for 

rejection. 

 

      16. The contractor shall furnish the list of his relatives if working in the Canara Bank 

with their present place of posting in the Proforma A.   

 

 17. The tender shall remain open for acceptance for a period of 120 days from the 

date of opening. No tender can be modified or withdrawn by the contractor 

after submission of the Bid. If  any  contractor withdraws  their offer  before the 

said validity period  or  makes  any modifications in the terms and conditions of 

the offer which are  not acceptable to the Bank, then the Bank shall, without 

prejudice to any other right  or remedy, be at liberty to forfeit  full value of 

the Earnest Money Deposit as aforesaid. 

 

       18. The contractor or their authorized representatives with an authorization letter 

as perProformaB, are requested to be present during the opening of the bids.  

This is optional. Bank will proceed with opening of the technical bids / financial 

bids on the stipulated date & time unless otherwise modified with prior 

intimation to the Applicants. 

 

      19. It will be obligatory on the part of the contractor to tender and sign the tender 

documents for all the component parts and pages. 

 

20. The successful contractor shall execute the agreement as per the conditions of 

Contract provided in this NIT on a stamp paper of appropriate value within 5 days 

from the date of acceptance of the offer.  Until a formal agreement on stamp 

paper is prepared and signed, this tender document along with the 

correspondence shall constitute a binding contract between the contractor and 

the Bank/ Employer. If the successful contractor fails to sign the agreement 
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within the aforesaid period Bank will be at liberty to forfeit full value of the 

Earnest Money Deposit. 
 

       21 On  acceptance  of  the tender ,  the  name  of  the   accredited representative(s)  

of  the  contractor  who would  be  responsible  for taking  instructions  from the 

Bank / Employer and would be able to make independent decisions on behalf of 

the tender shall be communicated to the Bank/Employer. 
 

       22. Conditional tender shall summarily be rejected.  
 

23. The contractor shall inspect the site to ascertain the site conditions, 

constraints and any other information required for making the tender. For any 

assistance for visiting the site / building intending contractor may contact the 

above office as mentioned in NIT and inform the date of visit through e-mail 

(pecochn@canarabank.com). Site visits will be allowed till one week before 

last date of submission of the tender. 
 

        25. In case of other un-qualified bidder (i.e. contractor who fail to comply with the 

eligibility criteria of technical bid), EMD shall be returned as DD submitted by 

them. 
 

26. In case of unsuccessful bidder ( i.e. those contractor  who qualify in the 

technical bid  and  emerge as unsuccessful in the Financial bid)  the EMD shall be 

returned within 30 days of opening of Financial  bids. The bidders shall come and 

collect the DDs submitted at the above office as mentioned in NIT. 

 

27.Bank reserves the right to call for opinion directly from the clients of the 

contractors on the work orders and performance certificates or any other matters.   

 

28. Bank reserves the right to disqualify the contractor if the detail furnished by the 

contractor is found to be false and forfeit their Earnest Money deposit.  

 

29. Earnest Money Deposit is exempted for the Applicants registered with National 

Small   Industries Corporation Ltd (NSIC) with specific exemptions permitted by 

NSIC OR Similar Government authorities as per provision of MSME Act will be 

exempted from submission of EMD subject to the submission of valid 

document/certificate to that effect. Necessary proof shall be submitted along 

with the tender in the Technical bid. 

30. Note: Though adequate care has been taken while preparing the Tender 
Document, the Bidders shall satisfy themselves that the document is complete in 
all respects. Intimation of any discrepancy shall be given to this office 
immediately. Also, clarifications should be sought on or before 07.06.2021. If no 
intimation/clarification is received from any Bidder within seven (07) days from 

mailto:pecochn@canarabank.com
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the date of notification of Tender Document, it shall be considered that the 
Tender Document is complete in all respects. 
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D.GENERAL CONDITIONS OF CONTRACT 

 
1.  INTERPRETATION 
 
In construing these conditions, the specifications, the schedule of quantities, tender and 
Agreement, the following words shall have the meaning herein assigned to them except where 
the subject or context otherwise requires. 
 
Employer or Bank:  The term " Employer " or "Bank" shall denote CANARA BANK with their Head 
Office at BANGALORE represented by Divisional Manager,   Premises & Estate Section , Canara 
Bank ,  Circle office , Chennai and any of its employees or representative authorized on their 
behalf. 
 
Consultant: The term "Consultant" shall mean K.P.Muralidharan, Energy Multiples, Safi House, 
Second Floor, 249, Anna Salai, Teynampet, Chennai-600006 
or in the event of  his/their ceasing to be the Consultant for the purpose of this contract such 
other person/s the Employer shall nominate for the purpose. 
 
Site Engineer: The term “Site Engineer" shall mean authorized Engineer appointed by Contractor 
or Bank for day-to-day supervision of works at site as per tender terms. 
 
Contractors: The term "Contractor"," Bidder" or "Tenderer" shall mean 
____________________________________________ (Name and address of Contractor) and 
his/their heirs, legal representatives, assigns and successors. 
 
Site:  The "site" shall mean the Canara Complex, No.21, Venkatanarayana Road, T.Nagar, 
Chennai where the where the electrical works are to be carried out. 
 
Drawings:  "Drawings" means the drawings referred to in the Specification and any modification 
of such drawings approved in writing by the Consultant/ Bank and such other drawings as may 
from time to time be furnished or approved in writing by the Consultant/ Bank.  
 
Work / Works shall mean the work or works to be executed or done under this contract and shall 
include materials, apparatus, equipment, plant, fittings and other things for incorporation in the 
works. 
 
Contract  means the contract effected by the contractor's Tender and the Employer's acceptance 
thereof comprising (in addition to the Tender and Acceptance) the priced Schedule  of Quantities 
and Schedules, Schedules of particulars (if any), Specifications and Drawings, these General 
Conditions of Contract, Special Conditions contained in, Appendices, Annexure  or attached to 
any of the forgoing documents, any alterations agreed in writing between the parties before the 
formal acceptance of the Tender, all these documents taken together, shall be deemed to form 
one contract and shall be complementary to one another. 
 
"Technical Specification" means the specification annexed to or issued with this tender or   
detailed in the schedule of quantities.  
 
"Approved" means approved in writing including subsequent written confirmation of previous 
verbal approval and "approval" means approval in writing including as aforesaid. 
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'Market rate" means the rate as prevailing in the market and recommended by the Consultant 
and as approved by the Employer on the basis of cost of materials, labour, plant etc inclusive of 
any tax, duty, octroi etc. at the time of execution of work. 
 
“The Schedule of Quantities” or "Priced Schedule of Quantities" shall mean the schedule (or bill) 
of quantities with specifications as specified and forming part of this contract. 
 
 “Act of Insolvency” shall mean any act such as defined by the Presidency Towns Insolvency Act 
or in Provincial Insolvency Act or any amending statutes. 
 
2. SCOPE OF WORKS :  
The work consists ofSupply and installation of 11 KV RMU with its RCC pedestal and other works as 
per technical specifications and in accordance with the “Schedule of Quantities”.  
Employer/Consultants may in their absolute discretion issue further and/or written instruction, 
details, directions & explanations, which are, hereafter collectively referred to as “The 
Employer‟s instructions” in regard to: 
 
a) The variation or modification of the design quality or quantity of works or the addition or 

omission or substitution of any work. 
 
b) Any discrepancy in the drawings or between the schedule of quantities and/or drawings 

and/or specification. 
 
c) The removal from the site of any defective material brought thereon by the contractor and 

the substitution of any other material thereof. 
 
d) The demolition removal and/or re-execution of any work executed by the contractor/s. 
 
e) The dismissal from the work of any persons employed there upon. 
f) The opening up for inspection of any work covered up.  
g) The rectification and making good of any defects under clauses hereinafter mentioned and 

those arising during the defect liability period. 
 
The work is to be carried out in accordance with drawings, specifications, the schedule of 
quantities and any further drawings, which may be given by the Consultant/ Bank during the 
execution of the work. 
 
In case any detailed Working/Fabrication/Shop Drawings are necessary, contractor shall prepare 
such detailed drawings and/or dimensioned sketches thereof and get approved by the Bank / 
Consultant prior to taking up such work. 
 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings 
for additional instructions at least 10 days ahead from the time when it is required for 
implementations so that the Employer may be able to give decision thereon. 
 
No works, for which rates are not specifically mentioned in the priced schedule of quantities, 
shall be taken up without written permission of the Employer/Consultants. Rates of items not 
mentioned in the priced schedule of quantities shall be fixed by the employer in consultation with 
the Consultants as provided in Clause “variation”. 
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Regarding all factory made products for which ISI marked products are available, only products 
bearing ISI marking shall be used in the work. 
 
The whole work including all extra and additional items if any is to be completed within the 
period of completion as stated in Notice Inviting the Tenderand the Contractor will be required, 
if necessary to work overtime to fulfill the  Banks/Consultant‟s instruction to complete the work 
by the stipulated date. No extra payment will be allowed on the quoted rates for such overtime 
work. 
 
The existing passenger lifts will not be permitted for shifting of materials, debris etc.  
 
3. TENDER 
The tenderersshould note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting.  
 
The works will be paid for as “measured work” on the basis of actual work done on item rate 
basis and not as “lump sum” contract as per the rate quoted in the Schedule of quantities. 
 
All items of work described in the schedule of quantities are to be deemed and paid as complete 
works in all respects and details including preparatory and finishing works involved, directly, 
related to and reasonably detectable from the drawings, specifications and schedule of quantities 
and no further extra charges will be allowed in this connection.   
 
In the case of items of  lump-sum charges in the tender in respect of any item of works, the 
payment of such items of work will be made for the actual work done on the basis of lump-sum 
rates as will be assessed to be payable by the Employer/consultants. 
4. AGREEMENT , INDEMNITY BOND  
The successful contractor shall sign a Contract Agreement as per format enclosed as Appendix 5 
and shall pay for all stamps paper charges and legal expenses, incidental thereto. The contractor 
shall submit Indemnity Bond as per format enclosed as per proforma. 
 
The contract agreement and Indemnity bond shall be executed within 7 days from the from the 
date of receipt of letter of acceptance of tender, failing which the Employer at his discretion, 
without prejudice to any other rights/remedies available under the terms of this Contract may 
revoke the letter of acceptance and forfeit the Earnest money deposit furnished along with the 
tender. 
 
5. PERMITS AND LICENCES 
Permits and Licenses for release of materials, which are under Government control, shall be 
arranged by the contractor. The Employer may render necessary assistance, sign any forms or 
applications that may be necessary but shall not be responsible for actual procurement or for any 
delay in procurement.   
 
It may be clearly understood that no compensation or additional charges can be claimed by the 
contractor for non receipt of any controlled materials in due time on this account or according to 
his own requirements. 
 
The Employer/consultant shall be indemnified against all Government or legal actions for theft or 
misuse of controlled materials in the custody of the contractor.  
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6. GOVERNMENT AND LOCAL RULES 
The contractor shall confirm to the provisions of all local laws and Acts relating to the work and 
to the Regulations etc., of the Government and Local Authorities. The cost, if any, shall be 
deemed to have been included in quoted rates, taking into account all liabilities for licenses, 
fees. The tenderer shall indemnify the Employer against   any such liabilities in compliance of the 
local acts, rules. 
 
7.  QUOTED RATES   
The rates shall be as per the Schedule of Quantities and include the following:  
 
(i) The rates quoted by the contractor shall be held to include for providing all materials, testing 

of materials, labour and fixing all scaffolding, conveyance and delivery, unloading, carrying in 
storing, hoisting, all labour, setting, fitting and fixing in position making, cutting, wastages, 
return of packing and all materials and labour and cleaning of work place, everything else 
necessary for the proper completion of each item of work including overheads and profits.  

 
 (ii) The rates must include in their tender rates quoted for all duties royalties, cess, sales tax, 
GST or any other taxes or local charges if applicable. Any variations in the above shall not be 
paid. No extra claim on this account will in any case be entertained.  
 
(iii) The rates quoted by the contractor should cover for work at all heights and levels for all 
items of work under this contract.  Lifting of materials will not form any criteria for claiming 
extra payment. 
 
Timings of work - Cleaning of site on daily basis   
Wherever the works are carried out in functioning branch or office the timings of work shall be 
beyond the office hours as fixed by the Employer.  
 
 The works, all cuttings, waste materials, rejected materials and other rubbish as it accumulates 
shall be cleaned from time to time during the progress of the work and at completion of each 
days work and to be cleared and carted away from the branch premises / site.   
 
Contractor‟s quoted rates shall allow for the above factors also. 
 
8.  QUANTITY OF WORK TO BE EXECUTED 
The quantities shown in the schedule of quantities are only approximate and are intended to 
cover the entire work but the Employer reserves the right to execute only a part or the whole or 
any excess thereof without assigning any reason therefore. In case of increase it shall be as per 
the variation clause. 
 
9. OTHER PERSONS ENGAGED BY THE EMPLOYER 
The Employer reserves the right to execute any part of the work included in this contract or any 
work, which is not included in this contract by other Agency or persons, and contractor shall 
allow all reasonable facilities and use of his scaffolding for the execution of such work.  The main 
contractor shall extend all cooperation in this regard. 
 
10. EARNEST MONEY, SECURITY DEPOSIT & RETENTION MONEY 
The tenderer will have to deposit the amount specified in the NIT at the time of submission of 
tender as Earnest Money deposit. No interest shall be paid on the Earnest Money deposit.  
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The successful tenderer to whom the contract is awarded will have to deposit as Initial security 
deposit a further sum to make up 2% of the value of the accepted tender including the Earnest 
Money.  The initial Security Deposit will have to be made within 7 days from the date of receipt 
of letter of acceptance of tender, failing which the Employer at his discretion, without prejudice 
to any other rights/remedies available under the terms of this Contract may revoke the letter of 
acceptance and forfeit the Earnest money deposit furnished along with the tender.  No interest 
shall be paid on the Initial security deposit.  
 
Apart from the initial security deposit made as above, retention money shall be deducted from 
progressive running bills @ 3% of the gross value of each running bill  till  the total security 
deposit  ,( i.e., the initial Security Deposit plus the retention money)  equals the amount  
mentioned below : 
 
a) 5% on the first rupees one lakh of the estimated cost of work. 

b) 3.5% on the next rupees one lakh of the estimated cost of work 

c) 3% on the remaining amount of the estimated cost of work.  
 
The total security deposit amount will be refunded to the contractor, after deducting any sum 
due from the contractor on any account under this contract, 14 (fourteen) days after the end of 
defects liability period provided he has satisfactorily rectified all  the defects in accordance with 
the conditions of the contract.  No interest is allowed on retention money & total security 
deposit.  

 
11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The contractor shall provide everything necessary for the proper execution of the work according 
to the intent and meaning of the drawings, schedule of quantities and specifications taken 
together whether the same may or may not be particularly shown or described therein provided 
that the same can reasonably be inferred there from and if the contractor finds any discrepancies 
therein he shall immediately and in writing, refer the same to the Employer/ Architects whose 
decisionshall be final andbinding.   
 
The rates quoted against individual items will be inclusive of everything necessary to complete 
the said items of work within the contemplation of the contract, and beyond the unit price no 
extra payment will be allowed for incidental or contingent work, labour and/or materials 
inclusive of all taxes and duties whatsoever except for specific items, if any, stipulated in the 
tender documents. 
 
The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all 
tools, tackle, machineries and equipments and all the necessary centering, scaffolding, staging, 
planking, timbering, watching and lighting by night as well as by day required not only for the 
proper execution and protection of the said work but also for the protection of the public and 
safety of any adjacent walls, houses, building, all other erections, matters and things and the 
contractor shall take down and remove any or all such centering, scaffolding, planking, 
timbering, strutting, shorting etc., as  occasion shall be required or when ordered so to do, and 
shall fully reinstate and make good all matters and things disturbed during the execution of works 
to the satisfaction of the Employer/ Architects. 
 
The contractor shall at all times give access to workers employed by the Employer or any men 
employed on the premises and to provide such parties with proper sufficient and if required, 
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special scaffolding, hoists and ladders etc.in any work, where directed by the employer as may be 
required to enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The 
quoted rates of the tenderers shall accordingly include all these above-mentioned contingent 
works. 
 
12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
 
Time of completion:  The entire work is to be completed in all respects within the stipulated 
period stated in the Notice Inviting the tender.  
 
The order to commence the works shall be given by the Bank only after depositing the Initial 
security deposit, signing of agreement, submission of Indemnity bond, submission of Insurance. 
 
Time is the essence of the contract and shall be strictly observed by the contractor. 
 
Extension of Time: If in the opinion of the Employer/ Bank the works were delayed for reasons 
beyond control of the contractor, the Bank may grant a fair and reasonable extension of time for 
completion of the contract works.  
 
Request for extension of time, to be eligible for consideration, shall be made by the Contractor in 
writing within fourteen days of the happening of the event causing delay to the Consultant/ Bank. 
The Contractor shall also, if practicable, indicate in such a request the total period for which 
extension is desired, overlapping period, if any, with earlier events causing delays, net extension 
required. 
 
In such case, the Employer may give a fair and reasonable extension of time for completion of 
work. Such extension shall be communicated to the contractor by the Employer in writing, within 
14 days of the date of such request.  
 
While granting extension, theEmployer shall notify the contractor the period of time which will 
not qualify for levy of liquidated damages. 
 
For the period in excess of original stipulated time period and authorized extension of time (i.e. 
period not qualifying for levy of liquidated damages), granted by the Employer, the provision of 
liquidated damages as stated under Clause 13 hereof will become applicable. 
 
However, the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 
 
Progress of work: The contractor shall maintain proportionate progress on the basis of a 
Programme Chart submitted by the contractor immediately before commencement of work and 
agreed to by the Employer/ consultant. Contractor should also include planning for procurement 
of scarce material well in advance and reflect the same in the programme chart so that there is 
no delay in completion of the project. 
 
13. LIQUIDATED DAMAGES. 
 
Time is the essence of the contract. The completion of the works is essential to comply with 
various requirements of the bank. Thus the contractor shall  be  aware  and  take  note  that  
non-completion of the works will affect the Banks committed programs and thus the loss by way  
delayed  completion  of related works etc,  are  invaluable  and  cannot  be  easily  assessed. 
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Therefore, it is part of the agreed terms that  in  the  event  of  any delay in completion of the 
work, the  Bank  is  liable  to  charge  the Contractor  without the necessity of providing for  any  
details  of  such losses suffered by the Bank.  
 
Thus if the Contractor fails to complete the works within the time for completion stated in the  
Notice Inviting the Tender or within any extended time under Clause 12hereof, the Contractor 
shall pay the Employer the sum at the rate of 1%(one per cent) of the Contract Value per week  
of delay subject to a limit of 10%(ten percent) of the Contract Value as "Liquidated 
damages"for the period during which the said works shall so remain incomplete or the Employer 
may deduct aforesaid sum towards such damages from any monies due to the Contractor.  
 
For this purpose the term `Contract Value' shall be value at the contract rates of the work as 
ordered / accepted. 
 
The Employer shall have the right to adjust, / set-off against any sum payable to the contractor 
under this or any other contract with the Employer anywhere in India/outside India. 
 
 
14. PROTECTION TO WORKS, STORAGE   
 
Protective Measures: The contractor shall make suitable arrangements for watching and 
protecting the works and surrounding property by day, by night, on Sundays and other holidays, 
on round the clock basis and no extra will be paid by Bank for such services. 
 
Contractor shall indemnify the Employer against any possible damage to the building, roads or 
members of the public in course of execution of the work. 
 
Should the work be suspended by reason of rain, strike, lockouts or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own expenses 
shall make good any damage arising from any of these causes. 
 
Storage of materials:  The contractor shall provide adequate protection of the materials, work 
etc., and also other work that may be executed on the site.  
 
All offensive, inflammable materials shall not be stored in the premises.  
 
 
15.  NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, 
and to the Regulations and Bye-laws of any authorities, and /or any water, lighting and other 
companies, and/or authorities with whose systems the structures were proposed to have 
connection and shall before making any variations from the drawings or specification that may be 
associated to so conform, give the Employer/Consultant written notices specifying the variations 
proposed to be made and the reasons for making them and apply for instruction thereon.  The 
Employer/Consultant on receipt of such intimation shall give a decision within a reasonable time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer. 
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The contractor shall indemnify the Employer against all claims in respect of patent rights, 
royalties, damages to buildings, roads or members of public in course of execution of work and 
shall defend all actions arising from such claims and shall keep the Employer saved harmless and 
indemnified in all respects from such actions, costs and expenses. 
 
16. SETTING OUT WORKS 
The contractor shall set out the works and shall be responsible for the true and perfect setting 
out of the work and for the correctness of the positions, levels, dimensions and alignment of all 
parts thereof.  If at any time, any error shall appear during the progress of any part of the work, 
the contractor shall at his own expenses rectify such error, if called upon to the satisfaction of 
the Employer. The contractor shall further set out the works to the alternative positions at the 
site until one is finally approved and the rates quoted in his tender should include for this and no 
extra on this account will be entertained. 
 
17.   MATERIALS, WORKMANSHIP, SAMPLES OF MATERIALS 
All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and must 
include charge for import duties, sales tax, octroi,GSTand other charges and must be the best of 
their kind available and the contractor/s must be entirely responsible for the proper and efficient 
carrying out of the work.   
 
The work must be done in the best workman like manner.  
 
Samples of all materials to be used must be submitted to the Employer/consultant when so 
directed by the Engineer/ consultant and written approval from Employer/consultant must be 
obtained prior to placement of order for the material. 
 
 
Before ordering any material, the Contractor shall get samples of the materials approved from 
the Bank/ consultant well in time.  The samples of materials shall be got tested from approved 
laboratories at the contractor‟s cost before approval if ordered by the Bank/ consultant.  No 
claim will be allowed for delay to the progress of work caused by tests. If called upon by the 
Bank, the contractor shall produce proof for having arranged for the supply of materials well in 
time. 
 
18.     REMOVAL OF IMPROPER WORK, RECTIFICATION, REJCTED MATERIALS  
The Employer shall during the progress of the work have power to order for removal of work 
within such reasonable time or times as may be specified in the order of any materials which in 
the opinion of the Employer/consultant are not in accordance with specifications or drawings or 
instructions.  
 
All materials / or workmanship which in the opinion of the Bank are / is defective / not  
confirming to specifications /  drawings  or un-suitable, shall be removed immediately from the 
site and shall be substituted/ reworked  with proper material and / or workmanship forth with as 
per drawings, specifications  at the  cost of the contractors . 
 
In case the contractor refuses to comply with the orders of the Employer/ consultant, then the 
Employer shall have the power to employ and pay other agencies to carry out the work and all 
expenses consequent thereon or incidental thereto as certified by the Employer/ consultant shall 
be borne by the contractor or may be deducted from any money due to or that may become due 
to the contractor under this contract or any other contract.  No certificate, which may be given 
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by the consultant/ employer, shall relieve the contractor from his liability in respect of unsound 
work or bad materials. 
 
19   ACCESS 
Any authorized representative of the Employer/ consultant shall at all reasonable times have free 
access to the works and/or to the workshop, factories or other places where materials are being 
prepared or constructed for the work and also to any place where the materials are lying or from 
where they are being obtained, and the contractor shall give every facility to the Employer or 
their representatives necessary for inspection and examination and test of the materials and 
workmanship.  Except the representatives of the Employer no person shall be allowed at any time 
without the written permission of the Employer. 
 
20. SITE ENGINEER 
The term „Site Engineer‟ shall mean the person appointed and paid by the employer/contractor 
to superintend the work.  The contractor shall afford the Site Engineer every facility and 
assistance for examining the works and materials and for checking and measuring work and 
materials.   
 
 
 The work will from time to time be examined by the consultant, Engineer from the Premises 
Department along with the Site Engineer.  But such examination shall not in any way exonerate 
the contractor from the obligation to remedy any defects, which may be found to exist at any 
stage of the work or after the same is complete.  Subject to the limitations of this clause the 
contractor shall take instructions only from the consultant/Employer. 
 
21. CONTRACTOR’S EMPLOYEES 
The contractor shall employ technically qualified staff and competent site engineer for the work 
who shall be available throughout the working hours to receive and comply with instructions of 
the Employer/Consultant.  The contractor shall employ in connection with the work, persons 
having the appropriate skill or ability to perform their job efficiently. 
 
No labourer below the age of Eighteen years shall be employed on the work. 
 
Any labourer supplied by the contractor to be engaged on the work on day-work basis either 
wholly or partly under the direct order or control of the Employer or his representative shall be 
deemed to be a person employed by the contractor. 
 
The contractor shall comply with the provisions of all labour legislation including the 
requirements of 
a) The Payment of Wages Act 
b) Minimum wages Act 
c) Employer‟s Liability Act 
d) Workmen‟s Compensation Act 
e) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971 
f) Apprentices Act 1981 
g) Any other Act or enactment relating thereto and rules framed there under from time to time. 
h) Indian Electricity Act (IE Act) and follow the rules. 
 
The contractor shall keep the Employer saved harmless and indemnified against claims if any of 
the workmen and all costs and expenses as may be incurred by the Employer in connection with 
any claim that may be made by any workmen. 
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The contractor shall arrange to provide first aid treatment to the labourers engaged on the 
works.  He shall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the works, report such accident to the Employer and also to the 
competent authority where such report is required by law. 
 
The contractor shall pay rates of Wages and observe hours of work and conditions or employment 
according to existing rules under Minimum Wages Act.  Further, it shall be contractor‟s 
responsibility to ensure that he pays his workmen wages which are not lower than the minimum 
prescribed by the Union Government and State Government in which area this contract is being 
operated. 
 
22. DISMISSAL OF WORKMAN 
The contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who may in the opinion of the Employer be unsuitable or incompetent 
or who may misconduct himself.  Such discharges shall not be the basis of any claim for 
compensation or damages against the employer or any of their officer or employee. 
 
23. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 
Thecontractor shall be responsible for all injury to the work or workmen, persons, animals or 
things and for all damages to the structural and/or decorative part of property which may arise 
from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-
contractor‟s employees, whether such injury or damage arise from carelessness, accident or any 
other cause whatsoever in any way connected with the carrying out of this contract.  The clause 
shall be held to include inter-alia, any damage to buildings whether immediately adjacent or 
otherwise, and any damage to roads, streets, foot paths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain, wind or other inclemency of 
the weather.  The contractor shall indemnify the Employer and hold harmless in respect of all and 
any expenses arising from any such injury or damages to persons or property as aforesaid and also 
in respect of any claim made in respect of injury or damages under any acts of compensation or 
damage consequent upon such claim. The contractor shall submit an indemnity bond in Bank’s 
approved proforma( enclosed under Appendix-6 ) in a stamp paper. Indemnify the Bank / 
Consultant from any damages, prosecution, other legal suits and claims arising out of any 
mishaps occurring at the site due to faulty work, faulty construction and for violating rules 
and regulations for which the contractor shall be solely responsible. 
 
The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 
the whole of the contract works complete and perfect in every respect and so as to make good or 
otherwise satisfy all claims for damages to the property or third parties. 
 
 
 
The contractor shall affect the necessary insurance and indemnify the Employer / consultant 
entirely from all responsibility in this respect.  The insurance must be placed with a company 
approved by the Employer and must be effected jointly in the name of the contractor and the 
Employer and the policy lodged with the latter.  The scope of insurance is to include damage or 
loss to the works itself till this is made over in a complete state and also the workmen/ labours / 
supervisors employed in the work.  Insurance is compulsory and must be affected from the very 
initial stage before commencement of the work. .  
 



 
 

Conversion of single phase to 3-phase services for Canara Bank Staff quarters at 

Venkatnarayana road, Chennai 

Premises & Estate Section, Circle Office, Chennai  Seal & Signature of Contractor 

Page 22 of 70 

 

 The contractor shall also be responsible for anything, which may be excluded from damage to 
any property arising out of incidents, negligence or defective carrying out of this contract. 
 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such 
claim or damages from any sums due or to become due to the contractor. 
 
24. INSURANCE 
The Contractor shall, at his own expense insure the works , effect and maintain till the 
completion of the contract a Contractors All Risks Policy (CAR)for Insurance, with an insurance 
company approved by the Employer, for the full amount of the contract .The scope of the cover 
shall include fire, lightning, explosion, crashing, aircraft, extinguishing water or other fighting 
measures, flood, inundation , rain, windstorm of any kind, earthquake, subsidence, landslide, 
rockslide, bad workmanship, lack of skill, negligence , malicious acts or human error, additional 
cover for third party liability and surrounding properties. The CAR shall be held in the joint names 
of the Employer and the Contractor (the name of the former being placed first in the policy.) 
with Employer as beneficiary against all risk as per the standard all risk policy for Contractors and 
deposit such policy or policies with the Employer with  7( seven) days from the date of  receipt 
of the letter  of acceptance of tender .  
 
The Contractor shall also indemnify the Employer against all claims which may be made upon the 
Employer, whether under the Workmen's Compensation Act or any other statue in force, during 
the currency of this contract or at Common Law in respect of any employee of the Contractor or 
of sub-Contractor and shall be at his own expense obtain, effect and maintain until the 
completion of the Contract a policy of Insurance against such risk in respect of employees of 
contractor or sub-contractor with an Insurance Company approved by the Employer, a 
comprehensive policy of Insurance and deposit such policy or policies with the Employer from 
time to time during the currency of this contract. 
 
In default of the Contractor insuring as provided above,the Employer on his behalf may so insure 
and may deduct the premiums paid from any money due, or which may become due to the 
contractor. 
 
The Contractor shall upon settlement by the Insurer of any claim made against the insurer 
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the 
works destroyed or damaged. In this event all the monies received from the Insurer in respect of 
such damage shall be paid to the Contractor and the Contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the 
materials or goods destroyed or damaged. 
 
The Contractor, in case of re-building or reinstatement after damage shall be entitled to such 
extension of time for completion as the consultantmay deem fit, but shall, however, not be 
entitled to reimbursement by the Employer of any shortfall or deficiency in the amount paid by 
the insurer in settlement of any claim arising as set out herein. 
 
Without prejudice to his liability under this clause, the Contractor shall also cause all sub-
Contractors to effect for their respective portions of the works, similar policies of insurance in 
accordance with the provisions of this clause and shall produce or cause to produce to the 
Employer such policies. The Contractor shall not permit a sub-Contractor to commence work at 
the site unless the said insurance policies are submitted. In the event of failure of the sub-
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contractor to commence work at the site, the contractor shall be responsible for any claim or 
damage attributable to the said sub-Contractor. 
 
25 ACCOUNTS RECEIPTS & VOUCHERS 
 
The contractor shall, upon the request of the Employer furnish them with all the invoices, 
accounts, receipts and other vouchers that they may require in connection with the works under 
this contract, if the contractor shall use materials less than what he is required under the 
contract, the value of the difference in the quantity of the materials he was required to use and 
that he actually used shall be deducted from his dues.  The decision of the Employer shall be final 
and binding on the contractor as to the amount of materials the contractor is required to use for 
any work under this contract. 
 
26 . MEASUREMENTS  
All measurements shall be carried out as per relevant  IS code  unless otherwise stated elsewhere 
in this document.  Before taking any measurement of any work the Site Engineer/ consultant/ 
employer or a subordinate deputed by him shall give reasonable notice to the contractor. If the 
contractor fails to attend at the measurements after such notice or fails to counter sign or to 
record the difference within a week from the date of measurement in the manner required by the 
Site Engineer then in any such event the measurements taken by the Site Engineer or by the 
subordinate deputed by him as the case may be is final and binding on the contractor and the 
contractor shall have no right to dispute the same. 
 
 
27. CONCEALED WORK 
The contractor shall give due notice to the Employer/consultant whenever any work is to be 
concealed or otherwise becoming inaccessible later on, in order that the work may be inspected 
and correct dimensions taken before such burial, in default whereof the same shall, at the 
opinion of the Employer/consultant be either opened up for measurement at the contractor‟s 
expense or no payment may be made for such materials.  Should any dispute or differences arise 
after the execution of any work as to measurements etc., or other matters which cannot be 
conveniently tested or checked, the notes of the Employer/consultant shall be accepted as 
correct and binding on the contractor. 
 
 
28. INITIAL  &  INTERIUM  PAYMENTS 
Initial Mobilization Advance: No mobilization advance will be considered by Bank.  
 
Running Bill payments: All bills shall be prepared by the contractor in the form prescribed by the 
Employer/ consultant. Normally one interim bill shall be prepared each month subject to 
minimum value for interim certificate as stated in the Appendix-1. The bills in proper forms must 
be duly accompanied by detailed measurements & test certificate in support of the quantities of 
work done and must show deductions for all previous payments, retention money, etc.  
 
The consultant shall issue a certificate after due scrutiny of the contractor‟s bill stating the value 
of the work executed , amount due to the contractor from the Employer and the contractor shall 
be entitled to payment thereof, within the period of honoring certificate stated in the Appendix-
1subject to its  correctness   and  verification by  Employer . 
 
The amount stated in an interim certificate shall be the value of work properly executed and 
material advance upto 75% of invoiced value of materials brought to site for permanent 
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incorporation into the work after preparation of the previous bill less the amount to be retained 
by the Employer as retention money vide clause 10 of these conditions. Advance paid for 
materials already incorporated in the work shall be recovered. 
 
The material advance shall be admissible only on materials, which in the opinion of the 
Architect/ employer are imperishable in nature, are genuinely required for use in the work in the 
near future, are of the required quality and are adequately protected against damage, theft, loss 
etc. 
 
If the Employer has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to contractor in 
accordance with the quantities consumed in the work. 
 
All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not preclude 
the requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away 
and reconstructed, or re-erected or be considered as an admission of the due performance of the 
contract, or any part thereof in any respect or the accruing of any claim, nor shall it conclude, 
determine or affect in anyway the power of the Employer under these conditions or any of them 
as to the final settlement and adjustment of the accounts or otherwise or in any other way vary 
or affect the contract. In all the above the Appendix 2, 3 & 4, shall be followed. 
 
 
29. FINAL PAYMENT  
The final bill shall be submitted by the contractor to the consultant within one month of the date 
of completion of the work certified by the Architect and payment shall be made within one 
month for such of those items and quantities that in the opinion of the Employer are undisputed. 
 
Payments of final bill shall be made after deduction of Retention Money as specified in clause 10 
of these conditions, which sum shall be refunded as stipulated in Clause10. The acceptance of 
payment of the final bill by the contractor would indicate that he will have no further claim in 
respect of the work executed.  
 
30.  VARIATION / DEVIATION 
The Employer shall have powers to order additional /non-tendered items or to modify the 
tendered items, to vary the quantities of tendered items and not to execute certain items. All 
such orders shall be in writing. 
 
The rate or price of all such additional items/non-tendered/modified items will be worked out on 
the basis of rates quoted for similar items in the contract wherever existing or on engineering 
rate analysis based on prevalent fair price of labour, material and other components as required.  
The tender rates shall hold good for any increase or decrease in the tendered quantities up-to 
variation of 25%.   
 
For variation beyond 25%, the rate may be reviewed based on prevalent fair price of labour, 
materials and other components as per the rate analysis format given in Appendix- 7. The 
contractor shall submit detailed analysis of rates and supporting documents to the 
Employer/Architect within 7 days of being directed to execute such items/quantities and the 
Employer/consultant shall assess the analysis and approve reasonable and justified rate.  
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No such additional or modified items or variation in quantities (except variation in quantities as 
per approved drawings) shall be executed by the Contractor without prior written approval of the 
Employer / consultant.   
 
31.  SUBSTITUTION 
Should the contractor desire to substitute any materials and workmanship, he/they must obtain 
the approval of the Employer/consultant in writing for any such substitution well in advance. 
Materials designated in the Schedule of Quantities and specification indefinitely by such term as 
“Equal”, "Equivalent" or “Other approved” etc. specific approval of the Employer/consultant has 
to be obtained in writing.  
 
32. COMPLETION OF WORK  
On completion of the work the contractor shall clean all windows, doors, fittings, fixtures, 
furnitureetc of all paint/polish/distemper splashes/dirt/dust / adhesives etc, if necessary all 
hardware, clean inside and outside, all floor, stair-cases, and every part of the building and the 
surroundings.  
 
On receipt of such written intimation from the contractor on completion of the work, the 
consultant/ Employer shall arrange to inspect the work and certify completion if the work has 
been completed satisfactorily. If not, the consultant/ Employer shall inform the Contractor the 
deficiencies/defects in the work and the contractor shall attend to them properly and again 
intimate the Employer/consultant for further inspection. 
 
The work shall not be considered as complete until the Employer/consultant have certified in 
writing that it has been completed satisfactorily without any apparent defects and the Defects 
Liability Period shall commence from the date of such certificate 
 
No such certificates shall be issued until the contractor clears away and removes from the site all 
constructional plant, surplus materials, rubbish temporary works of every kind and leaves the 
whole of the site and the works clean and in a workman like condition to the satisfaction of the 
Employer/consultant. 
 
33. DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects 
which may appear during the defect liability period of one year from the date of completion of 
the works. 
 
In default the Employer may employ and pay other persons to amend and make good such 
damages, losses and expenses consequent thereon or incidental thereto shall be made good and 
borne by the contractor and such damages, loss and expenses shall be recoverable from him by 
the Employer or may be deducted by the employer, in lieu of such amending and making good by 
the contractor a sum equivalent to the cost of amending such work and in the event of the 
amount retained being insufficient, recover that balance from the contractor form the amount 
retained under clause No.10 under this contract or any other contract together with any 
expenses the Employer may have incurred in connection therewith. 
 
34. IDLE LABOUR 
Whatever the reasons may be no claim for idle labour, additional establishment cost of hire and 
labour charges of tools and plants would be entertained under any circumstances. 
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35. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or sublet the contract or any a part, 
share or interest therein nor, shall take a new partner, without written consent of the Employer 
and no subletting shall relieve the contractor from the full and entire responsibility of the 
contract or from active superintendence of the work during their progress. 
 
36. ESCALATION:  
 
The rate quoted shall be firm throughout the tenure of the contract including extension of 
time, if any, granted and will not be subject to any fluctuation due to increase in cost of 
materials, labour, works contract tax, octroi, GST  etc. or any other tax. There shall be NO 
ESCALATION on the quoted rates.  
The basic rates indicated in Schedule of quantities for material is only to facilitate the Bank 
to select the material.  
 
 
37. SUSPENSION OF WORK 
If the Contractor: 
 
(i) Having been given by the Bank a notice in writing to rectify, reconstruct or replace any 
defective work or that the work is being performed in an inefficient or otherwise improper or 
unworkman like manner, shall omit to comply with the requirements of such notice for a period 
of seven days thereafter;   or, 
(ii) has without reasonable cause suspended the progress of the work or has failed to proceed 
with the work so that in the opinion of the bank (which shall be final and binding) that he will be 
unable to secure completion of the work by the date for completion and continues to do so after 
a notice in writing of seven days from the bank; or 
(iii) persistently neglects to carry out his obligations under the contract and/or commits default 
in complying with any of the terms and conditions of the contract and does not remedy it or take 
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf 
by the bank  or 
(iv) fails to complete the work within the stipulated date or items of work with  individual date of 
completion, if any, stipulated on or before such date(s)of  completion and  does not complete 
them within the period specified in the notice given in writing in that behalf by the Bank  ; or 
(v)  being a company shall pass a resolution or the court shall make an order that the company 
shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if 
circumstances shall arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitles the court to make a winding up order; or 
 
 (vi) If the contractor except on account of any legal restraint upon the Employer preventing the 
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with 
due diligence in the performance of his part of the contract or if he shall more than once make 
default,  
 
 
In all the above , the Employer shall have the power to give notice in writing to the contractor 
requiring the work be proceeded within a reasonable manner and with reasonable dispatch, such 
notice purport to be a notice under this clause. 
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After such notice shall have been given the contractor shall not be at liberty to remove from the 
site of the works or from any ground contiguous thereto any plant or materials to subsist from the 
date of such notice being given until the notice shall have been compiled with.  If the contractor 
shall fail for 7 (seven) days after such notice has been given to proceed with the works as therein 
prescribe, the Employer may proceed as provided in clause 38 (Termination of Contract by 
Employer). 
 
 
38. TERMINATION OF CONTRACT BY EMPLOYER 
If the contractor being a company go into liquidation whether voluntary or compulsory or being a 
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater part, in number of amount of his 
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee 
in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
Receiver of the contractor‟s  firm  appointed  by  the  court  shall  be  unable,  within  fourteen  
days after notice to him requiring him  to do so, to show to  the  reasonable  satisfaction of the 
employer that he is able to carry out and  fulfill the contract, and if so required by the employer 
to give reasonable security therefore, or if the contractor shall suffer execution to be issued, or 
shall suffer any  payment  under this contract to be attached by or on behalf of any of the 
creditors of  the contractor, or shall assign, charge or  encumber  this contract or  any payments 
due or which may become due to the contractor there under, or shall neglect or  fail  to observe 
and  perform  all or any of the acts, matters or  things  by this contract to be observed and 
performed by the contractor within three clear days after the notice shall have been given to the 
contractor in manner hereinafter mentioned requiring the contractor to observe or perform the 
same or shall use improper materials or workmanship in carrying on the works, or shall in the  
opinion of the employer not exercise such due diligence and make such due progress as would 
enable the work to be completed within due time agreed upon, and shall fail to proceed to the 
satisfaction of the employer after three clear days notice requiring the contractor so to do shall 
have been given to the contractor as hereinafter mentioned, or shall  abandon  the  contract,  
then and in any of the said cases, the bank may notwithstanding previous waiver, determine the 
contract by a notice in writing to the  effect as  hereinafter  mentioned, but without thereby 
effecting the powers of the contract the whole of which shall continue in force as fully as if the 
contract had not been so determined and as if the works subsequently executed had been 
executed by or on behalf of the contractor (without thereby creating any trust in favor of the 
contractor). 
Further the employer or his agent, or servants, may enter upon and take possession of the work 
and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and 
materials lying upon premises or the adjoining lands or roads and sell the same as his own 
property or, may employ the same by means of his own servants and workmen in carrying on and 
completing the works or by employing any other contractors or other persons or person to 
complete the works, and the contractor shall not in any way interrupt or do any act, matter or 
thing to prevent or hinder such other contractor or other persons or person employed from 
completing and finishing the works. When the works shall be completed, or as soon thereafter as 
conveniently may be, the employer shall give notice in writing to the contractor to remove his 
surplus materials and plants and, should the contractor fail to do so within a period of 14 days 
after receipt by him, the employer may sell the same by Public Auction and shall give credit to 
the contractor for the amount so realized.  Any expenses or losses incurred by the employer in 
getting the works carried out by other persons or contractors shall be adjusted against the 
amount payable to the contractor by way of selling his tools and plants or due on account of work 
carried out by the contractor prior to engaging other persons or contractors or against the 
Security Deposit. 
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Without prejudice to any of the rights or remedies under this contract if the contractor dies, the 
Bank shall have the option of terminating the contract without compensation to the contractor. 
 
39. ARBITRATION 
All disputes or differences of any kind whatsoever which shall at any time arise between the 
parties hereto touching or concerning the works or the execution or maintenance thereof of this 
contract or the rights touching or concerning the works or the execution of maintenance thereof 
of this contract or the construction remaining operation or effect thereof or to the rights or 
liabilities of the parties or arising out of or in relation thereto whether during or after 
determination foreclosure or breach of the contract (other than those in respect of which the 
decision of any person is by the contract expressed to be final and binding) shall after written 
notice by either party to the contract to the other of them and to the Employer hereinafter 
mentioned be referred for adjudication to a sole Arbitrator to be appointed as hereinafter 
provided. 
 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within 
thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall 
be presently unconnected with the organization for which the work is executed. 
 
The contractor shall on receipt of the names of aforesaid, select any one of the persons named to 
be appointed as a sole Arbitrator and communicate his name to the Employer within thirty days 
of receipt of the names. The Employer shall thereupon without any delay appoint the said person 
as the Sole Arbitrator.  If the contractor fails to communicate such selection as provided above 
within the period specified, the competent authority shall make the selection and appoint the 
selected person as the Sole Arbitrator. 
 
If the Employer fails to send to the contractor the panel of three names as aforesaid within the 
period specified, the contractor shall send to the Employer a panel of three names of persons 
who shall all be unconnected with either party.  The Employer shall on receipt of the named as 
aforesaid select anyone of the persons name and appoint him as the Sole Arbitrator.  If the 
Employer fails to select the person and appoint him as the Sole Arbitrator within 30 days of 
receipt of the panel and inform the contractor accordingly, the contractor shall be entitled to 
appoint one of the persons from the panel as the Sole Arbitrator and communicate his name to 
the Employer. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
The work under the Contract shall, however, continue during the arbitration proceedings and no 
payment due or payable to the contractor shall be withheld on account of such proceedings. The 
Arbitrator shall give a separate reasoned award in respect of each dispute or difference referred 
to him. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole 
discretion. 
 
The fees and expenses, if any, of the Arbitrator shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties.  The Arbitrator may direct to 
and by whom and in what manner the cost of the reference and of the award including the fees 
and expenses or any part thereof shall be paid and may fix or settle the amount of costs to be so 
paid. 
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The award of the Arbitrator shall be final and binding on both the parties. Subject to the 
aforesaid, the provisions of the Arbitration and Conciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made hereunder, and for the time being in 
force, shall apply to the arbitration proceeding under this clause. 
 
40. CLOSE RELATIVES   
The contractor shall also intimate the names of persons who are working with him in any capacity 
or are subsequently employed by him or himself and who are near relative to any Employee of the 
Canara bank. Any breach of these conditions by the Company or Firm or any other person/ 
contractor, the tender/work is liable to be cancelled and Earnest Money/ Security Deposit will be 
forfeited at any stage, whenever it is so noticed. The Bank will not pay any damages to the 
company or Firm or the concerned person. The Company or Firm or the person is also liable to be 
debarred for further participation in the tenders in the concerned circle of the Bank. The details 
shall be furnished in Appendix 8. 
 
 
41. RETIRED EMPLOYEES 
A person who is an employee or employed in any department of the Government of India, PSU , 
Nationalized/ state  bank in the last two years shall work as a contractor or employee of a 
contractor should obtain the prior permission of their employer in writing. This contract is liable 
to be cancelled if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of their employer as aforesaid, before submission of 
the tender or engagement in the contractor‟s service, as the case may be. The details shall be 
furnished in Appendix 8. 
 
 
 
 
 
 

 Signature of the Tenderer 
                           With name and address 
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SPECIAL CONDITIONS OF CONTRACT 

1. GENERAL:  
These Special conditions of Contract shall be read in conjunction with the General 
Conditions of contract, Schedule of quantities, Drawings and any other documents 
forming part of this  contract wherever the context so requires. 
 

Where any portion of the General Conditions of Contract is repugnant to or at variance 
with any provisions of the Special Conditions of Contract, then unless a different 
intention appears, the provisions of the Special Conditions of Contract, shall be deemed 
to over-ride the provisions of the General Conditions of Contract and shall to the extent 
of such repugnance, or variance, prevail. 
In case where the specifications in the drawings or those given in schedule of quantities 
are found wanting the latest IS specifications then CPWD shall hold good. 
 
2. ORDER OF EXECUTION OF DIFFERENT ITEMS OF WORK:  

The Bank reserves the right to fix the order in which the various items of work involved in 
this contract are to be executed and contractor shall comply with the same.  There shall 
be no extra claims on account of this. 
 
3.  DISCREPANCIES IN DOCUMENTS: 

The several documents forming the contract are to be taken mutually explanatory of one 
another. In the event of any Errors, Omissions and Discrepancies, the same shall be dealt 
as under: 
 

 In case of errors, omissions and /or disagreement between written and scaled 
dimensions on the drawings and specifications etc., the following order of 
precedence shall apply. 

o Between scaled and written dimension (or description) on a drawing, the 
latter shall be adopted. 

o Between the written or shown dimensions in the drawings and the 
corresponding one in the specification, the former shall be taken as 
authenticated. 

 

 In case of discrepancy between the schedule of quantities, the specifications 
and /or the drawings, the following order of preference will be observed. 

o Description in Schedule of Quantities. 
o Drawings. 
o Indian Standard Specifications of B.I.S. 
o CPWD specifications 

 

 In case of difference between the rates written in figures and the rate in words 
shall prevail. 

 
 In case of omissions and/or doubts or discrepancies in any of the items or 

specifications, a reference shall be made to the Bank whose Elucidation, 
elaboration, decision shall be considered as authentic.  
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4.  DEDUCTIONS AT SOURCE FOR Income tax, GST and other applicable Statutory 
deductions: 
Appropriate deduction as per relevant Income Tax & GST Rules applicable at the time of 
payment shall be made on the bills submitted by the contractor and such deducted 
amounts shall be remitted by the Employer   to the respective central/ state government 
authorities on behalf of the Contractor as per Rules. 
 

5.USEFUL DISMANTLED MATERIALS: 
Before dismantling any item prior permission of the Consultant/ Employer shall be 
obtained and seek instructions for measurement, storage of the materials which shall 
become the property of the Bank unless otherwise stated in these documents / schedule 
of quantities.  
 

6.  NO OVER LOADING OF SLABS: 
Floors of buildings shall not be over loaded by stacks or materials during execution of the 
works without the prior approval of the Bank.   
 

7.  APPROVED MAKE OF MATERIALS 
The make of the material to be used in the works shall be as per list of approved makes 
detailed inAppendix 9 and as per sample got approved from the Bank. A set of specimen 
samples of all approved materials shall be kept at site or any designated branch of the 
Bank. The cost of which shall be borne by the Contractor.  
 

All other materials to be used in the works but not covered above but specified in the 
schedule of quantities (SOQ) including items beyond SOQ shall also be of best of its kind 
and shall conform to latest Indian Standard Specifications.  
 

8.  CORDINATION OF WORKS  
Work involves execution in   functioning branch of a Bank; it is intended to undertake 
works with minimum disturbance to the occupants & customers.  Hence the execution 
needs to be carried out meticulously with proper co-ordination and planning. Further the 
work needs to be carried out with co-ordination with other agencies. 
 

 
 
 

Signature of the Tenderer/Contractor 
With name and address 
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METHOD OF SELECTION OF CONTRACTOR 

 

Name of work: Conversion of single phase to 3-phase services for Canara Bank Staff 

quarters at Venkatnarayana road, Chennai 

  

1. The offers of Contractors will be evaluated based on the compliance of the eligibility 

criteria prescribed in this document.    

 

2. Compliance of all the stipulated eligibility criteria is mandatory for further 

processing. Preference shall be given to those Contractors who have experience in 

working with public sector banks 

3. Contractors satisfying all the eligibility criteria will be termed as qualifying 

contractors. Financial bids corresponding to those qualifying contractors will be 

opened on a specified date and time which will be intimated to those qualifying 

contractors well in advance. The financial bids of qualified contractors only shall be 

opened in presence of their authorized representatives as specified.  

 

4. The lowest bidder will be determined based on the rates quoted for subject work 

specified in tender 

 

5. For the purpose of evaluation of bids, the cost of project shall be considered as 

mentioned in the eligibility criteria. 

 

6. The qualifying contractor whose rates are competitive & reasonable will be 

considered for entrusting the subject work.    

 

7. The decision of the Bank in selection of the contractor shall be final and binding on 

the participating contractors.  

 

                                                 ************** 
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CONDITIONS OF CONTRACT 

 

Name of work: Conversion of single phase to 3-phase services for Canara Bank Staff 

quarters at Venkatnarayana road, Chennai 

 

1.  DEFINITIONS: 

FOR the purpose of the agreement, the following words and expression shall have the 

meaning hereby assigned to them except where the context otherwise requires:- 

 

(i)  `Approved' means approved by Bank's representative in writing including subsequent 

confirmation of previous approval and 'Approval' means approval by Bank's 

representative in writing as above said. 

 

(ii) `Bank' means the CANARA BANK which expression shall unless excluded by or 

repugnant to the context include its representative. 

 

(iii)`Bank's representative' means The Divisional Manager, Canara Bank, Circle Office, 

Chennai or any person authorized by him as in charge of the work and would sign 

the agreement on behalf of the CANARA BANK. 

 

(iv) “Contractor” means M/s.__________________________ or their   assigns or 

successors in office and authorised representative. 

 

(v)   Deleted. 

 

(vi) “Work” shall mean Conversion of single phase to 3-phase services for Canara Bank 

Staff quarters at Venkatnarayana road, Chennai 
 

(vii) “Site” means Bank‟s staff quarters Canara Complex, No.21, Venkatanarayana Road, 

T.Nagar, Chennai 

(viii) “Jurisdiction” shall be at Chennai City. 

 

2.  The Contractor shall undertake the services by themselves except for the specialist / 

service associate consultant and shall not sublet or assign or transfer or sub contract 

any part of the services. 

 

3.  No personnel employed by the contractor or associate consultant for the work will be 

liable for any sort of compensation or employment in the Bank. 
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4.  NATURE OF WORKS -Conversion of single phase to 3-phase services for Canara 

Bank Staff quarters at Venkatnarayana road, Chennai 

 

5.  SCOPE OF SERVICES   

The scope of works shall include replacement of existing LT panels placed at the 

basement of the multi storied building, shifting these panels to proposed electrical 

room in ground floor, introducing vertical rising mains from ground floor to fifth floor, 

connected cabling, earthing and approval formalities from Central Electricity 

authority.  
 

6.  ROLES & RESPONSIBILITIES: 

The roles and responsibilities and services to be rendered by the contractor are as under: 
 

a) To carry out the work as per the tender specifications and instructions from 

consultant and drawings. 

b) Get the panels and other equipments tested at the manufacturer‟s works in 

presence of consultant 

c) To carry out the installation of equipments at the locations mentioned in the tender 

without giving much hindrance to the working bank 

d) To carry out all the site tests as per BIS for the equipments installed in presence of 

consultant/ bank representative 

e) To submit the drawings and test reports to CEA/other statutory bodies and get 

permission to energize the equipments 

f) To submit the bills as per the terms and conditions mentioned in tender 
 

7. PAYMENT SCHEDULE 
 

70% of the cost of the material on completion of delivery of same at site of 
installation against invoice duly certified the consultant 
20% after successful completion of installation, testing and commissioning of the 
equipments 
7% after getting the approval from CEA and other statutory bodies. 
(3%-Security Deposit after successful completion of defect liability period). 
Final Invoice to be raised for entire work value. 
 

11. SECURITY DEPOSIT:  

An amount equivalent to 3% of the total amount incl. GST payable to the contractor 

shall be deducted from the bills towards security deposit for fulfilling the terms of 

contract faithfully and honestly. The security deposit will be refunded after the 

completion of the guarantee period detailed under Clause 17. 

12. ADDITIONS AND ALTERATIONS: 

(i) The  Bank  shall  have  the  right  to  request  in  writing  changes, additions, 

modifications or deletions in the design and details of any part  of  the  work  and to 

request  in  writing  additional  work  in connection  there  with  and the contractor 
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shall  comply  with  such request provide necessary services  for completion of such 

works. 

(ii) That if the Bank deviates substantially from the original scheme which involves  for its 

proper execution extra services, expenses and  extra labour  on the part of the 

contractor for making changes and  additions to  the documents due to  rendering 

major part of whole of his work in fructuous, the contractor may then be 

compensated for such extra services  and  expenses  on  quantum  merit basis at  

percentages  applicable  under  this  contract  and  to  be determined  mutually  

unless  such  changes 
 

13. TIME SCHEDULE: 

Commencement of work: The commencement of services will be considered from 2nd 

day after the date of issue of acceptance letter to the contractor and shall be 

completed within 60 days 

14. As-built drawings: 

After completion of the work, the contractor shall prepare the as- built drawings for 

submitting to CEA and to the bank as a final record along with equipment test reports, 

approvals etc 

15. LIQUADATED DAMAGES: 

The time allowed for carrying out the work as specified in Clause-13, shall be deemed 

to be the essence of the contract on the part of the Consultant. The work shall 

throughout the stipulated period of the contract be processed with all diligence and in 

the event of failure of the contractor to complete their work within time schedule as 

specified above or subsequently notified to him, the contractor shall pay as 

compensation amount equal to 1% or such smaller amount as the Bank may decide 

on the total tender value for every week that the work remains unfinished after 

the specified date subject to a maximum of 10%. The delays at each stage shall be 

totaled to arrive at the cumulative delay.  The cumulative delays solely attributable 

to the Consultant (including his associates) shall be considered while arriving at the 

delay.  
 

16. EXTENSION OF TIME: 

If the contractor‟s work is unavoidably hindered in carrying out the works drawings on 

account of delayed decision or the approval of drawings, allotment of site for the 

work the Bank which are necessary to carry out further work beyond the time 

specified under Clause-13above, the contractor shall be allowed suitable extension of 

time by Bank, whose decision shall be final and binding on the contractor. No claim of 

any kind shall be entertained from the contractor for such delayed 

approvals/decisions by the Bank, except request for suitable extension of time. 
 

17. GUARANTEE 
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The equipment and installation shall be guaranteed for 12 months from the date of 

commissioning or 18 months from the date of supply whichever is earlier 

 18. RESTRICTION / SUSPENSION:  

The Bank reserves the right of remove the contractor at any stage and makes if found 

the quality of their work is not satisfactory and allot the balance worksto some other 

contractor 

The Bank shall have the liberty to omit, postpone or not to execute any work and / or 

any item of work and the contractor shall not be entitled to any compensation or 

damages for such omission, postponement, or non- execution including whole of 

project of the work and / or any item of work due to some internal reasons of the 

bank 

 19. TERMINATION OR RECESSION OF AGREEMENT: 

The Bank without any prejudices to its right  against  the  contractor  in respect of 

any delay or deficient service  by notice in writing absolutely determine the contract 

in any of the following cases; 

1. If the contractor being a company shall pass a resolution or the court shall make 

an order that the company shall be wound up or if a receiver or a (Manager on 

behalf of  the  creditor  shall  be  appointed  or  if circumstances shall arises which 

entitle the court or the  creditor  to appoint a receiver or Manager or which 

entitles the court to make  up a winding order. 
 

2. If the contractor is not pursuing the project with due diligence within the time 

lines committed or commits breach of any of the terms of  the  contract and when 

the contractor has made himself liable for action under any  of the cases aforesaid 

the Bank shall have powers: 

     a. To determine or rescind the contract 

b. To engage another contractor to carry out the balance work debiting the 

contractor the excess amount if any so spent. 

 

     In the event of the termination of the contract by the Bank the contractor shall not be 

entitled to any compensation or damages by reason of such termination, but only to 

the fees for the service actually rendered, which have been duly approved by the 

Bank. The decision of the Bank as regards the actual work done and the amount of the 

due to the contractor  on the basis of actual work done shall be final and binding on 

the contractor . 

 

 The contractor shall promptly notify the Bank of any change in the constitution of his 

firm. It shall be open to the Bank to terminate the Contract on the death, retirement, 

insanity or insolvency of any person being Director in the said firm, or on the addition 

or introduction of a new Director. But until its termination by the Bank as foresaid, 
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this contract shall continue to be in full force and effect, notwithstanding any changes 

in the constitution of the firm by death, retirement, insanity or insolvency of any of 

its Director or addition or introduction of any new Director. In case of death or 

retirement, the surviving or remaining Directors of the firm shall be jointly and 

severally liable for the due and satisfactory performance and for compliance of all the 

terms and condition of this contract. 

to make use of all or any drawing(s), designs or other documents prepared by the 

Consultant. 

 20. ARBITRATION 

That if any dispute, difference or question shall at any time arise between the parties 

in respect of the meaning or construction of this contract, or covering  anything 

therein contained or arising out of this  contract,  or the  validity of the enforcement 

thereof which cannot be settled  mutually, shall  within  30 days ( or such longer 

period as may be  mutually,  agreed upon)  from  the  date one party informs the 

other  in  writing  that  such dispute or disputes or dis-contract exists, be referred to 

sole arbitration by  a  person  selected by the contractor out of the panel  of  three  

names supplied  by  the  Bank  and appointed by THE  GENERAL  MANAGER, CIRCLE 

OFFICE, CHENNAI within 30 days from such selection by the Consultant. 

The  arbitration  proceedings will be conducted in accordance with  and  be subject  

to The Arbitration and Conciliation Act 1996 as amended from time to time and  the  

decision  of  the arbitrator shall be final and binding on the parties. 

The Arbitrator will have his seat at Chennai or at such places in India as decided by 

the appointing authority. The Arbitrator may, with the written consent of the parties, 

extend time for making and publishing the award. 

The contractor shall continue to perform his duties with diligence notwithstanding the 

fact that the dispute has been referred to Arbitration or any dispute or difference has 

arisen. 

It is also the term of the contract that if the contractor does not make any demand 

for arbitration in respect of any item in writing within 90 days of receiving intimation 

from the Bank that the final bill is ready for payment, the claim of the contractor will 

be deemed to have been waived and absolutely barred and the Bank shall be 

discharged and released of all liabilities under the contract in respect of these claims. 

         For and on behalf of                      
 

           M/s.______________________                        
 

              IN THE PRESENCE OF:: 

               1. 

 

         2.                                       NAME & SIGNATURE OF Contractor 
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BIO-DATA FORMAT 

 

Name of work: Conversion of single phase to 3-phase services for Canara Bank Staff 

quarters at Venkatnarayana road, Chennai 

  

 

 1.  Name of the contractor : 

  

Local Address at Chennai           : 

 

 

 

Registered Office Address  : 

 

 

 Telephone No.   

    Office  : 

    Mobile : 

    Fax   : 

    E-Mail  : 

  

 

     2. a)   Status of the Firm(Whether company/ 

                 Partnership / proprietary)                : 

 

       b) Name of the Proprietor/ Partners/ Directors 

               (with professional qualifications, if any): 

 

 I) 

 

 II) 

 

  

        c) Year of establishment   : 

 

 

 

  3.  Registration with Tax Authorities : 

 

      a) Income-tax No. PAN  NO :  

 (Furnish copies of Income-tax returns) 
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      b)   GST Registration Number             :                

            (Furnish the latest copies of the returns filed)   

 

c) A- Garde license No. and validity : 

 

4. Details of the works executed during last 5  years to 01.04.2016 ( please mention 

only such works  relevant to eligibility criteria) 

 

Sl 

No. 

Name 

of the 

work 

Work executed for 

(name of the  

organization  with 

address, concerned 

office and telephone 

number) 

Nature 

of 

work 

(in 

brief) 

Location of 

the work 

with month  

& year of 

execution 

Actual 

Value of the 

works 

Date of 

commencement & 

Completion 

 

  

 

 

 

 

 

 

 

 

 

     

 

 (these details can also be furnished in separate page as Annexure duly quoting the para reference )  

 

Note: Copies of orders or satisfactory completion certificate from the client's  shall 

be enclosed.  

 

5.   Key personnel permanently employed in your organization: 

 

Sl 

No 
Name Qualifications Experience 

Particulars 

of work done 

Employed in your 

firm since 
Any other 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

       

       

(these details can also be  furnished in separate page as Annexure duly quoting  the para reference)  

 

 

 6. Furnish the details of AWARDS, CITATIONS etc. received in recognition of your services 

in projects designed/ associated 
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YEAR 
Name of the Award 

with details 

Name of the organization 

from whom award was 

received 

Name of the project 

for which such award 

was received 
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DECLARATION 

 

1. All the information furnished by me / us here above is correct to the best of my 

knowledge and belief. 

 

2. I / We agree that the decision of CANARA BANK in selection will be final and 

binding to me / us. 

 

 

 

 

Place :       NAME & SIGNATURE  

Date :       OF THE Contractor 
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PROFORMA A- DETAILS OF RELATIVES WORKING IN CANAR BANK 

 

Name of work: Conversion of single phase to 3-phase services for Canara Bank Staff 

quarters at Venkatnarayana road, Chennai 

 

 

 

Details List of relatives working in Canara bank;  

 
 

NAME OF THE OFFICIAL DESIGNATION ADDRESS OF THE OFFICE / BRANCH 

  

 

 

  

 

 

  

 

 

 

 

 

 

 

 Name & Signature of Contractor 
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PROFORMA – B- AUTHORIZATION LETTER 

 

 

To, 

 

The Divisional Manager 

Premises & Estate Section 

Canara Bank Circle Office 

#524, Anna Salai 

Teynampet, Chennai – 600 018 

 

Name of work: Conversion of single phase to 3-phase services for Canara Bank Staff 

quarters at Venkatnarayana road, Chennai 

  

 

 

 

This has reference to your above subject Mr/Ms  ………………………………………………..  is 

hereby authorized to attend the bid opening on _____________on behalf of our 

organization. 

 

The specimen signature is attested below: 

 

 

                                                                          _________________________________ 

                                                                        Specimen Signature of Representative 

 

 

         

__________________________________                     __________________________ 

  Signature of Authorizing Authority                Signature of Attesting Authority 

 of the Contractor      

 

_________________________________ 

Name of Authorizing Authority  

of the Consultant   
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PROFORMA – C 

To, 
 

The Divisional Manager 

Premises & Estate Section 

Canara Bank Circle Office 

#524, Anna Salai 

Teynampet, Chennai – 600 018 

 

Name of work: Conversion of single phase to 3-phase services for Canara Bank Staff 

quarters at Venkatnarayana road, Chennai 

 
  

:: CONFIRMATION FOR ACCEPTANCE OF THE TERMS & CONDITIONS:: 
 

I/We have read and understood the Notice Inviting offer and all its components the draft 

contract to be entered with the Bank and understood all other relevant particulars. 

 

I/We are fully qualified to provide the professional   contract services to the said work 

and agree with all the contents of this NIT.  

I/We fully understand that you are not bound to accept the lowest or any offer you may 

receive. 

 

I/We enclose herewith a Demand draft No…………………….  of ……………………..……. Bank   for 

Rs …………. ….. /-   towards the Earnest Money deposit.  

 

I/We agree that until a regular contract is executed, this document with the Bank‟s 

written acceptance thereof shall constitute a binding contract between us. 

 

 

 

 

 

DATE:                                                                        Signature of the Contractor 
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PROFORMA  D - AGREEMENT FORMAT 

 

Memorandum  of agreement, made at__________________ this  __________day  of the  

month of ________ in the year____________ between CANARA  BANK  having its Head  

Office at 112, J C Road, Bangalore - 560 002  and Circle Office at No. 524, Anna Salai, 

Teynampet, Chennai – 600 018 represented by its duly constituted attorney (hereinafter  

referred to as Bank) which expression shall   unless excluded by or repugnant to the 

context be deemed to include their successors, and assigns in office) of the one part 

And 

M/s.________________________________________ Contractor,duly represented by one of 

its Partner Sri._______ AGE:__YEARS, S/O,_____, having its office at 

_____________________________________________ (hereinafter  referred to as the 

Consultant) which expression  shall  unless excluded  by  or  repugnant  to the context, 

be  deemed  to  include  their successors and assigns)  of the other part. 
 

WHEREAS the Bank is desirous of undertaking the work for Conversion of single phase to 

3-phase services for Canara Bank Staff quarters at Venkatnarayana road, Chennai 

 

as fully detailed in bill of quantities of the tender document and has accepted the tender 

(RFP_______________) opened on --------- furnished by the contractor & the contractor 

has agreed to perform the services as set out and subject to the terms & conditions set 

forth in the said documents mentioned herein under. 

 

NOW, these present witnessed and it is hereby agreed and delivered by between the 

parties hereto as follows: 
 

1. In this agreement words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to.  

2. The following documents not inconsistent with these presents shall be deemed to form 

and be read and construed as part of this agreement viz,  

a) Notice inviting Tender  

b) The Tender Document comprising; Tender Notice, General instruction to tenderers, 

General Conditions of the Contract, Scope of works, Schedule of quantities, Tender 

Drawings / Sketches.  

c) Technical Specifications  

d) Safety code.  

e) All Annexures  

f) Letters from and to the Contractor/Bank, if any, leading to and prior to acceptance 

letter.  



 
 

Conversion of single phase to 3-phase services for Canara Bank Staff quarters at 

Venkatnarayana road, Chennai 

Premises & Estate Section, Circle Office, Chennai  Seal & Signature of Contractor 

Page 46 of 70 

 

 

 

For and on behalf of                          For and on behalf of the 

 

M/s.________________________________          CANARA BANK  

 

In the presence of : 

1. 

2. 
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PROFORMA   E - UNDERTAKING LETTER 

To, 
 

The Divisional Manager 

Premises & Estate Section 

Canara Bank Circle Office 

#524, Anna Salai 

Teynampet, Chennai – 600 018 

 

Name of work: Conversion of single phase to 3-phase services for Canara Bank Staff 

quarters at Venkatnarayana road, Chennai 

 

  

 

Dear Sir, 

 

This has reference to your above Notice inviting the offer (NIO) published in your banks 

web site and NIC web site.  

 

We hereby state that we M/s ________________________________________ have 

submitted the above offer documents duly filling at the appropriate places without  

making any alterations, corrections, omissions in the NIO issued by the bank or 

downloaded from the web site.  

 

 

 

                     Signature & Name of the Contractor 
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PROFORMA F – INDEMNITY BOND 

(TO BE SUBMITTED BY THE SUCCESSFUL CONTRACTOR IN STAMP PAPER) 

 
THIS DEED OF INDEMNITY BOND is made on this --------- day of -------- month of year 
two thousand twenty one (2021) by M/s --------------------- duly represented by one of 
its partners --------------------------------, aged -- years, son of   Sri   ------------------------
--- , 
residing at -------------------------------------------------------------------------------------, Chennai. 

 
Where I am the authorised partner of M/s ---------------------------, and had applied for 
prequalification of auditors for the works called for through Tender ref: 
COCHN/THREEPHASE/RFP-2/2021. 
 
Whereas My Company was short listed for issue of tenders and my company became 
successful in securing the subject work through competitive tendering and the work of 
“Conversion of single phase to 3-phase services for Canara Bank Staff quarters at 
Venkatnarayana road, Chennai-600 017” has been awarded in favour of my Firm/ 
company by Canara Bank Circle Office, 524, Anna Salai, Teynampet, Chennai – 600 018 
And whereas for undertaking the work, my company has entered into contract 
agreement on ______ 2021 (DD MMMM). 

 
Now this Deed Witnessed that in pursuance of the aforesaid contract agreement 
dated. . .2021 and in consideration of Canara Bank having agreed to make 
payments on the bills claimed by my company based on the works completed by my 
company and based on the tender conditions in respect of t he  wo rk  
“Conversion of single phase to 3-phase services for Canara Bank Staff quarters at 
Venkatnarayana road, Chennai-600 017” and referred to above, I hereby undertake 
to indemnify and keep harmless the Canara Bank & its project Consultant  from any 
damages, prosecution, other legal suits and claims arising out of any mishaps 
occurring at the site due to faulty work, faulty construction and for violating 
rules and regulations for which I shall be solely responsible. 
 
 
 
 
 
 
 
(Name: -------------------------------------------------) 

For   M/s. ------------------------------------------- 

Seal and Signature: 
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TECHNICAL SPECIFICATION FOR EQUIPMENTS 
 

 

1.MCCBs 

DATA SHEET FOR   Moulded Case Circuit Breakers   

Reference standards                              IS/IEC 60947-2 and IS 60947- part-2  

 Type Of                                                Thermal/Static/Micro Processor Release                                                                                                       

Releases                                                 as specified in tender 

 No of poles                                           3 or 4, as specified 

 Rated current                                      As required for application     

 Rated voltage                                     500/690 

Rated frequency                                  50 HZ 

Rated Ics /Icu                                      25/36/50/80/160 KA as specified in tender 

Rated Icw                                            NA 

Over Load Setting                               80% to 100% for Thermal, Static 50%      

to100%,MicroProcessor-40% to 100%                                

Time Band                                           Fixed 

Magnetic release setting                      Thermal –Fixed, Static-2 to 10 Times, Micro-2-13 

Times                                              

Time Band                                           Fixed                                      

Rated insulation voltage                      500/690V 

Rated impulse voltage                         6 KV 

Electrical/ mechanical endurance        10000/25000 operations 

Operating temperature                         -5 to +40 Deg C 
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Humidity                                               95% RH 

Maximum Terminal capacity                As specified in tender  

 Protection class                                     IP-42 as STD  Panels     

Positive contact indication                   Red for ON, Green for Off  

Tripping and arc control                       Current limiting design 

 

2 1.1 KV Power and Control cables 
 

 1.1KV power and control cables are of aluminium/ copper conductor, multi strand, 
PVC sheathed, steel flat armoured and XLPE insulated conforming to IS-7098- Part-1. The 
cable shall be suitable for direct laying in open or in trenches and or clamping on wall/ 
structure or laid in overhead cable trays. 

 The following procedure and tests should be carried out for both 1.1 KV cables. 

 Core identification and marking: The following shall be embossed on the cable at 
every one meter interval through out the length. 

a) Name of manufacturer 
b) Voltage grade 
c) Year of manufacture 
d) Running length on the outer sheet 

 The cable has to be cut from a cable drum with following markings. 
a) Manufacturer name and trade name 
b) Voltage grade 
c) Year of manufacture 
d) Cable size and length 
e) No of cores 
f) Cable code as per IS-7098 

 Testing: Before and after cutting of the required length from a cable drum, the same 
has to be meggered with 1000 V megger. The same has to be repeated after laying and 
making end terminations. The cable after cutting has to be capped before transporting to 
site to prevent entry of moisture. 

 Laying of cable: The cables are to be laid in the already prepared concrete trenches 
and covered with RCC slabs/ chequred plates as mentioned in BOQ. Cables are to be laid 
in buried Hume pipes for exterior area and cable tray or direct clamping on wall for 
interior area of the building 

 Cable termination: 

 For 1.1 KV cables, SIBG type brass cable glands are to be used by experienced cable 
jointer and terminated with copper crimping type sockets. Suitable anti oxidant paste to 
be applied while crimping of aluminium cable with copper sockets to prevent bi- metallic 
action. 
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3. Technical Specifications For Earthing 
 

 Except for equipment provided with double insulation all non-current carrying metal 
parts of electrical installations are to be earthed properly. All metal conduits, cable 
sheath, switch gear, distribution fuse boards, etc., shall be bonded together and 
connected to an efficient earth electrode. 

 LT panels, rising mains shall have two separate and distinct connections to the earth.  

 EARTHING CONDUCTOR: Earthing conductor shall be of higher conductivity copper as 
mentioned in the BOQ. The same shall be fixed to the body of the equipments by bolting 

 INSTALLATION: The  buried earthing leads will be protected from mechanical injury 
by 12mm  GI pipe  recessed  in wall and floor where considered necessary and carried 
upto the earth  electrode.  It Shall be fixed over its entire length clamps, saddles, 
staples, etc. The earthing lead shall be securely bolted and soldered to the electrode 
with bolts and washer of the base metal.  The earthing lead shall be securely connected 
at the other end to the main board and all its mountings and looped to all other iron clad 
switches and distribution boards. 

 ELECTRODE: The construction of earth electrode shall be in accordance with relevant 
IS 3034.  The electrode shall be 17.2mm dia low carbon steel with 250 micron copper 
bonding. The electrode shall be housed in chamber of inner size 30cm X 30cm and 
covered with suitable inspection cover. A bore shall be made of depth 2 Mt and dia 
minimum 25mm to install the earth electrode and shall be filled with back filling 
compound mixed with earth for retention of moisture  The resistance of earth electrode 
shall not exceed 1 Ohms; that of each continuity path from any point with electrode shall 
not exceed 1ohm and that of earthing connection 0.1 Ohm. 
4. Technical specifications for 11 KV Ring Main Unit 

 11 KV 630A 21 KA for 3 sec SF6 insulated motorized non extensible 3 way RMU with 2 
no load break switches ( LBS ), and 1 no VCB with common items and accessories as per 
the bill of materials given below. 

 Load break switch 630A 21 KA motorized with built in earth switch  1 No 

 Mechanical position indicator ( ON/OFF/Earthed )  1 No 

 Fault passage indicator                                           1 No 

 Live cable indication                                               1 No 

 Cable termination bushing suitable for 1R 3x300 

 Sqmm AL A XLPE ( E ) cable                                     1 Set 

 Cable termination core boots ( Push on type )        1 No 

 VCB consisting of: 

 11 KV 630A with motorized spring charging  mechanism, 
 Trip and closing coil                                                 1 No 

 Manually operated 630A disconnector with built 

 In earth switch                                                        1 No 

 Mechanical position indicator ( ON/Earthed )           1 No 

 CT of ratio 30-60/1A 2.5 VA class 5P10 for protection 1 Set 

 Self powered 2 O/C + 1 E/F relay                               1 No 

 Live cable indication                                                 1 No 

 Cable termination bushing suitable for 1R 3x185 Sqmm 
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 AL A XLPE ( E ) cable                                                  1 Set 

 Cable termination cover boots ( Push on type )         1 Set 

 Common accessories: 
 Manometer with green and red zone for indicating  
 Pressure of SF6 gas in the tank                                   1 No 

 Battery charger 26 AH ( I/P 230V AC, O/P 24V DC )     1 Set 

 Operating handle                                                       1 No 

 

DATA SHEET FOR   11 KV RMU 

Reference standards                              IEC 62271-1 Common for HV switchgear and  

                                                             Control gear 

                                                           IEC-62271-100  AC circuit breaker 

                                                           IEC 62271-200 Metal enclosed switchgear 

Environment temp range                      -5 to 50 degree C 

Relative humidity                                95% 

Metal clad switch gear                            Compact switch gear SF6 insulated 

Switching technology                             SF6 switches, VCB 

Protection class                                       IP-54 

Main bus                                                Copper 240 Sqmm 

Earth bus                                                Copper 120 Sqmm 

SF6 tank material                                    Stainless steel 

Interlock                                                Standard 

Colour                                                  RAL 7012 

Service voltage                                    11 KV 

Rated voltage                                       12 KV 

Impulse voltage withstand                     75 Kvp 

Power frequency withstand voltage       28 KV 
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Rated current of bus bar                       630A 

Rated current of bus bar                       630A 

Rated current of switch                        630A 

Rated current of VCB                             630A 

Rated short time current                       21 KA for 3 sec 

Rated making current                            52.5 KA 

Frequency                                             50 HZ 

5. Technical specifications for Metering panels 

The metering panels shall be floor mounting free standing cubicle type 
construction, fabricated out of 16 SWG CRCA for the main body and internal partitions 
and 14 SWG for cable gland plate. All the cable entries shall from the either top or 
bottom. After fabrication, the panel shall be subjected to 7-tank process flowed by 
powder coating to RAL-7035 

The configuration of metering panel shall be middle bus bar chamber with cubicles 
at top and bottom. The incomer section where the EB cable is to terminated shall be at 
the bottom row. This will consist of 3 nos 500A porcelain cut out fuses and 1 no 300A 
neutral link and 1 no of 4P SPD 1+2 with 125A HRC fuse protection. 

The bus bar chamber will have 1run of 50x10mm electrolytic quality copper bus 
bars, PVC colour sleeved and fixed on SMC supports for RYB and 50x6mm copper bus bar 
for neutral. Ventilation louvers with fine mesh shall be provided to dissipate the heat 
generated in the bus bar chamber.  

The outgoing feeder cubicles at top and bottom shall be divided into 3 chambers 
and provided with 3 no 100A porcelain cut fuses, 1 no 63A neutral link at bottom chamber 
( on bus bar chamber side ), energy meter cubicle at the middle to be left free for EB to 
install the meter and 1 no 63A TP MCCB, 25 Ka with thermal over load and magnetic short 
circuit releases and with front operating handle with door interlock at the top chamber 

The interconnection between 500A cut out fuses and bus bar shall be with 70 
Sqmm PVC insulated copper wire with copper crimping sockets at both ends, the 
interconnection between bus bar, 100A cut out fuses, Energy meter and MCCB shall be 
with 16 Sqmm PVC insulated copper wire with copper crimping sockets at all joints. 

The energy meter cubicle will have acrylic viewing slit for taking the reading of 
energy meter. The bus bar chamber, incomer cubicle and metering cubicle shall have 
bolted doors with sealing arrangement. The MCCB chamber will have hinged doors with 
locking knobs. 

Total no of outgoing feeders shall be 13 for each metering panel. All the cubicles 
and components fixed on the same shall be earthed with 10 SWG copper wire and 
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connected to a common earth bus at the bottom of the switch board. This earth bus will 
be earthed at both ends externally. 

 
 

6. Residual current circuit breaker ( RCCB ) 
 

  Reference standard                                                  IS-12640-2/ IEC-61009 

  Type                                                                     C- Curve 

  No of poles                                          4P 

  Rated current                                         63A 

 Rated voltage                                          415Vac 

 Rated frequency                                       50HZ 

Rated short circuit breaking capacity           10 Ka 

Rated residual operating current                     30mA 

Rated making capacity                             500A 

Operating characteristics in presence of residual current with dc components: A type 

Magnetic release setting                               5-10A of rated current 

Trip time                                                   Less than 40ms 

Rated insulation voltage                           500/690V 

Dielectric strength                                 2.5KV 

 Rated Impulse voltage                           4 KV 

Electrical/ Mechanical endurance             2000/3000 

Operating temperature                             -25 to +55 0C 

Humidity                                              95% RH 

Energy limit class                                   3 

Terminal capacity                                           upto 35mm2 
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Tightening torque                                     2N-m 

Vibration                                                 3g 

Shock resistance                                     40mm free fall 

Protection class                                     IP-20      

Mounting                                              DIN rail 

Installation                                           Vertical/ Horizontal 

Material of housing                                Flame retardant thermoplastic 

 

           Data Sheet For  MCB Distribution Boards 

TP&N Horizontal Distribution Board for common area lighting control  

    No of ways                                          4 

Type of installation                            Surface, Flush 

Door                                              Bolted inner and hinged outer door 

Removable gland plate                    Top and  Bottom 

Distribution technique                   Straight bus bar 

Material of bus bar                      Electrolytic copper 

Bus bar rating                             125A 

Rated short time with stand              10 Ka for 0.5 seconds 

Bus bar conditional short circuit             25 Ka 

Incomer                                       RCBO , 32A 4P 

Outgoing                                       SP, 10KA C curve MCBs 

Voltage rating                                       240-415Vac 

Neutral bar terminal capacity          suitable for 100A made of brass 
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Earthing bar terminal capacity        Suitable for 100A made of brass 

Index of protection                              IP-2X/IP-42 as per IS/ IEC-60529 

Insulation voltage                                500/690Vac 

Frequency                                            50HZ 

Ambient temperature                        -5 to 55 0C 

DB reference standard                        IS-8623/13032/ IEC-61439-3 

Protective devices ref std                  IS/IEC-60947-2, IS/IEC-60898, IS/IEC-60947     

Door gasket material                          Ethylene Propylene Diene Monomer ( EPDM )  Door earthing                                   

With braided copper wire 

Impact testing                                 As per IEC-62262 by ERDA/ CPRI for IK 08&09 

Internal wiring                                 with suitable rating FRLS copper wire with sockets 

MCB mounting                                On zinc plated DIN rails 

Optional feature on request             Rotary knob for DB with key locking 

Gland plate                                     Top and bottom removable gland plates 

External earth studs                        1 no each on either side of DB 

Cement spill protector                  To be provided to avoid spillage of cement etc while plastering 

Roh complaint                             DB should be complaint with RoH 

TP&N Vertical Distribution Board for water pump control   

No of ways                                          6 

Type of installation                            Surface, Flush 

Door                                              Bolted inner and hinged outer door 

Powder coating                         60 to 100 micron after 10 tank process           

Removable gland plate               Top and   Bottom 

Distribution technique                   Fish bone bus bar 
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Material of bus bar                      Electrolytic copper 

Bus bar rating                                125A 

Rated short time with stand              10 Ka for 0.5 seconds 

Bus bar conditional short circuit             25 Ka 

Incomer                                       MCCB,125A TPN,25 KA  

Outgoing                                       SP/TP MCBs,10Ka 

Voltage rating                                       240-415Vac 

Neutral bar terminal capacity          suitable for 100A made of brass 

Earthing bar terminal capacity        Suitable for 100A made of brass 

Index of protection                              IP-2X/IP-42 as per IS/ IEC-60529 

Insulation voltage                                500/690Vac 

Frequency                                            50HZ 

Ambient temperature                        -5 to 55 0C 

DB reference standard                        IS-8623/13032/ IEC-61439-3 

Protective devices ref std                  IS/IEC-60947-2, IS/IEC-60898, IS/IEC-60947-3 

Door gasket material                          Ethylene Propylene Diene Monomer ( EPDM ) 

  Door earthing                                   With braided copper wire 

Impact testing                                 As per IEC-62262 by ERDA/ CPRI for IK 08&09 

Internal wiring                                 with suitable rating FRLS copper wire with sockets 

MCB mounting                                On zinc plated DIN rails 

Optional feature on request             Rotary knob for DB with key locking 

Gland plate                                     Top and bottom removable gland plates 

External earth studs                        1 no each on either side of DB 
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Flexibility                                      DB shall be flexible to accommodate other than MCBs,change over switches, 

contactors, impulse relays, push buttons, indicators and meters 

Cement spill protector                  To be provided to avoid spillage of cement etc while plastering 

Roh complaint                             DB should be complaint with RoH 

 CODES AND STANDARDS: All equipments including cables, wires and components 

thereof should be manufactured and installed as per the standards specified by Bureau of 

Indian Standards ( BIS ). Where such standards do not exist, then the covered item should 

get approved from the Consultants/ Employer prior to purchase and delivery at site. 

 The 11 KV RMU shall be conform to the latest technical specifications drawn by 

Tangedco 
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LIST OF APPROVED MAKES 

 

1. 11 KV RMU                                      : C&S/ ABB/Siemens/ Schneider 
2. 1.1 KV cable                                   : Polycab/KEI/Apar 
3. LT cable gland                                : Comet/ Jainson/ Bracco 
4. LT cable socket                              : Dowell/ Jainson/Bracco 
5. Earth electrode                              : Jef 
6. MCCB                                             : L&T/ Schneider/ABB/ Legrand 
7. MCB                                               : Legrand/ ABB/L&T 
8. MCB DBs                                         : Legrand/ ABB/L&T 
9. RCCB                                              : Legrand/ ABB/L&T 
10. Metering panel                                : Local fabrication approved by consultant 
11. Cable tray                                       : Local fabrication approved by consultant 
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LIST OF DOCUMENTS/ CERTIFICATES/ ANNEXURES ATTACHED: 

(To be filled by Applicants) 

 

S. No. Description Page No. 
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DRAWINGS

 



 
 

Conversion of single phase to 3-phase services for Canara Bank Staff quarters at 

Venkatnarayana road, Chennai 

Premises & Estate Section, Circle Office, Chennai  Seal & Signature of Contractor 

Page 62 of 70 

 

 



 
 

Conversion of single phase to 3-phase services for Canara Bank Staff quarters at 

Venkatnarayana road, Chennai 

Premises & Estate Section, Circle Office, Chennai  Seal & Signature of Contractor 

Page 63 of 70 

 

Drawings
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(A Government of India Undertaking)   

 

FINANCIAL BID 

 

 

Offer document for 

 

Conversion of single phase to 3-phase service for Canara Bank staff 

quarters at Venkatnarayana road, Chennai-600 017. 

 

 

 

 

 

 

 

Issued by: 

The Divisional Manager 

Premises & Estate Section, 

Circle Office, Chennai 

Ph: 044 24326011, 24349350 

Email: pecochn@canarabank.com 
  

mailto:pecochn@canarabank.com
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PROFORMA G - FINANCIAL BID 

(Submit this financial bid strictly as per this prescribed format as downloaded /as issued in a 

SEPERATE sealed envelope - second envelope) 

 

 “FINANCIAL BID – FEE STRUCTURE” 

To, 

The Divisional Manager 

Premises & Estate Section 

Canara Bank Circle Office 

#524, Anna Salai 

Teynampet, Chennai – 600 018 

 

Name of work: Conversion of single phase to 3-phase service for Canara Bank staff 

quarters at Venkatnarayana road, Chennai-600 017. 

 

This is with reference to your Notice Inviting offers for selection of Contractor for the above 

mentioned works project. 

I/We have read and understood the Notice inviting offer (NIO) and its contents.  I/We also understand 

that Bank reserves its right to accept or reject any or all the offers partially or wholly. 

I/We are fully qualified to take up the contract for the said work and agree with all the contents of 

this NIO ie  Eligibility  Criteria, brief details of work, General rules& instructions to the applicants , 

Method of selection of Consultant, Conditions of the contract . Accordingly, we are agreeable to 

extend our services for the subject work as per the terms & conditions of this NIO on the following 

fees: 

1. The total contract value (including buyback of existing panels) as per Clause 5 of the 

“Conditions of Contract” : 

 

Fee in figures: Rs. _______________________________________/- 

 & in words: Rupees ______________________________________________ Only 

 

The above value is inclusive of Goods & Services tax.  

I/We agree that the TDS as payable to statutory authorities will be deducted from the above quoted 

fees. 

I/We fully understand that you are not bound to accept the lowest or any offer you may receive. The 

item wise rats are as per the enclosed BOQ 

 

 

Date: 

Place:  Signature & seal of the Contractor 

 

 

 

  



 
 

Conversion of single phase to 3-phase services for Canara Bank Staff quarters at 

Venkatnarayana road, Chennai 

Premises & Estate Section, Circle Office, Chennai  Seal & Signature of Contractor 

Page 66 of 70 

 

Schedule of Quantities:- 

Sr No Description Qty Unit 
Supply 
Rate 

Amount 
Installation 

Rate 
Amount 

Total 
Amount 

 
Metering panels               

1 

Supply, installation, testing and 
commissioning of cubicle type 
switch board, floor mounted 
fabricated out of 16 SWG CRCA 
sheets for main body and doors 
and 14 SWG CRCA for the top 
gland plate.The panel shall 
undergo 7- tank process after 
fabrication and powder coated to 
Seimens grey shade. The switch 
board shall conform to technical 
specifications of tender. 
The panel will be divided into 3 
compartments horizontally and 
divided into cubicles and 
equipped with following 
Bottom cubicle will be equipped 
with 3 no 500A porcelain cut out 
fuses and 1 no 300A neutral link, 
1 no 4P 1+2 SPD with 3 no 125A 
HRC fuse protection. This cubicle 
will have bolted doors with 
sealing arrangement. 
Middle compartment will be 
provided with 500A TPN 
aluminium bus bars, PVC 
sleeved, colour coded and 
supported by SMC supports. This 
compartment will have bolted 
doors with sealing arrangements 
and ventilation arrangements. 
Bottom cubicle will be provided 
with 3 no 63A porcelain cut out 
fuses and 30A neutral link and 
space for providing 3-phase EB 
meter ( Size to be checked with 
EB ), completely wired with 10 
Sqmm copper FRLS PVC wire. The 
front door for these cubicles will 
be bolted type with sealing 
arrangement. The front door shall 
have a see through slit to view 
the meter from outside 
Top compartment will be 
provided with 1 no 63A TP+N 
MCCB, 25 Ka with built in thermal 
over load and magnetic short 
circuit protection and front 
operating handle with door 

2 No           
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interlock. The front door for this 
cubicle shall be hinged door type 
with  locking knobs  

2 

Supply, installation, testing and 
commissioning of 6-way TPN 
vertical MCB distribution board 
with double door and conforming 
to IP-42 and fitted with following. 
The DB shall be complete with 
200A copper bus bars, neutral 
bar and earth bar and with copper 
interconnections. The DB shall be 
manufacturer‟s factory built. 
1 no 125A TPN MCCB, 25 Ka with 
built in thermal and magnetic 
short circuit releases and front 
operating handle with door 
interlock as incomer, 2 no 63A TP 
and 12 no with 16A SP MCB,  10 
Ka as outgoing feeders (PDB- For 
lifts and pumps ) 

1 No           

3 

Supply, installation, testing and 
commissioning of 4-way TPN 
vertical MCB distribution board 
with double door and conforming 
to IP-42 and fitted with following. 
The DB shall be complete with 
100A copper bus bars, neutral 
bar and earth bar and with copper 
interconnections. The DB shall be 
manufacturer‟s factory built. 
1 no 63A 4P RCBO,30Ma, 10 Ka 
as incomer, 12 no 10A SP MCB, 
10 Ka as outgoing feeders (LDB- 
For common area lighting ) 

1 No 
     

         

4 

Supply, installation, testing and 
commissioning of 1.1 KV 
aluminium/ copper armoured 
XLPE cables to be laid in 
excavated trenches, through 
HDPE pipes, clamped on wall, 
over cable tray etc. 

  
          

4.1 
3.5x120 Sq.mm aluminium from 
feeder pillar to metering panel-
1&2 

150 Mt 
     

4.2 
3.5x50 Sq.mm aluminium from 
metering panel-2 to PDB 

15 Mt 
     

4.3 
4x25 Sq.mm aluminium from 

metering panel-2 to LDB 
15 Mt 
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5 

End termination of 1.1 KV cables 
with single compression brass 
cable gland and aluminium/ 
copper crimping sockets 

  
          

5.1 3.5x120 Sq.mm aluminium 4 No           

5.2 3.5x50 Sq.mm aluminium 2 No           

5.3 4x25 Sq.mm aluminium 2 No           

6 
Removal and re-termination of 
the existing cables going to lifts 
and pumps 

1 Job 
     

7 Earthing:-               

 7.1 

Supply, installation, testing and 
commissioning of 17.2mm dia 2 Mt 
long low carbon steel earth 
electrode bonded with 250 micron 
copper with GI clamp to be 
installed in a suitable bore and 
filled with 50 Lbs of carbon bond 
environment friendly back filling 
(2nos for transformer body, 2 no 
for TR   neutral, 2nos for RMU 
Body and 2nos for Metering 
panels) 

8 No           

  7.2 

Supply, installation, testing and 
commissioning of 25x6mm copper 
strip for Transformer body, TR 
neutral and RMU body 

50 Mt 

          

7.3 
Supply and installation of 10 SWG 
copper wire for earthing pumps 
etc 

50 Mt 

     

  8 

Supply and erection of 11KV SF6 
outdoor type RMU as per 
specification furnished in the 
tender and coordinate with 
Tangedco for testing and 
commissioning of RMU & 
Transformer 

1 No 

 
        

9 

Supply and installation of 300mm 
wide 50mm high perforated GI 
cable trays in electrical room 
above the metering panels with 
proper GI supports 

20 Mt           

10 Statutory requirements: 
  

     

10.1 
Liaison with Tangedco for 
converting 24 nos single phase 
meters to 3-phase meters 

1 Job 

     

  10.2 

Supply and installation of 1000mm 
wide, 2000mm length,10mm thick 
PVC mat with 10 KV proof and 305 
KV dielectric as per IS-15652-2006 
for laying in front of metering 

2 No 
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panels 

  10.3 
Supply and fixing of 2.5 Kg dry 
powder fire extinguisher to be 
fixed in the electrical room 

1 No 

 
        

  10.4 

Supply and fixing of shock 
treatment with frame, written in 
English, Tamil and Hindi to be 
fixed in electrical room  

1 No 

 
        

  11 Civil works: 
  

   
    

  11.1 

Supply and installation of 140mm 
dia HDPE pipe in excavated 
trenches excluding cost of 
excavation of trenches from main 
gate to 11 KV RMU and EB feeder 
pillar to metering panels in 
electrical room 

150 Mt 

 
        

11.2 
Providing brick masonry chamber 
of size 450x450mm and with top 
RCC cover of thickness 10mm 

6 No 

 
        

11.3 

Excavation of cable trench of 
1000mm deep 300mm deep for 
laying of 11 KV cables from gate 
to 11 KV RMU as per routing 
drawing or directed by the 
consultant. 

25 Mt 

 
        

11.4 

Excavation of cable trench of 
depth 750 deep and 300mm 
wide from EB feeder pillar near 
11 KV RMU to Metering panels1&2 
in building electrical room 

125 Mt 

 
        

  11.5 

Excavation of earth up to 10ft x 
8ft x 3ft for making RCC 
foundation as per tender drawings 
and as directed by site engineer 
including the removal of surplus 
earth after making the RCC 
foundation 

240 CFT 

   
    

  11.6 

Casting of RCC foundation 8ft x 
7ft x1 ft with M16 dia steel rod, 
M-sand and blue metal as per 
drawings and instructions of site 
engineer 

56 CFT 

   
    

  11.7 

Casting of 4 no RCC plinth beam 
of size 6ft 6inches x 2ft 6inches 
x 1 Ft using M16 steel, M-sand 
and blue metal as per drawings 
and instructions of site engineer 

65 CFT 

   
    

  11.8 

Casting of 2 no RCC pillar of size 
10Ft x 1 Ft x 1 Ft using M16 
steel rod, M- sand and blue metal 
as per drawings and instructions 

20 CFT 
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of site engineer 

  11.9 

Casting of 2 no cantilever beam 
of size 6ft x 1ft 6inches x 0.9ft 
using M16 steel rod, M-sand and 
blue metal as per drawings and 
instructions of site engineer 

13.5 CFT 

   
    

  
11.10 

 Casting of RCC roof of size 6Ft 
6inchesx6ft 6inces x 6 inches 
using M12 steel rod, M-sand and 
blue metal as per drawings and 
instructions of site engineer 

21 CFT 

   
    

  
11.11 

Supply, fabrication and 
installation of cable ladder 
fabricated out of MS angle as per 
drawings and direction of EB 
engineer for laying of 11 KV and 
LT cables from 11 KV RMU to 
transformer. The same to be 
painted with 2 coats of red oxide 
primer followed by 2 coats of 
black enamel paint 

1 Lot 

   
    

12 

Supply and fixing of 4P 63A RCCB 
(Residual current circuit 
breaker) with 30ma sensitivity 
on the existing MCB DB fixed in 
the apartments  

24 No 

   
    

13 

Supply and installation of 25mm 
PVC conduit 1.8mm thick along 
with necessary accessories like 
coupling etc to route the existing 
sub main wiring ( 4R 6 Sqmm + 2R 
4 Sqmm ) already laid from 24 nos 
apartments to the electrical room 
and clamping them on the 
overhead cable tray including 
termination of the wires to 
respective MCCBs with crimping 
type copper sockets    

1 Job 

   
    

 
Total value of the works including 
GST   

   
    

14 

Less buy back of existing switch 
fuse units, wires etc ( Contractor 
should inspect the same before 
quoting ) 

1 Lot 

   
    

 

Final value of works after 
deducting buy back item value 
including GST 

       

 


